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SALUDA WELLNESS CENTER PHASE 1 — AIRNASIUM & SITE IMPROVEMENTS

PROJECT
MRB GROUP PROJECT NO. 1913.25001
ADDENDUM NO. 1

This addendum forms a part of the bid documents. Acknowledge receipt of this addendum on your bid form. Failure
to do so may subject the bidder to disqualification.

A.

Changes to the Contract Documents
Section 00 41 63 BID FORM
Article 6 — Time of Completion

Substantial Completion shall be 150 calendar days from the Notice to Proceed. Final Completion shall
be 180 calendar days from the Notice to Proceed.

Installation of the utility connections for the splashpad (water & drainage) and site grading for the
splashpad area shall be completed within 90 calendar days of the Notice to Proceed.

Contractor Questions. (Answers in Bold)

There is slit fence around the perimeter of the site, then silt fence is listed as needed for the construction
site. Do we tie into what is there or do we need to install another layer of silt fence inside the perimeter?

The contractor will be required to install new silt fence as shown on C-104. The existing perimeter silt
fence shall remain until the completion of the work at which time the contractor will be rquired to
remove all silt fence once permanent vegetation is established.

Will the splash pad RFQ/RFP be put out so we can quote on that as well?

The splashpad RFP has already been procured.

What connections need to be prepared for the splash pad on this RFP?

The contractor will install a 4” gate valve with plug near the proposed location of the splashpad — see
sheet C-102. The contractor will also install catch basin CB#1 as shown on C-103 for splashpad drainage.

The page C-104 the erosion control/construction sequence states that on #8 to “Install perimeter security
fence as shown on plan.” Is this the SF on the plans? It looks like this is the Silt Fence location. Can you
please clarify?

Delete note # 8 on C-104.

Can you please share your contact with Clear Span Buildings?

Brad Williams
bwilliams@clearspan.com
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6. Who will be covering third party inspections and testing?

The Town will retain and pay for required independent third-party testing and special inspections. The
Contractor shall remain responsible for performing and paying for all quality-control testing required by
the contract documents, including testing necessary to verify compliance with the approved plans and
specifications. The Contractor shall coordinate all inspections and provide access as needed. The Town’s
independent testing and inspections shall not relieve the Contractor of its quality-control
responsibilities. Any additional testing or reinspection resulting from deficient or nonconforming work
shall be at the Contractor’s expense.

7. Is the airnasium foundation design based on a geotechnical report, and if so is that report available to
bidders?

There is no current geotechnical report. The contractor will be required to conduct any geotechnical
testing necessary for the structural design.

8. Are the site improvements and the airnasium a single phase with one substantial completion date, or are
they separately scheduled?

One phase but note the changes to the contract times in Part A of this addendum.
9. Has any addendum been issued to date, and is a final addendum expected before the bid date.

This is the first addendum. There may be additional addenda issued.

C. Prebid Sign In Sheet
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TOWN OF SALUDA WELLNESS CENTER PHASE 1

MRB GROUP PROJECT NO. 1913.25001

PRE BID SIGN IN SHEET

- Airnasium & Site Improvements Project
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END OF ADDENDUM NO. 1
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