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ADVERTISEMENT FOR BIDS

TOWN OF SALUDA
SALUDA, SOUTH CAROLINA
SALUDA WELLNESS CENTER PHASE | - AIRNASIUM & SITE IMPROVEMENTS PROJECT

Town of Saluda (Owner) is requesting Bids for the construction of the Saluda Wellness Center Phase | -
Airnasium & Site Improvements Project. Sealed Bids for the construction of the Project will be received
at the office of the Town of Saluda, 100 S. Jefferson Street, Saluda, South Carolina 29138, until October
6th, 2026, at 11 AM local time. At that time the Bids received will be publicly opened and read.

Project No. 1913.25001

The project is generally described as the construction of an airnasium facility along with restrooms and
associated site work. The site is located at the intersection of Hazel Street and Highway 121. Work includes
but is not limited to: site grading, erosion control, installation of water/wastewater/stormwater utilities,
airnasium and bathroom construction, concrete pavement, gravel parking lot and final seeding and
stabilization.

Bids will be received for a single prime Contract. The project has an expected duration of 150 days.

A non mandatory pre-bid conference will be held at 11AM September 22nd, 2026 at 100 S. Jefferson
Street, Saluda, South Carolina 29138.

Obtaining the Bidding Documents

Information and Bidding Documents for the Project can be obtained electronically by contacting Britton
Corbin, PE at britton.corbin@mrbgroup.com or from www.civcast.com. All questions are due no later
than September 29th, 2026 at 5 PM.

A Bid security shall be furnished in accordance with the Instructions to Bidders.

The Town of Saluda, Saluda County, South Carolina, reserves the right to reject any or all bids, or to waive
any informalities, or to make an award to other than the low bidder. It further reserves the right to limit
the amount of the award.

No bidder may withdraw his bid within 90 days after the actual date of the opening thereof.
“EQUAL EMPLOYMENT OPPORTUNITY”

Town of Saluda
100 S. Jefferson Street
Saluda, South Carolina 29138

Dated: September 9, 2026

EJCDC® C-111, Advertisement for Bids for Construction Contract.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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ARTICLE 1—DEFINED TERMS

1.01

Terms used in these Instructions to Bidders have the meanings indicated in the General Conditions
and Supplementary Conditions. Additional terms used in these Instructions to Bidders have the
meanings indicated below:

A. Issuing Office—The office from which the Bidding Documents are to be issued, and which
registers plan holders.

ARTICLE 2—BIDDING DOCUMENTS

2.01

2.02

2.03

2.04

Bidder shall obtain a complete set of Bidding Requirements and proposed Contract Documents
(together, the Bidding Documents). See the Agreement for a list of the Contract Documents. It is
Bidder’s responsibility to determine that it is using a complete set of documents in the preparation
of a Bid. Bidder assumes sole responsibility for errors or misinterpretations resulting from the use
of incomplete documents, by Bidder itself or by its prospective Subcontractors and Suppliers.

Bidding Documents are made available for the sole purpose of obtaining Bids for completion of
the Project and permission to download or distribution of the Bidding Documents does not confer
a license or grant permission or authorization for any other use. Authorization to download
documents, or other distribution, includes the right for plan holders to print documents solely for
their use, and the use of their prospective Subcontractors and Suppliers, provided the plan holder
pays all costs associated with printing or reproduction. Printed documents may not be re-sold
under any circumstances.

Owner has established a Bidding Documents Website as indicated in the Advertisement to bid.
Owner recommends that Bidder register as a plan holder with the Issuing Office at such website,
and obtain a complete set of the Bidding Documents from such website. Bidders may rely that
sets of Bidding Documents obtained from the Bidding Documents Website are complete, unless
an omission is blatant. Registered plan holders will receive Addenda issued by Owner.

Electronic Documents

A.  When the Bidding Requirements indicate that electronic (digital) copies of the Bidding
Documents are available, such documents will be made available to the Bidders as Electronic
Documents in the manner specified.

1. Bidding Documents will be provided in Adobe PDF (Portable Document Format) (.pdf)
that is readable by Adobe Acrobat Reader Version 9.0 or later. It is the intent of the
Engineer and Owner that such Electronic Documents are to be exactly representative of
the paper copies of the documents. However, because the Owner and Engineer cannot
totally control the transmission and receipt of Electronic Documents nor the
Contractor’s means of reproduction of such documents, the Owner and Engineer cannot
and do not guarantee that Electronic Documents and reproductions prepared from
those versions are identical in every manner to the paper copies.

B. Unless otherwise stated in the Bidding Documents, the Bidder may use and rely upon
complete sets of Electronic Documents of the Bidding Documents, described in
Paragraph 2.04.A above. However, Bidder assumes all risks associated with differences
arising from transmission/receipt of Electronic Documents versions of Bidding Documents

EJCDC® C-200, Instructions to Bidders for Construction Contract.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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and reproductions prepared from those versions and, further, assumes all risks, costs, and
responsibility associated with use of the Electronic Documents versions to derive information
that is not explicitly contained in printed paper versions of the documents, and for Bidder’s
reliance upon such derived information.

ARTICLE 3—QUALIFICATIONS OF BIDDERS

3.01

3.02

3.03

To demonstrate Bidder’s qualifications to perform the Work, after submitting its Bid and within
five days of Owner’s request, Bidder must submit the following information:

A. Written evidence establishing its qualifications such as financial data, previous experience,
and present commitments.

B. Otherrequired information regarding qualifications, as deemed necessary by the Owner and
Engineer.

A Bidder’s failure to submit required qualification information within the times indicated may
disqualify Bidder from receiving an award of the Contract.

No requirement in this Article 3 to submit information will prejudice the right of Owner to seek
additional pertinent information regarding Bidder’s qualifications.

ARTICLE 4—PRE-BID CONFERENCE

4.01

4.02

A non-mandatory pre-bid conference for the Project will be held at the time and location indicated
in the Advertisement or invitation to bid. Representatives of Owner and Engineer will be present
to discuss the Project. Bidders are encouraged to attend and participate in the conference;
however, attendance at this conference is not required to submit a Bid.

Information presented at the pre-Bid conference does not alter the Contract Documents. Owner
will issue Addenda to make any changes to the Contract Documents that result from discussions
at the pre-Bid conference. Information presented, and statements made at the pre-bid
conference will not be binding or legally effective unless incorporated in an Addendum.

ARTICLE 5—SITE AND OTHER AREAS; EXISTING SITE CONDITIONS; EXAMINATION OF SITE; OWNER'’S
SAFETY PROGRAM; OTHER WORK AT THE SITE

5.01

5.02

Site and Other Areas

A. TheSiteis identified in the Bidding Documents. By definition, the Site includes rights-of-way,
easements, and other lands furnished by Owner for the use of the Contractor. Any additional
lands required for temporary construction facilities, construction equipment, or storage of
materials and equipment, and any access needed for such additional lands, are to be
obtained and paid for by Contractor.

Existing Site Conditions
A. Subsurface and Physical Conditions; Hazardous Environmental Conditions

1. The Supplementary Conditions identify the following regarding existing conditions at or
adjacent to the Site:

EJCDC® C-200, Instructions to Bidders for Construction Contract.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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5.03

5.04

a. Those reports of explorations and tests of subsurface conditions at or adjacent to
the Site that contain Technical Data.

b. Those drawings known to Owner of existing physical conditions at or adjacent to
the Site, including those drawings depicting existing surface or subsurface
structures at or adjacent to the Site (except Underground Facilities), that contain
Technical Data.

c. Reports and drawings known to Owner relating to Hazardous Environmental
Conditions that have been identified at or adjacent to the Site.

d. Technical Data contained in such reports and drawings.

2. Owner will make copies of reports and drawings referenced above available to any
Bidder on request. These reports and drawings are not part of the Contract Documents,
but the Technical Data contained therein upon whose accuracy Bidder is entitled to rely,
as provided in the General Conditions, has been identified and established in the
Supplementary Conditions. Bidder is responsible for any interpretation or conclusion
Bidder draws from any Technical Data or any other data, interpretations, opinions, or
information contained in such reports or shown or indicated in such drawings.

3. Ifthe Supplementary Conditions do not identify Technical Data, the default definition of
Technical Data set forth in Article 1 of the General Conditions will apply.

Underground Facilities: Underground Facilities are shown or indicated on the Drawings,
pursuant to Paragraph 5.05 of the General Conditions, and not in the drawings referred to in
Paragraph 5.02.A of these Instructions to Bidders. Information and data regarding the
presence or location of Underground Facilities are not intended to be categorized, identified,
or defined as Technical Data.

Other Site-related Documents

A.

No other Site-related documents are available.

Site Visit and Testing by Bidders

A.

Bidder is required to visit the Site and conduct a thorough visual examination of the Site and
adjacent areas. During the visit the Bidder must not disturb any ongoing operations at the
Site.

A Site visit is scheduled following the pre-bid conference. Maps to the Site will be available
at the pre-Bid conference.

All access to the Site other than during a regularly scheduled Site visit must be coordinated
through the following Owner or Engineer contact for visiting the Site: Britton Corbin, 843-
276-9708. Bidder must conduct the required Site visit during normal working hours.

Bidder is not required to conduct any subsurface testing, or exhaustive investigations of Site
conditions.

On request, and to the extent Owner has control over the Site, and schedule permitting, the
Owner will provide Bidder general access to the Site to conduct such additional
examinations, investigations, explorations, tests, and studies as Bidder deems necessary for
preparing and submitting a successful Bid. Owner will not have any obligation to grant such

EJCDC® C-200, Instructions to Bidders for Construction Contract.
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5.05

5.06

access if doing so is not practical because of existing operations, security or safety concerns,
or restraints on Owner’s authority regarding the Site. Bidder is responsible for establishing
access needed to reach specific selected test sites.

Bidder must comply with all applicable Laws and Regulations regarding excavation and
location of utilities, obtain all permits, and comply with all terms and conditions established
by Owner or by property owners or other entities controlling the Site with respect to
schedule, access, existing operations, security, liability insurance, and applicable safety
programs.

Bidder must fill all holes and clean up and restore the Site to its former condition upon
completion of such explorations, investigations, tests, and studies.

Owner’s Safety Program

A

Site visits and work at the Site may be governed by an Owner safety program. If an Owner
safety program exists, it will be noted in the Supplementary Conditions.

Other Work at the Site

A.

Reference is made to Article 8 of the Supplementary Conditions for the identification of the
general nature of other work of which Owner is aware (if any) that is to be performed at the
Site by Owner or others (such as utilities and other prime contractors) and relates to the
Work contemplated by these Bidding Documents. If Owner is party to a written contract for
such other work, then on request, Owner will provide to each Bidder access to examine such
contracts (other than portions thereof related to price and other confidential matters), if any.

ARTICLE 6—BIDDER’S REPRESENTATIONS AND CERTIFICATIONS

6.01

Express Representations and Certifications in Bid Form, Agreement

A.

The Bid Form that each Bidder will submit contains express representations regarding the
Bidder’s examination of Project documentation, Site visit, and preparation of the Bid, and
certifications regarding lack of collusion or fraud in connection with the Bid. Bidder should
review these representations and certifications, and assure that Bidder can make the
representations and certifications in good faith, before executing and submitting its Bid.

If Bidder is awarded the Contract, Bidder (as Contractor) will make similar express
representations and certifications when it executes the Agreement.

ARTICLE 7—INTERPRETATIONS AND ADDENDA

7.01

7.02

Owner on its own initiative may issue Addenda to clarify, correct, supplement, or change the
Bidding Documents.

Bidder shall submit all questions about the meaning or intent of the Bidding Documents to
Engineer in writing. Contact information and submittal procedures for such questions are as
follows:

A.

MRB Group Contact: Britton Corbin, PE

britton.corbin@mrbgroup.com

EJCDC® C-200, Instructions to Bidders for Construction Contract.
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7.03

7.04

Interpretations or clarifications considered necessary by Engineer in response to such questions
will be issued by Addenda delivered to all registered plan holders. Questions received less than
seven days prior to the date for opening of Bids may not be answered.

Only responses set forth in an Addendum will be binding. Oral and other interpretations or
clarifications will be without legal effect. Responses to questions are not part of the Contract
Documents unless set forth in an Addendum that expressly modifies or supplements the Contract
Documents.

ARTICLE 8—BID SECURITY

8.01

8.02

8.03

8.04

A Bid must be accompanied by Bid security made payable to Owner in an amount of 5% percent
of Bidder’s maximum Bid price (determined by adding the base bid, and all alternates) and in the
form of a Bid bond issued by a surety meeting the requirements of Paragraph 6.01 of the General
Conditions. Such Bid bond will be issued in the form included in the Bidding Documents.

The Bid security of the apparent Successful Bidder will be retained until Owner awards the
contract to such Bidder, and such Bidder has executed the Contract, furnished the required
Contract security, and met the other conditions of the Notice of Award, whereupon the Bid
security will be released. If the Successful Bidder fails to execute and deliver the Contract and
furnish the required Contract security within 15 days after the Notice of Award, Owner may
consider Bidder to be in default, annul the Notice of Award, and the Bid security of that Bidder
will be forfeited, in whole in the case of a penal sum bid bond, and to the extent of Owner’s
damages in the case of a damages-form bond. Such forfeiture will be Owner’s exclusive remedy if
Bidder defaults.

The Bid security of other Bidders that Owner believes to have a reasonable chance of receiving
the award may be retained by Owner until the earlier of 7 days after the Effective Date of the
Contract or 91 days after the Bid opening, whereupon Bid security furnished by such Bidders will
be released.

Bid security of other Bidders that Owner believes do not have a reasonable chance of receiving
the award will be released within 7 days after the Bid opening.

ARTICLE 9—CONTRACT TIMES

9.01

9.02

The number of days within which, or the dates by which, the Work is to be (a) substantially
completed and (b) ready for final payment, and (c) Milestones (if any) are to be achieved, are set
forth in the Agreement.

Provisions for liquidated damages, if any, for failure to timely attain a Milestone, Substantial
Completion, or completion of the Work in readiness for final payment, are set forth in the
Agreement.

ARTICLE 10—SUBSTITUTE AND “OR EQUAL” ITEMS

10.01 The Contract for the Work, as awarded, will be on the basis of materials and equipment specified

I”

or described in the Bidding Documents, and those “or-equal” or substitute or materials and
equipment subsequently approved by Engineer prior to the submittal of Bids and identified by
Addendum. No item of material or equipment will be considered by Engineer as an “or-equal” or

EJCDC® C-200, Instructions to Bidders for Construction Contract.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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substitute unless written request for approval has been submitted by Bidder and has been
received by Engineer within 10 days of the issuance of the Advertisement for Bids or invitation to
Bidders. Each such request must comply with the requirements of Paragraphs 7.05 and 7.06 of
the General Conditions, and the review of the request will be governed by the principles in those
paragraphs. The burden of proof of the merit of the proposed item is upon Bidder. Engineer’s
decision of approval or disapproval of a proposed item will be final. If Engineer approves any such
proposed item, such approval will be set forth in an Addendum issued to all registered Bidders.
Bidders cannot rely upon approvals made in any other manner.

10.02 All prices that Bidder sets forth in its Bid will be based on the presumption that the Contractor will
furnish the materials and equipment specified or described in the Bidding Documents, as
supplemented by Addenda. Any assumptions regarding the possibility of post-Bid approvals of
“or-equal” or substitution requests are made at Bidder’s sole risk.

ARTICLE 11—SUBCONTRACTORS, SUPPLIERS, AND OTHERS

11.01 The apparent Successful Bidder, and any other Bidder so requested, must submit to Owner a list
of the Subcontractors or Suppliers proposed within five days after Bid opening.

11.02 If requested by Owner, such list must be accompanied by an experience statement with pertinent
information regarding similar projects and other evidence of qualification for each such
Subcontractor or Supplier. If Owner or Engineer, after due investigation, has reasonable objection
to any proposed Subcontractor or Supplier, Owner may, before the Notice of Award is given,
request apparent Successful Bidder to submit an acceptable substitute, in which case apparent
Successful Bidder will submit a substitute.

11.03 If apparent Successful Bidder declines to make any such substitution, Owner may award the
Contract to the next lowest Bidder that proposes to use acceptable Subcontractors and Suppliers.
Declining to make requested substitutions will not constitute grounds for forfeiture of the Bid
security of any Bidder. Any Subcontractor or Supplier, so listed and against which Owner or
Engineer makes no written objection prior to the giving of the Notice of Award will be deemed
acceptable to Owner and Engineer subject to subsequent revocation of such acceptance as
provided in Paragraph 7.07 of the General Conditions.

11.04 The Contractor shall not award work to Subcontractor(s) in excess of the limits stated in SC 7.07A.
ARTICLE 12—PREPARATION OF BID

12.01 The Bid Form is included with the Bidding Documents.

A. All blanks on the Bid Form must be completed in ink and the Bid Form signed in ink. Erasures
or alterations must be initialed in ink by the person signing the Bid Form. A Bid price must be
indicated for each section, Bid item, alternate, adjustment unit price item, and unit price item
listed therein.

12.02 If Bidder has obtained the Bidding Documents as Electronic Documents, then Bidder shall prepare
its Bid on a paper copy of the Bid Form printed from the Electronic Documents version of the
Bidding Documents. The printed copy of the Bid Form must be clearly legible, printed on 8% inch
by 11-inch paper and as closely identical in appearance to the Electronic Document version of the
Bid Form as may be practical. The Owner reserves the right to accept Bid Forms which nominally

EJCDC® C-200, Instructions to Bidders for Construction Contract.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
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12.03

12.04

12.05

12.06
12.07

12.08

12.09

12.10

12.11

12.12

vary in appearance from the original paper version of the Bid Form, providing that all required
information and submittals are included with the Bid.

A Bid by a corporation must be executed in the corporate name by a corporate officer (whose title
must appear under the signature), accompanied by evidence of authority to sign. The corporate
address and state of incorporation must be shown.

A Bid by a partnership must be executed in the partnership name and signed by a partner (whose
title must appear under the signature), accompanied by evidence of authority to sign. The official
address of the partnership must be shown.

A Bid by a limited liability company must be executed in the name of the firm by a member or
other authorized person and accompanied by evidence of authority to sign. The state of formation
of the firm and the official address of the firm must be shown.

A Bid by an individual must show the Bidder’s name and official address.

A Bid by a joint venture must be executed by an authorized representative of each joint venturer
in the manner indicated on the Bid Form. The joint venture must have been formally established
prior to submittal of a Bid, and the official address of the joint venture must be shown.

All names must be printed in ink below the signatures.

The Bid must contain an acknowledgment of receipt of all Addenda, the numbers of which must
be filled in on the Bid Form.

Postal and e-mail addresses and telephone number for communications regarding the Bid must
be shown.

The Bid must contain evidence of Bidder’s authority to do business in the state where the Project
is located.

If Bidder is required to be licensed to submit a Bid or perform the Work in the state where the
Project is located, the Bid must contain evidence of Bidder’s licensure, or Bidder must certify in
writing that it will obtain such licensure within the time for acceptance of Bids and attach such
certification to the Bid. Bidder’s state contractor license number, if any, must also be shown on
the Bid Form.

ARTICLE 13—BASIS OF BID

13.01

Itemized Bid Form

A. Bidders must submit a Bid on a itemized cost basis as set forth in the Bid Form.

ARTICLE 14—SUBMITTAL OF BID

14.01

14.02

The Bidding Documents include the Bid Form, and, if required, the Bid Bond Form. The Bid Form
is to be completed and submitted with the Bid security and the other documents required to be
submitted under the terms of Article 2 of the Bid Form.

A Bid must be received no later than the date and time prescribed and at the place indicated in
the Advertisement or invitation to bid and must be enclosed in a plainly marked package with the
Project title, and, if applicable, the designated portion of the Project for which the Bid is

EJCDC® C-200, Instructions to Bidders for Construction Contract.
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submitted, the name and address of Bidder, and must be accompanied by the Bid security and
other required documents. If a Bid is sent by mail or other delivery system, the sealed envelope
containing the Bid must be enclosed in a separate package plainly marked on the outside with the
notation “BID ENCLOSED.” A mailed Bid must be addressed to the location designated in the
Advertisement.

14.03 Bids received after the date and time prescribed for the opening of bids, or not submitted at the
correct location or in the designated manner, will not be accepted and will be returned to the
Bidder unopened.

ARTICLE 15—MODIFICATION AND WITHDRAWAL OF BID

15.01 An unopened Bid may be withdrawn by an appropriate document duly executed in the same
manner that a Bid must be executed and delivered to the place where Bids are to be submitted
prior to the date and time for the opening of Bids. Upon receipt of such notice, the unopened Bid
will be returned to the Bidder.

15.02 If a Bidder wishes to modify its Bid prior to Bid opening, Bidder must withdraw its initial Bid in the
manner specified in Paragraph 15.01 and submit a new Bid prior to the date and time for the
opening of Bids.

15.03 If within 24 hours after Bids are opened any Bidder files a duly signed written notice with Owner
and promptly thereafter demonstrates to the reasonable satisfaction of Owner that there was a
material and substantial mistake in the preparation of its Bid, the Bidder may withdraw its Bid,
and the Bid security will be returned. Thereafter, if the Work is rebid, the Bidder will be
disqualified from further bidding on the Work.

ARTICLE 16—OPENING OF BIDS

16.01 Bids will be opened at the time and place indicated in the advertisement or invitation to bid and,
unless obviously non-responsive, read aloud publicly. An abstract of the amounts of the base Bids
and major alternates, if any, will be made available to Bidders after the opening of Bids.

ARTICLE 17—BIDS TO REMAIN SUBJECT TO ACCEPTANCE

17.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but Owner
may, in its sole discretion, release any Bid and return the Bid security prior to the end of this
period.

ARTICLE 18—EVALUATION OF BIDS AND AWARD OF CONTRACT

18.01 Owner reserves the right to reject any or all Bids, including without limitation, nonconforming,
nonresponsive, unbalanced, or conditional Bids. Owner also reserves the right to waive all minor
Bid informalities not involving price, time, or changes in the Work.

18.02 Owner will reject the Bid of any Bidder that Owner finds, after reasonable inquiry and evaluation,
to not be responsible.

18.03 If Bidder purports to add terms or conditions to its Bid, takes exception to any provision of the
Bidding Documents, or attempts to alter the contents of the Contract Documents for purposes of

EJCDC® C-200, Instructions to Bidders for Construction Contract.
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18.04

18.05

18.06

18.07

the Bid, whether in the Bid itself or in a separate communication to Owner or Engineer, then
Owner will reject the Bid as nonresponsive.

If Owner awards the contract for the Work, such award will be to the responsible Bidder
submitting the lowest responsive Bid.

Evaluation of Bids

A. In evaluating Bids, Owner will consider whether the Bids comply with the prescribed
requirements, and such alternates, unit prices, and other data, as may be requested in the
Bid Form or prior to the Notice of Award.

B. In the comparison of Bids, Owner will consider Base Bid plus Allowance plus Alternates, as
applicable. After determination of the Successful Bidder based on this comparative process
and on the responsiveness, responsibility, and other factors set forth in these Instructions,
the award may be made to said Successful Bidder on its Base Bid plus Allowance and any
combination of its Alternate Bids for which Owner determines funds will be available at the
time of award.

C. For the determination of the apparent low Bidder when unit price bids are submitted, Bids
will be compared on the basis of the total of the products of the estimated quantity of each
item and unit price Bid for that item.

In evaluating whether a Bidder is responsible, Owner will consider the qualifications of the Bidder
and may consider the qualifications and experience of Subcontractors and Suppliers proposed for
those portions of the Work for which the identity of Subcontractors and Suppliers must be
submitted as provided in the Bidding Documents.

Owner may conduct such investigations as Owner deems necessary to establish the responsibility,
qualifications, and financial ability of Bidders and any proposed Subcontractors or Suppliers.

ARTICLE 19—BONDS AND INSURANCE

19.01

19.02

Article 6 of the General Conditions, as may be modified by the Supplementary Conditions, sets
forth Owner’s requirements as to performance and payment bonds, other required bonds (if any),
and insurance. When the Successful Bidder delivers the executed Agreement to Owner, it must
be accompanied by required bonds and insurance documentation.

Article 8, Bid Security, of these Instructions, addresses any requirements for providing bid bonds
as part of the bidding process.

ARTICLE 20—SIGNING OF AGREEMENT

20.01

When Owner issues a Notice of Award to the Successful Bidder, it will be accompanied by the
unexecuted counterparts of the Agreement along with the other Contract Documents as
identified in the Agreement. Within 15 days thereafter, Successful Bidder must execute and
deliver the required number of counterparts of the Agreement and any bonds and insurance
documentation required to be delivered by the Contract Documents to Owner. Within 10 days
thereafter, Owner will deliver one fully executed counterpart of the Agreement to Successful

EJCDC® C-200, Instructions to Bidders for Construction Contract.
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Bidder, together with printed and electronic copies of the Contract Documents as stated in
Paragraph 2.02 of the General Conditions.

EJCDC® C-200, Instructions to Bidders for Construction Contract.
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BID FORM
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ARTICLE 1 - BID RECIPIENT
1.01 This Bid is submitted to:
Town of Saluda
100 S. Jefferson Street
Saluda, SC 29138
Attn: Rich Caplan — Town Administrator

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an
Agreement with Owner in the form included in the Bidding Documents to perform all Work
as specified or indicated in the Bidding Documents for the prices and within the times
indicated in this Bid and in accordance with the other terms and conditions of the Bidding
Documents.

ARTICLE 2 - BIDDER’S ACKNOWLEDGMENTS

2.01 Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without
limitation those dealing with the disposition of Bid security. This Bid will remain subject to
acceptance for 90 days after the Bid opening, or for such longer period of time that Bidder
may agree to in writing upon request of Buyer.

ARTICLE 3 - BIDDER’S REPRESENTATIONS
3.01 In submitting this Bid, Bidder represents that:

A. Bidder has examined and carefully studied the Bidding Documents, the related data
identified in the Bidding Documents, and the following Addenda, receipt of which is
hereby acknowledged:

Addendum No. Addendum Date

3.02 Bidder’s Representations

A. Insubmitting this Bid, Bidder represents the following:
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l.

Bidder has visited the Site, conducted a thorough visual examination of the Site and
adjacent areas, and become familiar with the general, local, and Site conditions
that may affect cost, progress, and performance of the Work.

Bidder is familiar with all Laws and Regulations that may affect cost, progress, and
performance of the Work.

Bidder has considered the information known to Bidder itself; information
commonly known to contractors doing business in the locality of the Site;
information and observations obtained from visits to the Site; the Bidding
Documents; and the Technical Data identified in the Supplementary Conditions or
by definition, with respect to the effect of such information, observations, and
Technical Data on (a) the cost, progress, and performance of the Work; (b) the
means, methods, techniques, sequences, and procedures of construction to be
employed by Bidder, if selected as Contractor; and (c) Bidder’s (Contractor’s) safety
precautions and programs.

Based on the information and observations referred to in the preceding paragraph,
Bidder agrees that no further examinations, investigations, explorations, tests,
studies, or data are necessary for the performance of the Work at the Contract
Price, within the Contract Times, and in accordance with the other terms and
conditions of the Contract.

Bidder is aware of the general nature of work to be performed by Owner and others
at the Site that relates to the Work as indicated in the Bidding Documents.

Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Bidder has discovered in the Bidding Documents, and of
discrepancies between Site conditions and the Contract Documents, and the
written resolution thereof by Engineer is acceptable to Contractor.

The Bidding Documents are generally sufficient to indicate and convey
understanding of all terms and conditions for performance and furnishing of the
Work.

The submission of this Bid constitutes an incontrovertible representation by Bidder
that without exception the Bid and all prices in the Bid are premised upon
performing and furnishing the Work required by the Bidding Documents.
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ARTICLE 4 - BIDDER'’S CERTIFICATIONS

4.01

Bidder certifies that:

A.

This Bid is genuine and not made in the interest of or on behalf of any undisclosed
individual or entity and is not submitted in conformity with any collusive agreement or
rules of any group, association, organization, or corporation;

Bidder has not directly or indirectly induced or solicited any other Bidder to submit a
false or sham Bid;

Bidder has not solicited or induced any individual or entity to refrain from bidding; and

Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in
competing for the Contract. For the purposes of this Paragraph 4.01.D:

1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of
value likely to influence the action of a public official in the bidding process;

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to
influence the bidding process to the detriment of Buyer, (b) to establish bid prices
at artificial non-competitive levels, or (c) to deprive Buyer of the benefits of free
and open competition;

3. “collusive practice” means a scheme or arrangement between two or more
Bidders, with or without the knowledge of Buyer, a purpose of which is to establish
bid prices at artificial, non-competitive levels; and

4. “coercive practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the bidding process.
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ARTICLE 5 - BASIS OF BID

5.01 Bidder will complete the Work in accordance with the Bidding Documents for the following

price:

Ift:?n Work Description Unit E;Li::g:fyd Unit Cost Bid Amount

No.
1 Mobilization (Maximum 5% of Bid) LS 1 $ $
2 Site Demolition LS 1 $ $
3 Site Clearing & Grading LS 1 $ $
o | Smermerestcomenses | gy | s | ;
5 ADA Striping & Signage LS 1 $ $
6 125 ft by 65 ft Airnasium LS 1 $ $
7 Restrooms / Utility Room LS 1 $ $
8 Gravel Parking Lot SY 2,030 $ $
9 Landscape Timbers LF 910 $ $
10 Connect to Existing Water Main LS 1 $ $
11 4" Water Main & Fittings LF 360 $ $
12 Backflow Preventer and Valve Pit EA 1 $ $
13 4" Gate Valve with Plug EA 1 $ $
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14 | 3/4"Water Service LF 43 $ $
6" Sanitary Sewer Piping (inlcuding
15 cleanouts, fittings and connectionto | LF 260 $ $
existing system)
16 Storm Drain Piping LF 278 $ $
17 Storm Drain Piping Rip Rap LS 1 $ $
18 Storm Drain Catch Basins EA 3 $ $
19 4 ft Chainlink Fencing LF 830 $ $
20 8 ft Chainlink Fencing LF 240 $ $
21 Chainlink Gate (8 ft wide) EA 1 $ $
22 Chainlink Gate (5 ft wide) EA 1 $ $
23 Chainlink Gate (3 ft wide) EA 3 $ $
24 Monument & Stop Signs LS 1 $ $
25 15 Gallon Green Giant Arborvitae EA 16 $ $
26 Erosion Control & Seeding LS 1 $ $
27 All other work not indicated above LS 1 $ $
TOTAL BID PRICE (SUM OF BID ITEMS 1 through 27) $
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ARTICLE 6 - TIME OF COMPLETION

6.01 Bidder agrees that The Work will be operational and substantially complete within 130 days
after the date when the Contract Times commence to run as provided in Paragraph 4.01 of
the General Conditions, and completed and ready for final payment in accordance with
Paragraph 15.06 of the General Conditions within 150 days after the date when the Contract
Times commence to run. Contractor shall pay Owner $500 for each day that expires after the
time specified above for Substantial Completion, until the Work is substantially complete.
After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the
remaining Work within the Contract Times for completion and readiness for final payment,
Contractor shall pay Owner $250 for each day that expires after such time until the Work is
completed and ready for final payment.

ARTICLE 7 - ATTACHMENTS TO THIS BID
7.01 The following documents are attached to and made a condition of this Bid:
A. Required Bid security
B. Completed Non-Collusion Affidavit
ARTICLE 8 - DEFINED TERMS

The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to
Bidders, the General Conditions, and the Supplementary Conditions.
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ARTICLE 9 - BIDDER HEREBY SUBMITS THIS BID AS SET FORTH ABOVE

Bidder:
(typed or printed name of organization)
By:
(individual’s signature)

Name:

(typed or printed)
Title:

(typed or printed)
Date:

(typed or printed)
Phone:
Email:
Address:

Bidder’s Contractor
License No.:




NON-COLLUSION AFFIDAVIT

The undersigned bidder or agent, being duly sworn on oath, says that he/she has not, nor
has any other member, representative, or agent of the firm, company, corporation or
partnership represented by him, entered into any combination, collusion or agreement
with any person relative to the price to be bid by anyone at such letting nor to prevent any
person from bidding nor to include anyone to refrain from bidding, and that this bid is
made without reference to any other bid and without any agreement, understanding or
combination with any other person in reference to such bidding.

He/She further says that no person or persons, firms, or corporation has, have or will
receive directly or indirectly, any rebate, fee gift, commission or thing of value on
account of such sale.

OATH AND AFFIRMATION
| HEREBY AFFIRM UNDER THE PENALTIES FOR PERJURY THAT THE FACTS
AND INFORMATION CONTAINED IN THE FOREGOING BID FOR PUBLIC
WORKS ARE TRUE AND CORRECT.

Dated this ___ day of

(Name of Organization)

(Title of Person Signing)

(Signature)

ACKNOWLEDGEMENT
STATE OF )
) SS
COUNTY OF )

Before me, a Notary Public, personally appeared the above named and swore that the
statements contained in the foregoing document are true and correct.

Subscribed and sworn to me this day of

Notary Public Signature

My Commission Expires:




SALUDA WELLNESS CENTER PHASE | - AIRNASIUM & SITE IMPROVEMENTS PROJECT
MRB PROJECT NO. 1913.25001

AUGUST 21, 2026

SECTION 00 43 13 - BID BOND (PENAL SUM)

BID BOND (PENAL SUM FORM)

Bidder Surety
Name: Name:
Address (principal place of business): Address (principal place of business):
Owner Bid
Name: Town of Saluda Project (name and location):
Address (principal place of business): Saluda Wellness Center Phase | - Airnasium & Site
100 S. Jefferson Street Improvements Project
Saluda, South Carolina 29138 101 Civic Street
Saluda, South Carolina 29138
Bid Due Date:  October 6th, 2026

Bond
Penal Sum:

Date of Bond:

Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth in this Bid Bond,
do each cause this Bid Bond to be duly executed by an authorized officer, agent, or representative.

Bidder Surety
(Full formal name of Bidder) (Full formal name of Surety) (corporate seal)
By: By:
(Signature) (Signature) (Attach Power of Attorney)
Name: Name:
(Printed or typed) (Printed or typed)
Title: Title:
Attest: Attest:
(Signature) (Signature)
Name: Name:
(Printed or typed) (Printed or typed)
Title: Title:

Notes: (1) Note: Addresses are to be used for giving any required notice. (2) Provide execution by any additional parties, such as
joint venturers, if necessary.

EJCDC® C-430, Bid Bond (Penal Sum Form).
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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10.

11.

Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and
assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond. Payment of
the penal sum is the extent of Bidder’s and Surety’s liability. Recovery of such penal sum under the terms of this
Bond will be Owner’s sole and exclusive remedy upon default of Bidder.

Default of Bidder occurs upon the failure of Bidder to deliver within the time required by the Bidding Documents
(or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding
Documents and any performance and payment bonds required by the Bidding Documents.

This obligation will be null and void if:

3.1. Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or any
extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding
Documents and any performance and payment bonds required by the Bidding Documents, or

3.2. All Bids are rejected by Owner, or

3.3. Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or
any extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when
required by Paragraph 5 hereof).

Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after
receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable
promptness, identifying this Bond and the Project and including a statement of the amount due.

Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of
Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award
including extensions does not in the aggregate exceed 120 days from the Bid due date without Surety’s written
consent.

No suit or action will be commenced under this Bond prior to 30 calendar days after the notice of default
required in Paragraph 4 above is received by Bidder and Surety, and in no case later than one year after the Bid
due date.

Any suit or action under this Bond will be commenced only in a court of competent jurisdiction located in the
state in which the Project is located.

Notices required hereunder must be in writing and sent to Bidder and Surety at their respective addresses
shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United
States Postal Service registered or certified mail, return receipt requested, postage pre-paid, and will be deemed
to be effective upon receipt by the party concerned.

Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority
of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and deliver
such Bond and bind the Surety thereby.

This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any
applicable statute that has been omitted from this Bond will be deemed to be included herein as if set forth at
length. If any provision of this Bond conflicts with any applicable statute, then the provision of said statute
governs and the remainder of this Bond that is not in conflict therewith continues in full force and effect.

The term “Bid” as used herein includes a Bid, offer, or proposal as applicable.

EJCDC® C-430, Bid Bond (Penal Sum Form).
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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AGREEMENT BETWEEN OWNER AND CONTRACTOR
FOR CONSTRUCTION CONTRACT

This Agreement is by and between Town of Saluda (“Owner”) and (“Contractor”).

Terms used in this Agreement have the meanings stated in the General Conditions and the Supplementary
Conditions.

Owner and Contractor hereby agree as follows:
ARTICLE 1—WORK
1.01  Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work

is generally described as follows:

A. The project is generally described as the construction of an airnasium facility along with
restrooms and associated site work. The site is located at the intersection of Hazel Street and
Highway 121. Work includes but is not limited to: site grading, erosion control, installation of
water/wastewater/stormwater utilities, airnasium and bathroom construction, concrete
pavement, gravel parking lot and final seeding and stabilization.

ARTICLE 2—THE PROJECT
2.01  Not Applicable.
ARTICLE 3—ENGINEER

3.01 The Owner has retained MRB Group (“Engineer”) to act as Owner’s representative, assume all
duties and responsibilities of Engineer, and have the rights and authority assigned to Engineer in
the Contract.

3.02 The part of the Project that pertains to the Work has been designed by Engineer.
ARTICLE 4—CONTRACT TIMES

4.01 Timeis of the Essence

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness
for final payment as stated in the Contract Documents are of the essence of the Contract.

4.02  Contract Times: Days

A. The Work will be operational and substantially complete within 130 days after the date when
the Contract Times commence to run as provided in Paragraph 4.01 of the General
Conditions, and completed and ready for final payment in accordance with Paragraph 15.06
of the General Conditions within 150 days after the date when the Contract Times commence
to run.

EJCDC® C-520, Agreement between Owner and Contractor for Construction Contract (Stipulated Price).
Copyright© 2018 National Society of Professional Engineers, American Council of Engineering Companies, and American
Society of Civil Engineers. All rights reserved.
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4.04

Liquidated Damages

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above

and that Owner will suffer financial and other losses if the Work is not completed and
Milestones not achieved within the Contract Times, as duly modified. The parties also
recognize the delays, expense, and difficulties involved in proving, in a legal or arbitration
proceeding, the actual loss suffered by Owner if the Work is not completed on time.
Accordingly, instead of requiring any such proof, Owner and Contractor agree that as
liguidated damages for delay (but not as a penalty):

1. Substantial Completion: Contractor shall pay Owner $500 for each day that expires after
the time specified above for Substantial Completion, until the Work is substantially
complete.

2. Completion of Remaining Work: After Substantial Completion, if Contractor shall neglect,
refuse, or fail to complete the remaining Work within the Contract Times for completion
and readiness for final payment, Contractor shall pay Owner $250 for each day that
expires after such time until the Work is completed and ready for final payment.

3. Lliquidated damages for failing to timely attain Substantial Completion, and final
completion are not additive, and will not be imposed concurrently.

If Owner recovers liquidated damages for a delay in completion by Contractor, then such
liguidated damages are Owner’s sole and exclusive remedy for such delay, and Owner is
precluded from recovering any other damages, whether actual, direct, excess, or
consequential, for such delay, except for special damages (if any) specified in this Agreement.

ARTICLE 5—CONTRACT PRICE

5.01

Owner shall pay Contractor for completion of the Work in accordance with the Contract
Documents, the amounts that follow, subject to adjustment under the Contract:

A

s

ARTICLE 6—PAYMENT PROCEDURES

6.01

6.02

Submittal and Processing of Payments

A.

Contractor shall submit Applications for Payment in accordance with Article 15 of the General
Conditions. Applications for Payment will be processed by Engineer as provided in the General
Conditions.

Progress Payments; Retainage

A.

Owner shall make progress payments, less 10% retainage, on the basis of Contractor’s
Applications for Payment each month, based on the schedule established during the Pre-
Construction Conference, during performance of the Work, provided that such Applications
for Payment have been submitted in a timely manner and otherwise meet the requirements
of the Contract. All such payments will be measured by the Schedule of Values established as
provided in the General Conditions (and in the case of Unit Price Work based on the number

EJCDC® C-520, Agreement between Owner and Contractor for Construction Contract (Stipulated Price).
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6.03

6.05

of units completed) or, in the event there is no Schedule of Values, as provided elsewhere in
the Contract.

The OWNER has the right to withhold any amount necessary to satisfy any claims, liens or
judgments against the CONTRACTOR and the subject project which have not been
satisfactorily discharged.

The OWNER hereby reserves the right to deduct from any monies due or to become due the
CONTRACTOR any costs incurred by the OWNER arising out of this contract for the handling
and/or processing of any liens, release of liens, restraining notices, garnishments, levies,
summons, subpoenas or other documents, legal papers, suits or actions served upon or filed
with the OWNER.

No payment will be made for any materials or equipment until they are incorporated in the
work; except, that partial payment may be made for the estimated value of the materials in
short and/or critical supply (as verified by the OWNER) and materials specifically fabricated
for the project, each as defined in the Contract, when delivered to the site or off site by the
CONTRACTOR and suitably stored and secured as required by the OWNER, provided,
however, that the CONTRACTOR, if so requested by the OWNER, shall furnish written
evidence that he is the unconditional OWNER of the materials.

All work covered by payments shall thereupon become the sole property of the OWNER, but
this provision shall not be construed as relieving the CONTRACTOR from his sole responsibility
for the care and protection of work upon which payments have been made, of the restoration
of any damaged work, or as waiver of the right of the OWNER to require the fulfillment of all
the terms of the Contract.

Before any payments will be made under this Contract, the OWNER reserves the right to
require the CONTRACTOR and all subcontractors to submit written verified statements, in
satisfactory form, certifying in detail to the amounts then due and unpaid by such
CONTRACTOR and its subcontractors to all laborers for daily or weekly wages on account of
labor performed upon the work under this Contract or to other persons for materials,
equipment and supplies delivered at the site of the work. The term "laborers," as used herein,
shall include workers and mechanics.

The CONTRACTOR must pay subcontractors for satisfactory performance of their contracts
within thirty (30) days from receipt of each payment that the OWNER makes to the
CONTRACTOR.  CONTRACTORS shall not withhold retainage from subcontractors.
Documentation of all subcontractor payment amounts shall be submitted with payment
requests.

Final Payment

A. Upon final completion and acceptance of the Work, Owner shall pay the remainder of the

Contract Price in accordance with Paragraph 15.06 of the General Conditions.

Interest

A. Allamounts not paid when due will bear interest as required by General Municipal Law §106-

b(1)(b)..
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ARTICLE 7—CONTRACT DOCUMENTS

7.01  Contents
A. The Contract Documents consist of all of the following:

1. This Agreement.

2. Bonds:
a. Performance bond (together with power of attorney).
b. Payment bond (together with power of attorney).
Contract Documents
Drawings

Addendum

® N o W

Exhibits to this Agreement (enumerated as follows):
none

9. The following which may be delivered or issued on or after the Effective Date of the
Contract and are not attached hereto:

a. Notice to Proceed.

b. Work Change Directives.

c. Change Orders.
d. Field Orders.

B. The Contract Documents listed in Paragraph 7.01.A are attached to this Agreement (except
as expressly noted otherwise above).

C. There are no Contract Documents other than those listed above in this Article 7.

D. The Contract Documents may only be amended, modified, or supplemented as provided in
the Contract.

EJCDC® C-520, Agreement between Owner and Contractor for Construction Contract (Stipulated Price).
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ARTICLE 8—REPRESENTATIONS, CERTIFICATIONS, AND STIPULATIONS

8.01

Contractor’s Representations

A

In order to induce Owner to enter into this Contract, Contractor makes the following
representations:

1.

Contractor has examined and carefully studied the Contract Documents, including
Addenda.

Contractor has visited the Site, conducted a thorough visual examination of the Site and
adjacent areas, and become familiar with the general, local, and Site conditions that may
affect cost, progress, and performance of the Work.

Contractor is familiar with all Laws and Regulations that may affect cost, progress, and
performance of the Work.

Contractor has carefully studied the reports of explorations and tests of subsurface
conditions at or adjacent to the Site and the drawings of physical conditions relating to
existing surface or subsurface structures at the Site that have been identified in the
Supplementary Conditions, with respect to the Technical Data in such reports and
drawings.

Contractor has carefully studied the reports and drawings relating to Hazardous
Environmental Conditions, if any, at or adjacent to the Site that have been identified in
the Supplementary Conditions, with respect to Technical Data in such reports and
drawings.

Contractor has considered the information known to Contractor itself; information
commonly known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Contract Documents; and the Technical
Data identified in the Supplementary Conditions or by definition, with respect to the
effect of such information, observations, and Technical Data on (a) the cost, progress, and
performance of the Work; (b)the means, methods, techniques, sequences, and
procedures of construction to be employed by Contractor; and (c) Contractor’s safety
precautions and programs.

Based on the information and observations referred to in the preceding paragraph,
Contractor agrees that no further examinations, investigations, explorations, tests,
studies, or data are necessary for the performance of the Work at the Contract Price,
within the Contract Times, and in accordance with the other terms and conditions of the
Contract.

Contractor is aware of the general nature of work to be performed by Owner and others
at the Site that relates to the Work as indicated in the Contract Documents.

Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Contractor has discovered in the Contract Documents, and of
discrepancies between Site conditions and the Contract Documents, and the written
resolution thereof by Engineer is acceptable to Contractor.
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10. The Contract Documents are generally sufficient to indicate and convey understanding of

all terms and conditions for performance and furnishing of the Work.

11. Contractor’s entry into this Contract constitutes an incontrovertible representation by

Contractor that without exception all prices in the Agreement are premised upon
performing and furnishing the Work required by the Contract Documents.

8.02  Contractor’s Certifications

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for or in executing the Contract. For the purposes of this
Paragraph 8.02:

1.

“corrupt practice” means the offering, giving, receiving, or soliciting of anything of value
likely to influence the action of a public official in the bidding process or in the Contract
execution;

“fraudulent practice” means an intentional misrepresentation of facts made (a) to
influence the bidding process or the execution of the Contract to the detriment of Owner,
(b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive
Owner of the benefits of free and open competition;

“collusive practice” means a scheme or arrangement between two or more Bidders, with
or without the knowledge of Owner, a purpose of which is to establish Bid prices at
artificial, non-competitive levels; and

“coercive practice” means harming or threatening to harm, directly or indirectly, persons
or their property to influence their participation in the bidding process or affect the
execution of the Contract.

8.03  Standard General Conditions

A. Owner stipulates that if the General Conditions that are made a part of this Contract are
EJCDC® C-700, Standard General Conditions for the Construction Contract (2018), published
by the Engineers Joint Contract Documents Committee, and if Owner is the party that has
furnished said General Conditions, then Owner has plainly shown all modifications to the
standard wording of such published document to the Contractor, through a process such as
highlighting or “track changes” (redline/strikeout), or in the Supplementary Conditions.
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.

This Agreement will be effective on [indicate date on which Contract becomes effective] (which is the

Effective Date of the Contract).

Owner:

Contractor:

(typed or printed name of organization)

By:
(individual’s signature)
Date:
(date signed)
Name:
(typed or printed)
Title:
(typed or printed)
Attest:
(individual’s signature)
Title:

(typed or printed)
Address for giving notices:

(typed or printed name of organization)

By:
(individual’s signature)
Date:
(date signed)

Name:

(typed or printed)
Title:

(typed or printed)

(If Contractor is a corporation, a partnership, or a joint
venture, attach evidence of authority to sign.)

Attest:

(individual’s signature)

Title:

(typed or printed)
Address for giving notices:

Designated Representative:

Designated Representative:

Name: Name:

(typed or printed) (typed or printed)
Title: Title:

(typed or printed) (typed or printed)
Address: Address:
Phone: Phone:
Email: Email:

If O j tion, attach evid. thorit .

(If wner is a corporation, attach evidence _ofau ority License No.:
to sign. If Owner is a public body, attach evidence of -
authority to sign and resolution or other documents (where applicable)
authorizing execution of this Agreement.) State:

EJCDC® C-520, Agreement between Owner and Contractor for Construction Contract (Stipulated Price).
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PERFORMANCE BOND
Contractor Surety
Name: Name:

Address (principal place of business):

Address (principal place of business):

Owner

Name: Town of Saluda

Mailing address (principal place of business):

100 S. Jefferson Street
Saluda, South Carolina 29138

Contract

Description (name and location):

Saluda Wellness Center Phase | - Airnasium & Site
Improvements Project

101 Civic Street

Saluda, South Carolina 29138

Contract Price:

Effective Date of Contract:

Bond
Bond Amount:

Date of Bond:

(Date of Bond cannot be earlier than Effective Date of Contract)

Modifications to this Bond form:
[J None [ See Paragraph 16

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth in this
Performance Bond, do each cause this Performance Bond to be duly executed by an authorized officer,

agent, or representative.

Contractor as Principal

Surety

(Full formal name of Contractor)

By:
(Signature)
Name:
(Printed or typed)
Title:
Attest:
(Signature)
Name:
(Printed or typed)
Title:

(Full formal name of Surety) (corporate seal)

By:
(Signature)(Attach Power of Attorney)

Name:

(Printed or typed)
Title:
Attest:

(Signature)

Name:

(Printed or typed)
Title:

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to
Contractor, Surety, Owner, or other party is considered plural where applicable.

EJCDC® C-610, Performance Bond.
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1.

The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors,
administrators, successors, and assigns to the Owner for the performance of the Construction
Contract, which is incorporated herein by reference.

If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no
obligation under this Bond, except when applicable to participate in a conference as provided in
Paragraph 3.

If there is no Owner Default under the Construction Contract, the Surety’s obligation under this Bond
will arise after:

3.1. The Owner first provides notice to the Contractor and the Surety that the Owner is considering
declaring a Contractor Default. Such notice may indicate whether the Owner is requesting a
conference among the Owner, Contractor, and Surety to discuss the Contractor’s performance.
If the Owner does not request a conference, the Surety may, within five (5) business days after
receipt of the Owner’s notice, request such a conference. If the Surety timely requests a
conference, the Owner shall attend. Unless the Owner agrees otherwise, any conference
requested under this Paragraph 3.1 will be held within ten (10) business days of the Surety’s
receipt of the Owner’s notice. If the Owner, the Contractor, and the Surety agree, the
Contractor shall be allowed a reasonable time to perform the Construction Contract, but such
an agreement does not waive the Owner’s right, if any, subsequently to declare a Contractor
Default;

3.2. The Owner declares a Contractor Default, terminates the Construction Contract and notifies the
Surety; and

3.3. The Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of
the Construction Contract to the Surety or to a contractor selected to perform the Construction
Contract.

Failure on the part of the Owner to comply with the notice requirement in Paragraph 3.1 does not
constitute a failure to comply with a condition precedent to the Surety’s obligations, or release the
Surety from its obligations, except to the extent the Surety demonstrates actual prejudice.

When the Owner has satisfied the conditions of Paragraph 3, the Surety shall promptly and at the
Surety’s expense take one of the following actions:

5.1. Arrange for the Contractor, with the consent of the Owner, to perform and complete the
Construction Contract;

5.2. Undertake to perform and complete the Construction Contract itself, through its agents or
independent contractors;

5.3. Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a
contract for performance and completion of the Construction Contract, arrange for a contract
to be prepared for execution by the Owner and a contractor selected with the Owners
concurrence, to be secured with performance and payment bonds executed by a qualified
surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the
amount of damages as described in Paragraph 7 in excess of the Balance of the Contract Price
incurred by the Owner as a result of the Contractor Default; or

EJCDC® C-610, Performance Bond.
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10.

11.

12.

5.4. Waive its right to perform and complete, arrange for completion, or obtain a new contractor,
and with reasonable promptness under the circumstances:

5.4.1 After investigation, determine the amount for which it may be liable to the Owner and,
as soon as practicable after the amount is determined, make payment to the Owner; or

5.4.2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial.

If the Surety does not proceed as provided in Paragraph 5 with reasonable promptness, the Surety
shall be deemed to be in default on this Bond seven days after receipt of an additional written notice
from the Owner to the Surety demanding that the Surety perform its obligations under this Bond, and
the Owner shall be entitled to enforce any remedy available to the Owner. If the Surety proceeds as
provided in Paragraph 5.4, and the Owner refuses the payment, or the Surety has denied liability, in
whole or in part, without further notice, the Owner shall be entitled to enforce any remedy available
to the Owner.

If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then the responsibilities of the Surety to
the Owner will not be greater than those of the Contractor under the Construction Contract, and the
responsibilities of the Owner to the Surety will not be greater than those of the Owner under the
Construction Contract. Subject to the commitment by the Owner to pay the Balance of the Contract
Price, the Surety is obligated, without duplication for:

7.1. the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;

7.2. additional legal, design professional, and delay costs resulting from the Contractor’s Default,
and resulting from the actions or failure to act of the Surety under Paragraph 5; and

7.3. liquidated damages, or if no liquidated damages are specified in the Construction Contract,
actual damages caused by delayed performance or non-performance of the Contractor.

If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the Surety’s liability is limited to the amount
of this Bond.

The Surety shall not be liable to the Owner or others for obligations of the Contractor that are
unrelated to the Construction Contract, and the Balance of the Contract Price will not be reduced or
set off on account of any such unrelated obligations. No right of action will accrue on this Bond to any
person or entity other than the Owner or its heirs, executors, administrators, successors, and assigns.

The Surety hereby waives notice of any change, including changes of time, to the Construction
Contract or to related subcontracts, purchase orders, and other obligations.

Any proceeding, legal or equitable, under this Bond must be instituted in any court of competent
jurisdiction in the location in which the work or part of the work is located and must be instituted
within two years after a declaration of Contractor Default or within two years after the Contractor
ceased working or within two years after the Surety refuses or fails to perform its obligations under
this Bond, whichever occurs first. If the provisions of this paragraph are void or prohibited by law, the
minimum periods of limitations available to sureties as a defense in the jurisdiction of the suit will be
applicable.

Notice to the Surety, the Owner, or the Contractor must be mailed or delivered to the address shown
on the page on which their signature appears.
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13. When this Bond has been furnished to comply with a statutory or other legal requirement in the
location where the construction was to be performed, any provision in this Bond conflicting with said
statutory or legal requirement will be deemed deleted therefrom and provisions conforming to such
statutory or other legal requirement will be deemed incorporated herein. When so furnished, the
intent is that this Bond will be construed as a statutory bond and not as a common law bond.

14.

15.

Definitions

14.1.

14.2.

14.3.

14.4.

14.5.

Balance of the Contract Price—The total amount payable by the Owner to the Contractor under
the Construction Contract after all proper adjustments have been made including allowance for
the Contractor for any amounts received or to be received by the Owner in settlement of
insurance or other claims for damages to which the Contractor is entitled, reduced by all valid
and proper payments made to or on behalf of the Contractor under the Construction Contract.

Construction Contract—The agreement between the Owner and Contractor identified on the
cover page, including all Contract Documents and changes made to the agreement and the
Contract Documents.

Contractor Default—Failure of the Contractor, which has not been remedied or waived, to
perform or otherwise to comply with a material term of the Construction Contract.

Owner Default—Failure of the Owner, which has not been remedied or waived, to pay the
Contractor as required under the Construction Contract or to perform and complete or comply
with the other material terms of the Construction Contract.

Contract Documents—All the documents that comprise the agreement between the Owner and
Contractor.

If this Bond is issued for an agreement between a contractor and subcontractor, the term Contractor
in this Bond will be deemed to be Subcontractor and the term Owner will be deemed to be Contractor.

16. Modifications to this Bond are as follows: [None]
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PAYMENT BOND

Contractor Surety
Name: Name:
Address (principal place of business): Address (principal place of business):
Owner Contract
Name: Town of Saluda Description (name and location):
Mailing address (principal place of business): Saluda Wellness Center Phase | - Airnasium & Site
100 S. Jefferson Street Improvements Project
Saluda, South Carolina 29138 101 Civic Street .

Saluda, South Carolina 29138

Contract Price:

Effective Date of Contract:

Bond
Bond Amount:

Date of Bond:

(Date of Bond cannot be earlier than Effective Date of Contract)
Modifications to this Bond form:
[J None [ See Paragraph 18

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth in this
Payment Bond, do each cause this Payment Bond to be duly executed by an authorized officer, agent, or
representative.

Contractor as Principal Surety
(Full formal name of Contractor) (Full formal name of Surety) (corporate seal)
By: By:
(Signature) (Signature)(Attach Power of Attorney)
Name: Name:
(Printed or typed) (Printed or typed)
Title: Title:
Attest: Attest:
(Signature) (Signature)
Name: Name:
(Printed or typed) (Printed or typed)
Title: Title:
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Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
Page 1 of 5



SALUDA WELLNESS CENTER PHASE | - AIRNASIUM & SITE IMPROVEMENTS PROJECT
MRB PROJECT NO. 1913.25001

AUGUST 21, 2026

SECTION 00 61 13.16 - PAYMENT BOND

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to
Contractor, Surety, Owner, or other party is considered plural where applicable.
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1. The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors,
administrators, successors, and assigns to the Owner to pay for labor, materials, and equipment
furnished for use in the performance of the Construction Contract, which is incorporated herein by
reference, subject to the following terms.

2. If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies,
and holds harmless the Owner from claims, demands, liens, or suits by any person or entity seeking
payment for labor, materials, or equipment furnished for use in the performance of the Construction
Contract, then the Surety and the Contractor shall have no obligation under this Bond.

3. If there is no Owner Default under the Construction Contract, the Surety’s obligation to the Owner
under this Bond will arise after the Owner has promptly notified the Contractor and the Surety (at the
address described in Paragraph 13) of claims, demands, liens, or suits against the Owner or the
Owner’s property by any person or entity seeking payment for labor, materials, or equipment
furnished for use in the performance of the Construction Contract, and tendered defense of such
claims, demands, liens, or suits to the Contractor and the Surety.

4. When the Owner has satisfied the conditions in Paragraph 3, the Surety shall promptly and at the
Surety’s expense defend, indemnify, and hold harmless the Owner against a duly tendered claim,
demand, lien, or suit.

5. The Surety’s obligations to a Claimant under this Bond will arise after the following:
5.1. Claimants who do not have a direct contract with the Contractor

5.1.1. have furnished a written notice of non-payment to the Contractor, stating with
substantial accuracy the amount claimed and the name of the party to whom the
materials were, or equipment was, furnished or supplied or for whom the labor was
done or performed, within ninety (90) days after having last performed labor or last
furnished materials or equipment included in the Claim; and

5.1.2. have sent a Claim to the Surety (at the address described in Paragraph 13).

5.2. Claimants who are employed by or have a direct contract with the Contractor have sent a Claim
to the Surety (at the address described in Paragraph 13).

6. If a notice of non-payment required by Paragraph 5.1.1 is given by the Owner to the Contractor, that
is sufficient to satisfy a Claimant’s obligation to furnish a written notice of non-payment under
Paragraph 5.1.1.

7. When a Claimant has satisfied the conditions of Paragraph 5.1 or 5.2, whichever is applicable, the
Surety shall promptly and at the Surety’s expense take the following actions:

7.1. Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt
of the Claim, stating the amounts that are undisputed and the basis for challenging any amounts
that are disputed; and

7.2. Pay or arrange for payment of any undisputed amounts.

7.3. The Surety’s failure to discharge its obligations under Paragraph 7.1 or 7.2 will not be deemed
to constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim,
except as to undisputed amounts for which the Surety and Claimant have reached agreement.
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10.

11.

12.

13.

14,

15.

16.

If, however, the Surety fails to discharge its obligations under Paragraph 7.1 or 7.2, the Surety
shall indemnify the Claimant for the reasonable attorney’s fees the Claimant incurs thereafter
to recover any sums found to be due and owing to the Claimant.

The Surety’s total obligation will not exceed the amount of this Bond, plus the amount of reasonable
attorney’s fees provided under Paragraph 7.3, and the amount of this Bond will be credited for any
payments made in good faith by the Surety.

Amounts owed by the Owner to the Contractor under the Construction Contract will be used for the
performance of the Construction Contract and to satisfy claims, if any, under any construction
performance bond. By the Contractor furnishing and the Owner accepting this Bond, they agree that
all funds earned by the Contractor in the performance of the Construction Contract are dedicated to
satisfying obligations of the Contractor and Surety under this Bond, subject to the Owner’s priority to
use the funds for the completion of the work.

The Surety shall not be liable to the Owner, Claimants, or others for obligations of the Contractor that
are unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs
or expenses of any Claimant under this Bond, and shall have under this Bond no obligation to make
payments to or give notice on behalf of Claimants, or otherwise have any obligations to Claimants
under this Bond.

The Surety hereby waives notice of any change, including changes of time, to the Construction
Contract or to related subcontracts, purchase orders, and other obligations.

No suit or action will be commenced by a Claimant under this Bond other than in a court of competent
jurisdiction in the state in which the project that is the subject of the Construction Contract is located
or after the expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety
pursuant to Paragraph 5.1.2 or 5.2, or (2) on which the last labor or service was performed by anyone
or the last materials or equipment were furnished by anyone under the Construction Contract,
whichever of (1) or (2) first occurs. If the provisions of this paragraph are void or prohibited by law,
the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit will
be applicable.

Notice and Claims to the Surety, the Owner, or the Contractor must be mailed or delivered to the
address shown on the page on which their signature appears. Actual receipt of notice or Claims,
however accomplished, will be sufficient compliance as of the date received.

When this Bond has been furnished to comply with a statutory or other legal requirement in the
location where the construction was to be performed, any provision in this Bond conflicting with said
statutory or legal requirement will be deemed deleted here from and provisions conforming to such
statutory or other legal requirement will be deemed incorporated herein. When so furnished, the
intent is that this Bond will be construed as a statutory bond and not as a common law bond.

Upon requests by any person or entity appearing to be a potential beneficiary of this Bond, the
Contractor and Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

Definitions
16.1. Claim—A written statement by the Claimant including at a minimum:

16.1.1. The name of the Claimant;
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16.2.

16.3.

16.4.

16.5.

16.1.2. The name of the person for whom the labor was done, or materials or equipment
furnished;

16.1.3. A copy of the agreement or purchase order pursuant to which labor, materials, or
equipment was furnished for use in the performance of the Construction Contract;

16.1.4. A brief description of the labor, materials, or equipment furnished;

16.1.5. The date on which the Claimant last performed labor or last furnished materials or
equipment for use in the performance of the Construction Contract;

16.1.6. The total amount earned by the Claimant for labor, materials, or equipment furnished
as of the date of the Claim;

16.1.7. The total amount of previous payments received by the Claimant; and

16.1.8. The total amount due and unpaid to the Claimant for labor, materials, or equipment
furnished as of the date of the Claim.

Claimant—An individual or entity having a direct contract with the Contractor or with a
subcontractor of the Contractor to furnish labor, materials, or equipment for use in the
performance of the Construction Contract. The term Claimant also includes any individual or
entity that has rightfully asserted a claim under an applicable mechanic’s lien or similar statute
against the real property upon which the Project is located. The intent of this Bond is to include
without limitation in the terms of “labor, materials, or equipment” that part of the water, gas,
power, light, heat, oil, gasoline, telephone service, or rental equipment used in the Construction
Contract, architectural and engineering services required for performance of the work of the
Contractor and the Contractor’s subcontractors, and all other items for which a mechanic’s lien
may be asserted in the jurisdiction where the labor, materials, or equipment were furnished.

Construction Contract—The agreement between the Owner and Contractor identified on the
cover page, including all Contract Documents and all changes made to the agreement and the
Contract Documents.

Owner Default—Failure of the Owner, which has not been remedied or waived, to pay the
Contractor as required under the Construction Contract or to perform and complete or comply
with the other material terms of the Construction Contract.

Contract Documents—All the documents that comprise the agreement between the Owner and
Contractor.

17. If this Bond is issued for an agreement between a contractor and subcontractor, the term Contractor
in this Bond will be deemed to be Subcontractor and the term Owner will be deemed to be Contractor.

18. Modifications to this Bond are as follows: [None]
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STANDARD GENERAL CONDITIONS
OF THE CONSTRUCTION CONTRACT

ARTICLE 1—DEFINITIONS AND TERMINOLOGY

1.01  Defined Terms

A. Wherever used in the Bidding Requirements or Contract Documents, a term printed with
initial capital letters, including the term’s singular and plural forms, will have the meaning
indicated in the definitions below. In addition to terms specifically defined, terms with initial
capital letters in the Contract Documents include references to identified articles and
paragraphs, and the titles of other documents or forms.

1.

Addenda—Written or graphic instruments issued prior to the opening of Bids which
clarify, correct, or change the Bidding Requirements or the proposed Contract
Documents.

Agreement—The written instrument, executed by Owner and Contractor, that sets forth
the Contract Price and Contract Times, identifies the parties and the Engineer, and
designates the specific items that are Contract Documents.

Application for Payment—The document prepared by Contractor, in a form acceptable to
Engineer, to request progress or final payments, and which is to be accompanied by such
supporting documentation as is required by the Contract Documents.

Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices for
the Work to be performed.

Bidder—An individual or entity that submits a Bid to Owner.

Bidding Documents—The Bidding Requirements, the proposed Contract Documents, and
all Addenda.

Bidding Requirements—The Advertisement or invitation to bid, Instructions to Bidders,
Bid Bond or other Bid security, if any, the Bid Form, and the Bid with any attachments.

Change Order—A document which is signed by Contractor and Owner and authorizes an
addition, deletion, or revision in the Work or an adjustment in the Contract Price or the
Contract Times, or other revision to the Contract, issued on or after the Effective Date of
the Contract.

Change Proposal—A written request by Contractor, duly submitted in compliance with
the procedural requirements set forth herein, seeking an adjustment in Contract Price or
Contract Times; contesting an initial decision by Engineer concerning the requirements of
the Contract Documents or the acceptability of Work under the Contract Documents;
challenging a set-off against payments due; or seeking other relief with respect to the
terms of the Contract.
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10.

11.

12.

13.

14.

15.

16.

17.
18.

19.

Claim

a. Ademand or assertion by Owner directly to Contractor, duly submitted in compliance
with the procedural requirements set forth herein, seeking an adjustment of Contract
Price or Contract Times; contesting an initial decision by Engineer concerning the
requirements of the Contract Documents or the acceptability of Work under the
Contract Documents; contesting Engineer’s decision regarding a Change Proposal;
seeking resolution of a contractual issue that Engineer has declined to address; or
seeking other relief with respect to the terms of the Contract.

b. A demand or assertion by Contractor directly to Owner, duly submitted in compliance
with the procedural requirements set forth herein, contesting Engineer’s decision
regarding a Change Proposal, or seeking resolution of a contractual issue that
Engineer has declined to address.

c. A demand or assertion by Owner or Contractor, duly submitted in compliance with
the procedural requirements set forth herein, made pursuant to Paragraph 12.01.A.4,
concerning disputes arising after Engineer has issued a recommendation of final
payment.

d. A demand for money or services by a third party is not a Claim.

Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated
biphenyls (PCBs), lead-based paint (as defined by the HUD/EPA standard), hazardous
waste, and any substance, product, waste, or other material of any nature whatsoever
that is or becomes listed, regulated, or addressed pursuant to Laws and Regulations
regulating, relating to, or imposing liability or standards of conduct concerning, any
hazardous, toxic, or dangerous waste, substance, or material.

Contract—The entire and integrated written contract between Owner and Contractor
concerning the Work.

Contract Documents—Those items so designated in the Agreement, and which together
comprise the Contract.

Contract Price—The money that Owner has agreed to pay Contractor for completion of
the Work in accordance with the Contract Documents.

Contract Times—The number of days or the dates by which Contractor shall: (a) achieve
Milestones, if any; (b) achieve Substantial Completion; and (c) complete the Work.

Contractor—The individual or entity with which Owner has contracted for performance
of the Work.

Cost of the Work—See Paragraph 13.01 for definition.

Drawings—The part of the Contract that graphically shows the scope, extent, and
character of the Work to be performed by Contractor.

Effective Date of the Contract—The date, indicated in the Agreement, on which the
Contract becomes effective.
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20.

21.

22.
23.

24,

25.

26.

27.

28.

29.

Electronic Document—Any Project-related correspondence, attachments to
correspondence, data, documents, drawings, information, or graphics, including but not
limited to Shop Drawings and other Submittals, that are in an electronic or digital format.

Electronic Means—Electronic mail (email), upload/download from a secure Project
website, or other communications methods that allow: (a) the transmission or
communication of Electronic Documents; (b) the documentation of transmissions,
including sending and receipt; (c) printing of the transmitted Electronic Document by the
recipient; (d) the storage and archiving of the Electronic Document by sender and
recipient; and (e) the use by recipient of the Electronic Document for purposes permitted
by this Contract. Electronic Means does not include the use of text messaging, or of
Facebook, Twitter, Instagram, or similar social media services for transmission of
Electronic Documents.

Engineer—The individual or entity named as such in the Agreement.

Field Order—A written order issued by Engineer which requires minor changes in the
Work but does not change the Contract Price or the Contract Times.

Hazardous Environmental Condition—The presence at the Site of Constituents of Concern
in such quantities or circumstances that may present a danger to persons or property
exposed thereto.

a. The presence at the Site of materials that are necessary for the execution of the Work,
or that are to be incorporated into the Work, and that are controlled and contained
pursuant to industry practices, Laws and Regulations, and the requirements of the
Contract, is not a Hazardous Environmental Condition.

b. The presence of Constituents of Concern that are to be removed or remediated as
part of the Work is not a Hazardous Environmental Condition.

c. The presence of Constituents of Concern as part of the routine, anticipated, and
obvious working conditions at the Site, is not a Hazardous Environmental Condition.

Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules,
regulations, ordinances, codes, and binding decrees, resolutions, and orders of any and
all governmental bodies, agencies, authorities, and courts having jurisdiction.

Liens—Charges, security interests, or encumbrances upon Contract-related funds, real
property, or personal property.

Milestone—A principal event in the performance of the Work that the Contract requires
Contractor to achieve by an intermediate completion date, or by a time prior to
Substantial Completion of all the Work.

Notice of Award—The written notice by Owner to a Bidder of Owner’s acceptance of the
Bid.

Notice to Proceed—A written notice by Owner to Contractor fixing the date on which the
Contract Times will commence to run and on which Contractor shall start to perform the
Work.
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30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

40.

41.

Owner—The individual or entity with which Contractor has contracted regarding the
Work, and which has agreed to pay Contractor for the performance of the Work, pursuant
to the terms of the Contract.

Progress Schedule—A schedule, prepared and maintained by Contractor, describing the
sequence and duration of the activities comprising Contractor’s plan to accomplish the
Work within the Contract Times.

Project—The total undertaking to be accomplished for Owner by engineers, contractors,
and others, including planning, study, design, construction, testing, commissioning, and
start-up, and of which the Work to be performed under the Contract Documents is a part.

Resident Project Representative—The authorized representative of Engineer assigned to
assist Engineer at the Site. As used herein, the term Resident Project Representative (RPR)
includes any assistants or field staff of Resident Project Representative.

Samples—Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and that establish the standards by which
such portion of the Work will be judged.

Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required
submittals and the time requirements for Engineer’s review of the submittals.

Schedule of Values—A schedule, prepared and maintained by Contractor, allocating
portions of the Contract Price to various portions of the Work and used as the basis for
reviewing Contractor’s Applications for Payment.

Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or
information that are specifically prepared or assembled by or for Contractor and
submitted by Contractor to illustrate some portion of the Work. Shop Drawings, whether
approved or not, are not Drawings and are not Contract Documents.

Site—Lands or areas indicated in the Contract Documents as being furnished by Owner
upon which the Work is to be performed, including rights-of-way and easements, and
such other lands or areas furnished by Owner which are designated for the use of
Contractor.

Specifications—The part of the Contract that consists of written requirements for
materials, equipment, systems, standards, and workmanship as applied to the Work, and
certain administrative requirements and procedural matters applicable to the Work.

Subcontractor—An individual or entity having a direct contract with Contractor or with
any other Subcontractor for the performance of a part of the Work.

Submittal—A written or graphic document, prepared by or for Contractor, which the
Contract Documents require Contractor to submit to Engineer, or that is indicated as a
Submittal in the Schedule of Submittals accepted by Engineer. Submittals may include
Shop Drawings and Samples; schedules; product data; Owner-delegated designs;
sustainable design information; information on special procedures; testing plans; results
of tests and evaluations, source quality-control testing and inspections, and field or Site
quality-control testing and inspections; warranties and certifications; Suppliers’
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42.

43,
44,

45,

46.

47.

instructions and reports; records of delivery of spare parts and tools; operations and
maintenance data; Project photographic documentation; record documents; and other
such documents required by the Contract Documents. Submittals, whether or not
approved or accepted by Engineer, are not Contract Documents. Change Proposals,
Change Orders, Claims, notices, Applications for Payment, and requests for interpretation
or clarification are not Submittals.

Substantial Completion—The time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified part
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the
Work (or a specified part thereof) can be utilized for the purposes for which it is intended.
The terms “substantially complete” and “substantially completed” as applied to all or part
of the Work refer to Substantial Completion of such Work.

Successful Bidder—The Bidder to which the Owner makes an award of contract.

Supplementary Conditions—The part of the Contract that amends or supplements these
General Conditions.

Supplier—A manufacturer, fabricator, supplier, distributor, or vendor having a direct
contract with Contractor or with any Subcontractor to furnish materials or equipment to
be incorporated in the Work by Contractor or a Subcontractor.

Technical Data

a. Those items expressly identified as Technical Data in the Supplementary Conditions,
with respect to either (1) existing subsurface conditions at or adjacent to the Site, or
existing physical conditions at or adjacent to the Site including existing surface or
subsurface structures (except Underground Facilities) or (2)Hazardous
Environmental Conditions at the Site.

b. If no such express identifications of Technical Data have been made with respect to
conditions at the Site, then Technical Data is defined, with respect to conditions at
the Site under Paragraphs 5.03, 5.04, and 5.06, as the data contained in boring logs,
recorded measurements of subsurface water levels, assessments of the condition of
subsurface facilities, laboratory test results, and other factual, objective information
regarding conditions at the Site that are set forth in any geotechnical, environmental,
or other Site or facilities conditions report prepared for the Project and made
available to Contractor.

c. Information and data regarding the presence or location of Underground Facilities
are not intended to be categorized, identified, or defined as Technical Data, and
instead Underground Facilities are shown or indicated on the Drawings.

Underground Facilities—All active or not-in-service underground lines, pipelines,
conduits, ducts, encasements, cables, wires, manholes, vaults, tanks, tunnels, or other
such facilities or systems at the Site, including but not limited to those facilities or systems
that produce, transmit, distribute, or convey telephone or other communications, cable
television, fiber optic transmissions, power, electricity, light, heat, gases, oil, crude oil
products, liquid petroleum products, water, steam, waste, wastewater, storm water,
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other liquids or chemicals, or traffic or other control systems. An abandoned facility or
system is not an Underground Facility.

48. Unit Price Work—Work to be paid for on the basis of unit prices.

49. Work—The entire construction or the various separately identifiable parts thereof
required to be provided under the Contract Documents. Work includes and is the result
of performing or providing all labor, services, and documentation necessary to produce
such construction; furnishing, installing, and incorporating all materials and equipment
into such construction; and may include related services such as testing, start-up, and
commissioning, all as required by the Contract Documents.

50. Work Change Directive—A written directive to Contractor issued on or after the Effective
Date of the Contract, signed by Owner and recommended by Engineer, ordering an
addition, deletion, or revision in the Work.

1.02  Terminology

A. The words and terms discussed in Paragraphs 1.02.B, C, D, and E are not defined terms that
require initial capital letters, but, when used in the Bidding Requirements or Contract
Documents, have the indicated meaning.

B. Intent of Certain Terms or Adjectives: The Contract Documents include the terms “as allowed,”
“as approved,” “as ordered,” “as directed” or terms of like effect or import to authorize an
exercise of professional judgment by Engineer. In addition, the adjectives “reasonable,”
“suitable,” “acceptable,” “proper,” “satisfactory,” or adjectives of like effect or import are
used to describe an action or determination of Engineer as to the Work. It is intended that
such exercise of professional judgment, action, or determination will be solely to evaluate, in
general, the Work for compliance with the information in the Contract Documents and with
the design concept of the Project as a functioning whole as shown or indicated in the Contract
Documents (unless there is a specific statement indicating otherwise). The use of any such
term or adjective is not intended to and shall not be effective to assign to Engineer any duty
or authority to supervise or direct the performance of the Work, or any duty or authority to
undertake responsibility contrary to the provisions of Article 10 or any other provision of the
Contract Documents.

C. Day: The word “day” means a calendar day of 24 hours measured from midnight to the next
midnight.

D. Defective: The word “defective,” when modifying the word “Work,” refers to Work that is
unsatisfactory, faulty, or deficient in that it:

1. does not conform to the Contract Documents;

2. does not meet the requirements of any applicable inspection, reference standard, test,
or approval referred to in the Contract Documents; or

3. has been damaged prior to Engineer’s recommendation of final payment (unless
responsibility for the protection thereof has been assumed by Owner at Substantial
Completion in accordance with Paragraph 15.03 or Paragraph 15.04).
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E. Furnish, Install, Perform, Provide

1. The word “furnish,” when used in connection with services, materials, or equipment,
means to supply and deliver said services, materials, or equipment to the Site (or some
other specified location) ready for use or installation and in usable or operable condition.

2. The word “install,” when used in connection with services, materials, or equipment,
means to put into use or place in final position said services, materials, or equipment
complete and ready for intended use.

3. The words “perform” or “provide,” when used in connection with services, materials, or
equipment, means to furnish and install said services, materials, or equipment complete
and ready for intended use.

4. If the Contract Documents establish an obligation of Contractor with respect to specific
services, materials, or equipment, but do not expressly use any of the four words
“furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish and install said
services, materials, or equipment complete and ready for intended use.

F. Contract Price or Contract Times: References to a change in “Contract Price or Contract Times”
or “Contract Times or Contract Price” or similar, indicate that such change applies to
(1) Contract Price, (2) Contract Times, or (3) both Contract Price and Contract Times, as
warranted, even if the term “or both” is not expressed.

G. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known
technical or construction industry or trade meaning are used in the Contract Documents in
accordance with such recognized meaning.

ARTICLE 2—PRELIMINARY MATTERS

2.01  Delivery of Performance and Payment Bonds; Evidence of Insurance

A. Performance and Payment Bonds: When Contractor delivers the signed counterparts of the
Agreement to Owner, Contractor shall also deliver to Owner the performance bond and
payment bond (if the Contract requires Contractor to furnish such bonds).

B. Evidence of Contractor’s Insurance: When Contractor delivers the signed counterparts of the
Agreement to Owner, Contractor shall also deliver to Owner, with copies to each additional
insured (as identified in the Contract), the certificates, endorsements, and other evidence of
insurance required to be provided by Contractor in accordance with Article 6, except to the
extent the Supplementary Conditions expressly establish other dates for delivery of specific
insurance policies.

C. Evidence of Owner’s Insurance: After receipt of the signed counterparts of the Agreement and
all required bonds and insurance documentation, Owner shall promptly deliver to Contractor,
with copies to each additional insured (as identified in the Contract), the certificates and other
evidence of insurance required to be provided by Owner under Article 6.
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2.02

2.03

2.04

2.05

Copies of Documents

A

Owner shall furnish to Contractor four printed copies of the Contract (including one fully
signed counterpart of the Agreement), and one copy in electronic portable document format
(PDF). Additional printed copies will be furnished upon request at the cost of reproduction.

Owner shall maintain and safeguard at least one original printed record version of the
Contract, including Drawings and Specifications signed and sealed by Engineer and other
design professionals. Owner shall make such original printed record version of the Contract
available to Contractor for review. Owner may delegate the responsibilities under this
provision to Engineer.

Before Starting Construction

A.

Preliminary Schedules: Within 10 days after the Effective Date of the Contract (or as otherwise
required by the Contract Documents), Contractor shall submit to Engineer for timely review:

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for
starting and completing the various stages of the Work, including any Milestones
specified in the Contract;

2. apreliminary Schedule of Submittals; and

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices
of items which when added together equal the Contract Price and subdivides the Work
into component parts in sufficient detail to serve as the basis for progress payments
during performance of the Work. Such prices will include an appropriate amount of
overhead and profit applicable to each item of Work.

Preconstruction Conference; Designation of Authorized Representatives

A.

Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer,
and others as appropriate will be held to establish a working understanding among the parties
as to the Work, and to discuss the schedules referred to in Paragraph 2.03.A, procedures for
handling Shop Drawings, Samples, and other Submittals, processing Applications for Payment,
electronic or digital transmittals, and maintaining required records.

At this conference Owner and Contractor each shall designate, in writing, a specific individual
to act as its authorized representative with respect to the services and responsibilities under
the Contract. Such individuals shall have the authority to transmit and receive information,
render decisions relative to the Contract, and otherwise act on behalf of each respective

party.

Acceptance of Schedules

A.

At least 10 days before submission of the first Application for Payment a conference, attended
by Contractor, Engineer, and others as appropriate, will be held to review the schedules
submitted in accordance with Paragraph 2.03.A. No progress payment will be made to
Contractor until acceptable schedules are submitted to Engineer.

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression
of the Work to completion within the Contract Times. Such acceptance will not impose
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2.06

on Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or
progress of the Work, nor interfere with or relieve Contractor from Contractor’s full
responsibility therefor.

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a
workable arrangement for reviewing and processing the required submittals.

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance
if it provides a reasonable allocation of the Contract Price to the component parts of the
Work.

4. If a schedule is not acceptable, Contractor will have an additional 10 days to revise and
resubmit the schedule.

Electronic Transmittals

A.

Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor
may send, and shall accept, Electronic Documents transmitted by Electronic Means.

If the Contract does not establish protocols for Electronic Means, then Owner, Engineer, and
Contractor shall jointly develop such protocols.

Subject to any governing protocols for Electronic Means, when transmitting Electronic
Documents by Electronic Means, the transmitting party makes no representations as to long-
term compatibility, usability, or readability of the Electronic Documents resulting from the
recipient’s use of software application packages, operating systems, or computer hardware
differing from those used in the drafting or transmittal of the Electronic Documents.

ARTICLE 3—CONTRACT DOCUMENTS: INTENT, REQUIREMENTS, REUSE

3.01

Intent

A

The Contract Documents are complementary; what is required by one Contract Document is
as binding as if required by all.

It is the intent of the Contract Documents to describe a functionally complete Project (or part
thereof) to be constructed in accordance with the Contract Documents.

Unless otherwise stated in the Contract Documents, if there is a discrepancy between the
electronic versions of the Contract Documents (including any printed copies derived from
such electronic versions) and the printed record version, the printed record version will
govern.

The Contract supersedes prior negotiations, representations, and agreements, whether
written or oral.

Engineer will issue clarifications and interpretations of the Contract Documents as provided
herein.

Any provision or part of the Contract Documents held to be void or unenforceable under any
Law or Regulation will be deemed stricken, and all remaining provisions will continue to be
valid and binding upon Owner and Contractor, which agree that the Contract Documents will
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be reformed to replace such stricken provision or part thereof with a valid and enforceable
provision that comes as close as possible to expressing the intention of the stricken provision.

G. Nothing in the Contract Documents creates:

1.

any contractual relationship between Owner or Engineer and any Subcontractor,
Supplier, or other individual or entity performing or furnishing any of the Work, for the
benefit of such Subcontractor, Supplier, or other individual or entity; or

any obligation on the part of Owner or Engineer to pay or to see to the payment of any
money due any such Subcontractor, Supplier, or other individual or entity, except as may
otherwise be required by Laws and Regulations.

3.02  Reference Standards

A. Standards Specifications, Codes, Laws and Regulations

1.

Reference in the Contract Documents to standard specifications, manuals, reference
standards, or codes of any technical society, organization, or association, or to Laws or
Regulations, whether such reference be specific or by implication, means the standard
specification, manual, reference standard, code, or Laws or Regulations in effect at the
time of opening of Bids (or on the Effective Date of the Contract if there were no Bids),
except as may be otherwise specifically stated in the Contract Documents.

No provision of any such standard specification, manual, reference standard, or code, and
no instruction of a Supplier, will be effective to change the duties or responsibilities of
Owner, Contractor, or Engineer from those set forth in the part of the Contract
Documents prepared by or for Engineer. No such provision or instruction shall be effective
to assign to Owner or Engineer any duty or authority to supervise or direct the
performance of the Work, or any duty or authority to undertake responsibility
inconsistent with the provisions of the part of the Contract Documents prepared by or for
Engineer.

3.03 Reporting and Resolving Discrepancies

A. Reporting Discrepancies

1.

Contractor’s Verification of Figures and Field Measurements: Before undertaking each
part of the Work, Contractor shall carefully study the Contract Documents, and check and
verify pertinent figures and dimensions therein, particularly with respect to applicable
field measurements. Contractor shall promptly report in writing to Engineer any conflict,
error, ambiguity, or discrepancy that Contractor discovers, or has actual knowledge of,
and shall not proceed with any Work affected thereby until the conflict, error, ambiguity,
or discrepancy is resolved by a clarification or interpretation by Engineer, or by an
amendment or supplement to the Contract issued pursuant to Paragraph 11.01.

Contractor’s Review of Contract Documents: If, before or during the performance of the
Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the
Contract Documents, or between the Contract Documents and (a) any applicable Law or
Regulation, (b) actual field conditions, (c) any standard specification, manual, reference
standard, or code, or (d) any instruction of any Supplier, then Contractor shall promptly
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report it to Engineer in writing. Contractor shall not proceed with the Work affected
thereby (except in an emergency as required by Paragraph 7.15) until the conflict, error,
ambiguity, or discrepancy is resolved, by a clarification or interpretation by Engineer, or
by an amendment or supplement to the Contract issued pursuant to Paragraph 11.01.

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error,
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual
knowledge thereof.

B. Resolving Discrepancies

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions
of the part of the Contract Documents prepared by or for Engineer take precedence in
resolving any conflict, error, ambiguity, or discrepancy between such provisions of the
Contract Documents and:

a. the provisions of any standard specification, manual, reference standard, or code, or
the instruction of any Supplier (whether or not specifically incorporated by reference
as a Contract Document); or

b. the provisions of any Laws or Regulations applicable to the performance of the Work
(unless such an interpretation of the provisions of the Contract Documents would
result in violation of such Law or Regulation).

3.04  Requirements of the Contract Documents

A. During the performance of the Work and until final payment, Contractor and Owner shall
submit to the Engineer in writing all matters in question concerning the requirements of the
Contract Documents (sometimes referred to as requests for information or interpretation—
RFls), or relating to the acceptability of the Work under the Contract Documents, as soon as
possible after such matters arise. Engineer will be the initial interpreter of the requirements
of the Contract Documents, and judge of the acceptability of the Work.

B. Engineer will, with reasonable promptness, render a written clarification, interpretation, or
decision on the issue submitted, or initiate an amendment or supplement to the Contract
Documents. Engineer’s written clarification, interpretation, or decision will be final and
binding on Contractor, unless it appeals by submitting a Change Proposal, and on Owner,
unless it appeals by filing a Claim.

C. If a submitted matter in question concerns terms and conditions of the Contract Documents
that do not involve (1) the performance or acceptability of the Work under the Contract
Documents, (2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3)
other engineering or technical matters, then Engineer will promptly notify Owner and
Contractor in writing that Engineer is unable to provide a decision or interpretation. If Owner
and Contractor are unable to agree on resolution of such a matter in question, either party
may pursue resolution as provided in Article 12.
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3.05

Reuse of Documents

A

Contractor and its Subcontractors and Suppliers shall not:

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer
or its consultants, including electronic media versions, or reuse any such Drawings,
Specifications, other documents, or copies thereof on extensions of the Project or any
other project without written consent of Owner and Engineer and specific written
verification or adaptation by Engineer; or

2. have or acquire any title or ownership rights in any other Contract Documents, reuse any
such Contract Documents for any purpose without Owner’s express written consent, or
violate any copyrights pertaining to such Contract Documents.

The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the
Contract. Nothing herein precludes Contractor from retaining copies of the Contract
Documents for record purposes.

ARTICLE 4—COMMENCEMENT AND PROGRESS OF THE WORK

4.01

4.02

4.03

4.04

Commencement of Contract Times; Notice to Proceed

A.

The Contract Times will commence to run on the 30th day after the Effective Date of the
Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A
Notice to Proceed may be given at any time within 30 days after the Effective Date of the
Contract. In no event will the Contract Times commence to run later than the 60th day after
the day of Bid opening or the 30th day after the Effective Date of the Contract, whichever
date is earlier.

Starting the Work

A

Contractor shall start to perform the Work on the date when the Contract Times commence
to run. No Work may be done at the Site prior to such date.

Reference Points

A

Owner shall provide engineering surveys to establish reference points for construction which
in Engineer’s judgment are necessary to enable Contractor to proceed with the Work.
Contractor shall be responsible for laying out the Work, shall protect and preserve the
established reference points and property monuments, and shall make no changes or
relocations without the prior written approval of Owner. Contractor shall report to Engineer
whenever any reference point or property monument is lost or destroyed or requires
relocation because of necessary changes in grades or locations, and shall be responsible for
the accurate replacement or relocation of such reference points or property monuments by
professionally qualified personnel.

Progress Schedule

A.

Contractor shall adhere to the Progress Schedule established in accordance with
Paragraph 2.05 as it may be adjusted from time to time as provided below.
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B.

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in
Paragraph 2.05) proposed adjustments in the Progress Schedule that will not result in
changing the Contract Times.

2. Proposed adjustments in the Progress Schedule that will change the Contract Times must
be submitted in accordance with the requirements of Article 11.

Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or
disagreements with Owner. No Work will be delayed or postponed pending resolution of any
disputes or disagreements, or during any appeal process, except as permitted by
Paragraph 16.04, or as Owner and Contractor may otherwise agree in writing.

4.05 Delays in Contractor’s Progress

A.

If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or interferes
with the performance or progress of the Work, then Contractor shall be entitled to an
equitable adjustment in Contract Price or Contract Times.

Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delay,
disruption, or interference caused by or within the control of Contractor. Delay, disruption,
and interference attributable to and within the control of a Subcontractor or Supplier shall be
deemed to be within the control of Contractor.

If Contractor’s performance or progress is delayed, disrupted, or interfered with by
unanticipated causes not the fault of and beyond the control of Owner, Contractor, and those
for which they are responsible, then Contractor shall be entitled to an equitable adjustment
in Contract Times. Such an adjustment will be Contractor’s sole and exclusive remedy for the
delays, disruption, and interference described in this paragraph. Causes of delay, disruption,
or interference that may give rise to an adjustment in Contract Times under this paragraph
include but are not limited to the following:

1. Severe and unavoidable natural catastrophes such as fires, floods, epidemics, and
earthquakes;

2. Abnormal weather conditions;

3. Acts orfailures to act of third-party utility owners or other third-party entities (other than
those third-party utility owners or other third-party entities performing other work at or
adjacent to the Site as arranged by or under contract with Owner, as contemplated in
Article 8); and

4, Acts of war or terrorism.

Contractor’s entitlement to an adjustment of Contract Times or Contract Price is limited as
follows:

1. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on the
delay, disruption, or interference adversely affecting an activity on the critical path to
completion of the Work, as of the time of the delay, disruption, or interference.

2. Contractor shall not be entitled to an adjustment in Contract Price for any delay,
disruption, or interference if such delay is concurrent with a delay, disruption, or
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interference caused by or within the control of Contractor. Such a concurrent delay by
Contractor shall not preclude an adjustment of Contract Times to which Contractor is
otherwise entitled.

3. Adjustments of Contract Times or Contract Price are subject to the provisions of
Article 11.

Each Contractor request or Change Proposal seeking an increase in Contract Times or Contract
Price must be supplemented by supporting data that sets forth in detail the following:

1. The circumstances that form the basis for the requested adjustment;

2. The date upon which each cause of delay, disruption, or interference began to affect the
progress of the Work;

3. The date upon which each cause of delay, disruption, or interference ceased to affect the
progress of the Work;

4. The number of days’ increase in Contract Times claimed as a consequence of each such
cause of delay, disruption, or interference; and

5. The impact on Contract Price, in accordance with the provisions of Paragraph 11.07.

Contractor shall also furnish such additional supporting documentation as Owner or Engineer
may require including, where appropriate, a revised progress schedule indicating all the
activities affected by the delay, disruption, or interference, and an explanation of the effect
of the delay, disruption, or interference on the critical path to completion of the Work.

Delays, disruption, and interference to the performance or progress of the Work resulting
from the existence of a differing subsurface or physical condition, an Underground Facility
that was not shown or indicated by the Contract Documents, or not shown or indicated with
reasonable accuracy, and those resulting from Hazardous Environmental Conditions, are
governed by Article 5, together with the provisions of Paragraphs 4.05.D and 4.05.E.

Paragraph 8.03 addresses delays, disruption, and interference to the performance or progress
of the Work resulting from the performance of certain other work at or adjacent to the Site.

ARTICLE 5—SITE; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS ENVIRONMENTAL

CONDITIONS
5.01 Availability of Lands
A. Owner shall furnish the Site. Owner shall notify Contractor in writing of any encumbrances or

restrictions not of general application but specifically related to use of the Site with which
Contractor must comply in performing the Work.

Upon reasonable written request, Owner shall furnish Contractor with a current statement of
record legal title and legal description of the lands upon which permanent improvements are
to be made and Owner’s interest therein as necessary for giving notice of or filing a mechanic’s
or construction lien against such lands in accordance with applicable Laws and Regulations.

Contractor shall provide for all additional lands and access thereto that may be required for
temporary construction facilities or storage of materials and equipment.
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5.02

Use of Site and Other Areas

A. Limitation on Use of Site and Other Areas

1. Contractor shall confine construction equipment, temporary construction facilities, the
storage of materials and equipment, and the operations of workers to the Site, adjacent
areas that Contractor has arranged to use through construction easements or otherwise,
and other adjacent areas permitted by Laws and Regulations, and shall not unreasonably
encumber the Site and such other adjacent areas with construction equipment or other
materials or equipment. Contractor shall assume full responsibility for (a) damage to the
Site; (b) damage to any such other adjacent areas used for Contractor’s operations; (c)
damage to any other adjacent land or areas, or to improvements, structures, utilities, or
similar facilities located at such adjacent lands or areas; and (d) for injuries and losses
sustained by the owners or occupants of any such land or areas; provided that such
damage or injuries result from the performance of the Work or from other actions or
conduct of the Contractor or those for which Contractor is responsible.

2. If a damage or injury claim is made by the owner or occupant of any such land or area
because of the performance of the Work, or because of other actions or conduct of the
Contractor or those for which Contractor is responsible, Contractor shall (a) take
immediate corrective or remedial action as required by Paragraph 7.13, or otherwise; (b)
promptly attempt to settle the claim as to all parties through negotiations with such
owner or occupant, or otherwise resolve the claim by arbitration or other dispute
resolution proceeding, or in a court of competent jurisdiction; and (c) to the fullest extent
permitted by Laws and Regulations, indemnify and hold harmless Owner and Engineer,
and the officers, directors, members, partners, employees, agents, consultants and
subcontractors of each and any of them, from and against any such claim, and against all
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to any claim or action, legal or equitable,
brought by any such owner or occupant against Owner, Engineer, or any other party
indemnified hereunder to the extent caused directly or indirectly, in whole or in part by,
or based upon, Contractor’s performance of the Work, or because of other actions or
conduct of the Contractor or those for which Contractor is responsible.

Removal of Debris During Performance of the Work: During the progress of the Work the
Contractor shall keep the Site and other adjacent areas free from accumulations of waste
materials, rubbish, and other debris. Removal and disposal of such waste materials, rubbish,
and other debris will conform to applicable Laws and Regulations.

Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the
Work and make it ready for utilization by Owner. At the completion of the Work Contractor
shall remove from the Site and adjacent areas all tools, appliances, construction equipment
and machinery, and surplus materials and shall restore to original condition all property not
designated for alteration by the Contract Documents.

Loading of Structures: Contractor shall not load nor permit any part of any structure to be
loaded in any manner that will endanger the structure, nor shall Contractor subject any part
of the Work or adjacent structures or land to stresses or pressures that will endanger them.
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5.03

5.04

Subsurface and Physical Conditions

A. Reports and Drawings: The Supplementary Conditions identify:

1. Those reports of explorations and tests of subsurface conditions at or adjacent to the Site
that contain Technical Data;

2. Those drawings of existing physical conditions at or adjacent to the Site, including those
drawings depicting existing surface or subsurface structures at or adjacent to the Site
(except Underground Facilities), that contain Technical Data; and

3. Technical Data contained in such reports and drawings.

B. Underground Facilities: Underground Facilities are shown or indicated on the Drawings,

pursuant to Paragraph 5.05, and not in the drawings referred to in Paragraph 5.03.A.
Information and data regarding the presence or location of Underground Facilities are not
intended to be categorized, identified, or defined as Technical Data.

Reliance by Contractor on Technical Data: Contractor may rely upon the accuracy of the
Technical Data expressly identified in the Supplementary Conditions with respect to such
reports and drawings, but such reports and drawings are not Contract Documents. If no such
express identification has been made, then Contractor may rely upon the accuracy of the
Technical Data as defined in Paragraph 1.01.A.46.b.

Limitations of Other Data and Documents: Except for such reliance on Technical Data,
Contractor may not rely upon or make any claim against Owner or Engineer, or any of their
officers, directors, members, partners, employees, agents, consultants, or subcontractors,
with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but
not limited to, any aspects of the means, methods, techniques, sequences, and
procedures of construction to be employed by Contractor, and safety precautions and
programs incident thereto;

2. otherdata, interpretations, opinions, and information contained in such reports or shown
or indicated in such drawings;

3. the contents of other Site-related documents made available to Contractor, such as
record drawings from other projects at or adjacent to the Site, or Owner’s archival
documents concerning the Site; or

4. any Contractor interpretation of or conclusion drawn from any Technical Data or any such
other data, interpretations, opinions, or information.

Differing Subsurface or Physical Conditions

A. Notice by Contractor: If Contractor believes that any subsurface or physical condition that is

uncovered or revealed at the Site:

1. is of such a nature as to establish that any Technical Data on which Contractor is entitled
to rely as provided in Paragraph 5.03 is materially inaccurate;

2. is of such a nature as to require a change in the Drawings or Specifications;
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3. differs materially from that shown or indicated in the Contract Documents; or

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and
generally recognized as inherent in work of the character provided for in the Contract
Documents;

then Contractor shall, promptly after becoming aware thereof and before further disturbing
the subsurface or physical conditions or performing any Work in connection therewith (except
in an emergency as required by Paragraph 7.15), notify Owner and Engineer in writing about
such condition. Contractor shall not further disturb such condition or perform any Work in
connection therewith (except with respect to an emergency) until receipt of a written
statement permitting Contractor to do so.

B. Engineer’s Review: After receipt of written notice as required by the preceding paragraph,
Engineer will promptly review the subsurface or physical condition in question; determine
whether it is necessary for Owner to obtain additional exploration or tests with respect to the
condition; conclude whether the condition falls within any one or more of the differing site
condition categories in Paragraph 5.04.A; obtain any pertinent cost or schedule information
from Contractor; prepare recommendations to Owner regarding the Contractor’s resumption
of Work in connection with the subsurface or physical condition in question and the need for
any change in the Drawings or Specifications; and advise Owner in writing of Engineer’s
findings, conclusions, and recommendations.

C. Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s written
findings, conclusions, and recommendations, Owner shall issue a written statement to
Contractor (with a copy to Engineer) regarding the subsurface or physical condition in
qguestion, addressing the resumption of Work in connection with such condition, indicating
whether any change in the Drawings or Specifications will be made, and adopting or rejecting
Engineer’s written findings, conclusions, and recommendations, in whole or in part.

D. Early Resumption of Work: If at any time Engineer determines that Work in connection with
the subsurface or physical condition in question may resume prior to completion of Engineer’s
review or Owner’s issuance of its statement to Contractor, because the condition in question
has been adequately documented, and analyzed on a preliminary basis, then the Engineer
may at its discretion instruct Contractor to resume such Work.

E. Possible Price and Times Adjustments

1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract
Times, to the extent that the existence of a differing subsurface or physical condition, or
any related delay, disruption, or interference, causes an increase or decrease in
Contractor’s cost of, or time required for, performance of the Work; subject, however, to
the following:

a. Such condition must fall within any one or more of the categories described in
Paragraph 5.04.A;

b. With respect to Work that is paid for on a unit price basis, any adjustment in Contract
Price will be subject to the provisions of Paragraph 13.03; and,
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c. Contractor’s entitlement to an adjustment of the Contract Times is subject to the
provisions of Paragraphs 4.05.D and 4.05.E.

Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times
with respect to a subsurface or physical condition if:

a. Contractor knew of the existence of such condition at the time Contractor made a
commitment to Owner with respect to Contract Price and Contract Times by the
submission of a Bid or becoming bound under a negotiated contract, or otherwise;

b. The existence of such condition reasonably could have been discovered or revealed
as a result of any examination, investigation, exploration, test, or study of the Site and
contiguous areas expressly required by the Bidding Requirements or Contract
Documents to be conducted by or for Contractor prior to Contractor’s making such
commitment; or

c. Contractor failed to give the written notice required by Paragraph 5.04.A.

If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or
extent of any adjustment in the Contract Price or Contract Times, then any such
adjustment will be set forth in a Change Order.

Contractor may submit a Change Proposal regarding its entitlement to or the amount or
extent of any adjustment in the Contract Price or Contract Times, no later than 30 days
after Owner’s issuance of the Owner’s written statement to Contractor regarding the
subsurface or physical condition in question.

F. Underground Facilities; Hazardous Environmental Conditions: Paragraph 5.05 governs rights

and

responsibilities regarding the presence or location of Underground Facilities.

Paragraph 5.06 governs rights and responsibilities regarding Hazardous Environmental
Conditions. The provisions of Paragraphs 5.03 and 5.04 are not applicable to the presence or
location of Underground Facilities, or to Hazardous Environmental Conditions.

5.05 Underground Facilities

A. Contractor’s Responsibilities: Unless it is otherwise expressly provided in the Supplementary
Conditions, the cost of all of the following are included in the Contract Price, and Contractor
shall have full responsibility for:

1.

reviewing and checking all information and data regarding existing Underground Facilities
at the Site;

complying with applicable state and local utility damage prevention Laws and
Regulations;

verifying the actual location of those Underground Facilities shown or indicated in the
Contract Documents as being within the area affected by the Work, by exposing such
Underground Facilities during the course of construction;

coordination of the Work with the owners (including Owner) of such Underground
Facilities, during construction; and
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5. the safety and protection of all existing Underground Facilities at the Site, and repairing
any damage thereto resulting from the Work.

B. Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered or
revealed at the Site was not shown or indicated on the Drawings, or was not shown or
indicated on the Drawings with reasonable accuracy, then Contractor shall, promptly after
becoming aware thereof and before further disturbing conditions affected thereby or
performing any Work in connection therewith (except in an emergency as required by
Paragraph 7.15), notify Owner and Engineer in writing regarding such Underground Facility.

C. Engineer’s Review: Engineer will:

1. promptly review the Underground Facility and conclude whether such Underground
Facility was not shown or indicated on the Drawings, or was not shown or indicated with
reasonable accuracy;

2. identify and communicate with the owner of the Underground Facility; prepare
recommendations to Owner (and if necessary issue any preliminary instructions to
Contractor) regarding the Contractor’s resumption of Work in connection with the
Underground Facility in question;

3. obtain any pertinent cost or schedule information from Contractor; determine the extent,
if any, to which a change is required in the Drawings or Specifications to reflect and
document the consequences of the existence or location of the Underground Facility; and

4. advise Owner in writing of Engineer’s findings, conclusions, and recommendations.

During such time, Contractor shall be responsible for the safety and protection of such
Underground Facility.

D. Owner’s Statement to Contractor Regarding Underground Facility: After receipt of Engineer’s
written findings, conclusions, and recommendations, Owner shall issue a written statement
to Contractor (with a copy to Engineer) regarding the Underground Facility in question
addressing the resumption of Work in connection with such Underground Facility, indicating
whether any change in the Drawings or Specifications will be made, and adopting or rejecting
Engineer’s written findings, conclusions, and recommendations in whole or in part.

E. Early Resumption of Work: If at any time Engineer determines that Work in connection with
the Underground Facility may resume prior to completion of Engineer’s review or Owner’s
issuance of its statement to Contractor, because the Underground Facility in question and
conditions affected by its presence have been adequately documented, and analyzed on a
preliminary basis, then the Engineer may at its discretion instruct Contractor to resume such
Work.

F. Possible Price and Times Adjustments

1. Contractor shall be entitled to an equitable adjustment in the Contract Price or Contract
Times, to the extent that any existing Underground Facility at the Site that was not shown
or indicated on the Drawings, or was not shown or indicated with reasonable accuracy,
or any related delay, disruption, or interference, causes an increase or decrease in
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Contractor’s cost of, or time required for, performance of the Work; subject, however, to
the following:

a. With respect to Work that is paid for on a unit price basis, any adjustment in Contract
Price will be subject to the provisions of Paragraph 13.03;

b. Contractor’s entitlement to an adjustment of the Contract Times is subject to the
provisions of Paragraphs 4.05.D and 4.05.E; and

c. Contractor gave the notice required in Paragraph 5.05.B.

2. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or
extent of any adjustment in the Contract Price or Contract Times, then any such
adjustment will be set forth in a Change Order.

3. Contractor may submit a Change Proposal regarding its entitlement to or the amount or
extent of any adjustment in the Contract Price or Contract Times, no later than 30 days
after Owner’s issuance of the Owner’s written statement to Contractor regarding the
Underground Facility in question.

4. The information and data shown or indicated on the Drawings with respect to existing
Underground Facilities at the Site is based on information and data (a) furnished by the
owners of such Underground Facilities, or by others, (b) obtained from available records,
or (c) gathered in an investigation conducted in accordance with the current edition of
ASCE 38, Standard Guideline for the Collection and Depiction of Existing Subsurface Utility
Data, by the American Society of Civil Engineers. If such information or data is incorrect
or incomplete, Contractor’s remedies are limited to those set forth in this
Paragraph 5.05.F.

5.06  Hazardous Environmental Conditions at Site
A. Reports and Drawings: The Supplementary Conditions identify:

1. those reports known to Owner relating to Hazardous Environmental Conditions that have
been identified at or adjacent to the Site;

2. drawings known to Owner relating to Hazardous Environmental Conditions that have
been identified at or adjacent to the Site; and

3. Technical Data contained in such reports and drawings.

B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy
of the Technical Data expressly identified in the Supplementary Conditions with respect to
such reports and drawings, but such reports and drawings are not Contract Documents. If no
such express identification has been made, then Contractor may rely on the accuracy of the
Technical Data as defined in Paragraph 1.01.A.46.b. Except for such reliance on Technical
Data, Contractor may not rely upon or make any claim against Owner or Engineer, or any of
their officers, directors, members, partners, employees, agents, consultants, or
subcontractors, with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but
not limited to, any aspects of the means, methods, techniques, sequences and procedures
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of construction to be employed by Contractor, and safety precautions and programs
incident thereto;

2. otherdata, interpretations, opinions, and information contained in such reports or shown
or indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any Technical Data or any such
other data, interpretations, opinions or information.

C. Contractor shall not be responsible for removing or remediating any Hazardous
Environmental Condition encountered, uncovered, or revealed at the Site unless such
removal or remediation is expressly identified in the Contract Documents to be within the
scope of the Work.

D. Contractor shall be responsible for controlling, containing, and duly removing all Constituents
of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for
whom Contractor is responsible, and for any associated costs; and for the costs of removing
and remediating any Hazardous Environmental Condition created by the presence of any such
Constituents of Concern.

E. If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose
removal or remediation is not expressly identified in the Contract Documents as being within
the scope of the Work, or if Contractor or anyone for whom Contractor is responsible creates
a Hazardous Environmental Condition, then Contractor shall immediately: (1) secure or
otherwise isolate such condition; (2) stop all Work in connection with such condition and in
any area affected thereby (except in an emergency as required by Paragraph 7.15); and (3)
notify Owner and Engineer (and promptly thereafter confirm such notice in writing). Owner
shall promptly consult with Engineer concerning the necessity for Owner to retain a qualified
expert to evaluate such condition or take corrective action, if any. Promptly after consulting
with Engineer, Owner shall take such actions as are necessary to permit Owner to timely
obtain required permits and provide Contractor the written notice required by
Paragraph 5.06.F. If Contractor or anyone for whom Contractor is responsible created the
Hazardous Environmental Condition in question, then Owner may remove and remediate the
Hazardous Environmental Condition, and impose a set-off against payments to account for
the associated costs.

F. Contractor shall not resume Work in connection with such Hazardous Environmental
Condition or in any affected area until after Owner has obtained any required permits related
thereto, and delivered written notice to Contractor either (1) specifying that such condition
and any affected area is or has been rendered safe for the resumption of Work, or (2)
specifying any special conditions under which such Work may be resumed safely.

G. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if any,
of any adjustment in Contract Price or Contract Times, as a result of such Work stoppage, such
special conditions under which Work is agreed to be resumed by Contractor, or any costs or
expenses incurred in response to the Hazardous Environmental Condition, then within 30
days of Owner’s written notice regarding the resumption of Work, Contractor may submit a
Change Proposal, or Owner may impose a set-off. Entitlement to any such adjustment is
subject to the provisions of Paragraphs 4.05.D, 4.05.E, 11.07, and 11.08.
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H.

If, after receipt of such written notice, Contractor does not agree to resume such Work based
on a reasonable belief it is unsafe, or does not agree to resume such Work under such special
conditions, then Owner may order the portion of the Work that is in the area affected by such
condition to be deleted from the Work, following the contractual change procedures in
Article 11. Owner may have such deleted portion of the Work performed by Owner’s own
forces or others in accordance with Article 8.

To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them, from
and against all claims, costs, losses, and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other professionals, and all court, arbitration,
or other dispute resolution costs) arising out of or relating to a Hazardous Environmental
Condition, provided that such Hazardous Environmental Condition (1) was not shown or
indicated in the Drawings, Specifications, or other Contract Documents, identified as
Technical Data entitled to limited reliance pursuant to Paragraph 5.06.B, or identified in the
Contract Documents to be included within the scope of the Work, and (2) was not created by
Contractor or by anyone for whom Contractor is responsible. Nothing in this Paragraph 5.06.I
obligates Owner to indemnify any individual or entity from and against the consequences of
that individual’s or entity’s own negligence.

To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees,
agents, consultants, and subcontractors of each and any of them, from and against all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to the failure to control, contain, or remove a
Constituent of Concern brought to the Site by Contractor or by anyone for whom Contractor
is responsible, or to a Hazardous Environmental Condition created by Contractor or by anyone
for whom Contractor is responsible. Nothing in this Paragraph 5.06.J obligates Contractor to
indemnify any individual or entity from and against the consequences of that individual’s or
entity’s own negligence.

The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of Constituents
of Concern or to a Hazardous Environmental Condition uncovered or revealed at the Site.

ARTICLE 6—BONDS AND INSURANCE

6.01  Performance, Payment, and Other Bonds

A.

Contractor shall furnish a performance bond and a payment bond, each in an amount at least
equal to the Contract Price, as security for the faithful performance and payment of
Contractor’s obligations under the Contract. These bonds must remain in effect until one year
after the date when final payment becomes due or until completion of the correction period
specified in Paragraph 15.08, whichever is later, except as provided otherwise by Laws or
Regulations, the terms of a prescribed bond form, the Supplementary Conditions, or other
provisions of the Contract.
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6.02

B. Contractor shall also furnish such other bonds (if any) as are required by the Supplementary
Conditions or other provisions of the Contract.

C. All bonds must be in the form included in the Bidding Documents or otherwise specified by
Owner prior to execution of the Contract, except as provided otherwise by Laws or
Regulations, and must be issued and signed by a surety named in “Companies Holding
Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable
Reinsuring Companies” as published in Department Circular 570 (as amended and
supplemented) by the Bureau of the Fiscal Service, U.S. Department of the Treasury. A bond
signed by an agent or attorney-in-fact must be accompanied by a certified copy of that
individual’s authority to bind the surety. The evidence of authority must show that it is
effective on the date the agent or attorney-in-fact signed the accompanying bond.

D. Contractor shall obtain the required bonds from surety companies that are duly licensed or
authorized, in the state or jurisdiction in which the Project is located, to issue bonds in the
required amounts.

E. If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent, or
the surety ceases to meet the requirements above, then Contractor shall promptly notify
Owner and Engineer in writing and shall, within 20 days after the event giving rise to such
notification, provide another bond and surety, both of which must comply with the bond and
surety requirements above.

F. If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from
the Site and exercise Owner’s termination rights under Article 16.

G. Upon request to Owner from any Subcontractor, Supplier, or other person or entity claiming
to have furnished labor, services, materials, or equipment used in the performance of the
Work, Owner shall provide a copy of the payment bond to such person or entity.

H. Upon request to Contractor from any Subcontractor, Supplier, or other person or entity
claiming to have furnished labor, services, materials, or equipment used in the performance
of the Work, Contractor shall provide a copy of the payment bond to such person or entity.

Insurance—General Provisions

A. Owner and Contractor shall obtain and maintain insurance as required in this article and in
the Supplementary Conditions.

B. All insurance required by the Contract to be purchased and maintained by Owner or
Contractor shall be obtained from insurance companies that are duly licensed or authorized
in the state or jurisdiction in which the Project is located to issue insurance policies for the
required limits and coverages. Unless a different standard is indicated in the Supplementary
Conditions, all companies that provide insurance policies required under this Contract shall
have an A.M. Best rating of A-VII or better.

C. Alternative forms of insurance coverage, including but not limited to self-insurance and
“Occupational Accident and Excess Employer’s Indemnity Policies,” are not sufficient to meet
the insurance requirements of this Contract, unless expressly allowed in the Supplementary
Conditions.
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D.

Contractor shall deliver to Owner, with copies to each additional insured identified in the
Contract, certificates of insurance and endorsements establishing that Contractor has
obtained and is maintaining the policies and coverages required by the Contract. Upon
request by Owner or any other insured, Contractor shall also furnish other evidence of such
required insurance, including but not limited to copies of policies, documentation of
applicable self-insured retentions (if allowed) and deductibles, full disclosure of all relevant
exclusions, and evidence of insurance required to be purchased and maintained by
Subcontractors or Suppliers. In any documentation furnished under this provision, Contractor,
Subcontractors, and Suppliers may block out (redact) (1) any confidential premium or pricing
information and (2) any wording specific to a project or jurisdiction other than those
applicable to this Contract.

Owner shall deliver to Contractor, with copies to each additional insured identified in the
Contract, certificates of insurance and endorsements establishing that Owner has obtained
and is maintaining the policies and coverages required of Owner by the Contract (if any). Upon
request by Contractor or any other insured, Owner shall also provide other evidence of such
required insurance (if any), including but not limited to copies of policies, documentation of
applicable self-insured retentions (if allowed) and deductibles, and full disclosure of all
relevant exclusions. In any documentation furnished under this provision, Owner may block
out (redact) (1) any confidential premium or pricing information and (2) any wording specific
to a project or jurisdiction other than those relevant to this Contract.

Failure of Owner or Contractor to demand such certificates or other evidence of the other
party’s full compliance with these insurance requirements, or failure of Owner or Contractor
to identify a deficiency in compliance from the evidence provided, will not be construed as a
waiver of the other party’s obligation to obtain and maintain such insurance.

In addition to the liability insurance required to be provided by Contractor, the Owner, at
Owner’s option, may purchase and maintain Owner’s own liability insurance. Owner’s liability
policies, if any, operate separately and independently from policies required to be provided
by Contractor, and Contractor cannot rely upon Owner’s liability policies for any of
Contractor’s obligations to the Owner, Engineer, or third parties.

Contractor shall require:

1. Subcontractors to purchase and maintain worker’s compensation, commercial general
liability, and other insurance that is appropriate for their participation in the Project, and
to name as additional insureds Owner and Engineer (and any other individuals or entities
identified in the Supplementary Conditions as additional insureds on Contractor’s liability
policies) on each Subcontractor’s commercial general liability insurance policy; and

2. Suppliers to purchase and maintain insurance that is appropriate for their participation in
the Project.

If either party does not purchase or maintain the insurance required of such party by the
Contract, such party shall notify the other party in writing of such failure to purchase prior to
the start of the Work, or of such failure to maintain prior to any change in the required
coverage.
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6.03

J. If Contractor has failed to obtain and maintain required insurance, Contractor’s entitlement
to enter or remain at the Site will end immediately, and Owner may impose an appropriate
set-off against payment for any associated costs (including but not limited to the cost of
purchasing necessary insurance coverage), and exercise Owner’s termination rights under
Article 16.

K. Without prejudice to any other right or remedy, if a party has failed to obtain required
insurance, the other party may elect (but is in no way obligated) to obtain equivalent
insurance to protect such other party’s interests at the expense of the party who was required
to provide such coverage, and the Contract Price will be adjusted accordingly.

L. Owner does not represent that insurance coverage and limits established in this Contract
necessarily will be adequate to protect Contractor or Contractor’s interests. Contractor is
responsible for determining whether such coverage and limits are adequate to protect its
interests, and for obtaining and maintaining any additional insurance that Contractor deems
necessary.

M. The insurance and insurance limits required herein will not be deemed as a limitation on
Contractor’s liability, or that of its Subcontractors or Suppliers, under the indemnities granted
to Owner and other individuals and entities in the Contract or otherwise.

N. Allthe policies of insurance required to be purchased and maintained under this Contract will
contain a provision or endorsement that the coverage afforded will not be canceled, or
renewal refused, until at least 10 days prior written notice has been given to the purchasing
policyholder. Within three days of receipt of any such written notice, the purchasing
policyholder shall provide a copy of the notice to each other insured and Engineer.

Contractor’s Insurance

A. Required Insurance: Contractor shall purchase and maintain Worker’'s Compensation,
Commercial General Liability, and other insurance pursuant to the specific requirements of
the Supplementary Conditions.

B. General Provisions: The policies of insurance required by this Paragraph 6.03 as supplemented
must:

1. include at least the specific coverages required;

2. be written for not less than the limits provided, or those required by Laws or Regulations,
whichever is greater;

3. remain in effect at least until the Work is complete (as set forth in Paragraph 15.06.D),
and longer if expressly required elsewhere in this Contract, and at all times thereafter
when Contractor may be correcting, removing, or replacing defective Work as a warranty
or correction obligation, or otherwise, or returning to the Site to conduct other tasks
arising from the Contract;

4. apply with respect to the performance of the Work, whether such performance is by
Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly employed
by any of them to perform any of the Work, or by anyone for whose acts any of them may
be liable; and
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5. include all necessary endorsements to support the stated requirements.

C. Additional Insureds: The Contractor’'s commercial general liability, automobile liability,
employer’s liability, umbrella or excess, pollution liability, and unmanned aerial vehicle
liability policies, if required by this Contract, must:

1. include and list as additional insureds Owner and Engineer, and any individuals or entities
identified as additional insureds in the Supplementary Conditions;

2. include coverage for the respective officers, directors, members, partners, employees,
and consultants of all such additional insureds;

3. afford primary coverage to these additional insureds for all claims covered thereby
(including as applicable those arising from both ongoing and completed operations);

4. not seek contribution from insurance maintained by the additional insured; and

5. as to commercial general liability insurance, apply to additional insureds with respect to
liability caused in whole or in part by Contractor’s acts or omissions, or the acts and
omissions of those working on Contractor’s behalf, in the performance of Contractor’s
operations.

6.04  Builder’s Risk and Other Property Insurance

A. Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall
purchase and maintain builder’s risk insurance upon the Work on a completed value basis, in
the amount of the Work’s full insurable replacement cost (subject to such deductible amounts
as may be provided in the Supplementary Conditions or required by Laws and Regulations).
The specific requirements applicable to the builder’s risk insurance are set forth in the
Supplementary Conditions.

B. Property Insurance for Facilities of Owner Where Work Will Occur: Owner is responsible for
obtaining and maintaining property insurance covering each existing structure, building, or
facility in which any part of the Work will occur, or to which any part of the Work will attach
or be adjoined. Such property insurance will be written on a special perils (all-risk) form, on a
replacement cost basis, providing coverage consistent with that required for the builder’s risk
insurance, and will be maintained until the Work is complete, as set forth in
Paragraph 15.06.D.

C. Property Insurance for Substantially Complete Facilities: Promptly after Substantial
Completion, and before actual occupancy or use of the substantially completed Work, Owner
will obtain property insurance for such substantially completed Work, and maintain such
property insurance at least until the Work is complete, as set forth in Paragraph 15.06.D. Such
property insurance will be written on a special perils (all-risk) form, on a replacement cost
basis, and provide coverage consistent with that required for the builder’s risk insurance. The
builder’s risk insurance may terminate upon written confirmation of Owner’s procurement of
such property insurance.

D. Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the
Work prior to Substantial Completion of all the Work, as provided in Paragraph 15.04, then
Owner (directly, if it is the purchaser of the builder’s risk policy, or through Contractor) will
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provide advance notice of such occupancy or use to the builder’s risk insurer, and obtain an
endorsement consenting to the continuation of coverage prior to commencing such partial
occupancy or use.

E. Insurance of Other Property; Additional Insurance: If the express insurance provisions of the
Contract do not require or address the insurance of a property item or interest, then the entity
or individual owning such property item will be responsible for insuring it. If Contractor elects
to obtain other special insurance to be included in or supplement the builder’s risk or property
insurance policies provided under this Paragraph 6.04, it may do so at Contractor’s expense.

6.05  Property Losses; Subrogation

A. The builder’s risk insurance policy purchased and maintained in accordance with
Paragraph 6.04 (or an installation floater policy if authorized by the Supplementary
Conditions), will contain provisions to the effect that in the event of payment of any loss or
damage the insurer will have no rights of recovery against any insureds thereunder, or against
Engineer or its consultants, or their officers, directors, members, partners, employees, agents,
consultants, or subcontractors.

1. Owner and Contractor waive all rights against each other and the respective officers,
directors, members, partners, employees, agents, consultants, and subcontractors of
each and any of them, for all losses and damages caused by, arising out of, or resulting
from any of the perils, risks, or causes of loss covered by such policies and any other
property insurance applicable to the Work; and, in addition, waive all such rights against
Engineer, its consultants, all individuals or entities identified in the Supplementary
Conditions as builder’s risk or installation floater insureds, and the officers, directors,
members, partners, employees, agents, consultants, and subcontractors of each and any
of them, under such policies for losses and damages so caused.

2. None of the above waivers extends to the rights that any party making such waiver may
have to the proceeds of insurance held by Owner or Contractor as trustee or fiduciary, or
otherwise payable under any policy so issued.

B. Any property insurance policy maintained by Owner covering any loss, damage, or
consequential loss to Owner’s existing structures, buildings, or facilities in which any part of
the Work will occur, or to which any part of the Work will attach or adjoin; to adjacent
structures, buildings, or facilities of Owner; or to part or all of the completed or substantially
completed Work, during partial occupancy or use pursuant to Paragraph 15.04, after
Substantial Completion pursuant to Paragraph 15.03, or after final payment pursuant to
Paragraph 15.06, will contain provisions to the effect that in the event of payment of any loss
or damage the insurer will have no rights of recovery against any insureds thereunder, or
against Contractor, Subcontractors, or Engineer, or the officers, directors, members, partners,
employees, agents, consultants, or subcontractors of each and any of them, and that the
insured is allowed to waive the insurer’s rights of subrogation in a written contract executed
prior to the loss, damage, or consequential loss.

1. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the
officers, directors, members, partners, employees, agents, consultants and
subcontractors of each and any of them, for all losses and damages caused by, arising out
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of, or resulting from fire or any of the perils, risks, or causes of loss covered by such
policies.

The waivers in this Paragraph 6.05 include the waiver of rights due to business interruption,
loss of use, or other consequential loss extending beyond direct physical loss or damage to
Owner’s property or the Work caused by, arising out of, or resulting from fire or other insured
peril, risk, or cause of loss.

Contractor shall be responsible for assuring that each Subcontract contains provisions
whereby the Subcontractor waives all rights against Owner, Contractor, all individuals or
entities identified in the Supplementary Conditions as insureds, the Engineer and its
consultants, and the officers, directors, members, partners, employees, agents, consultants,
and subcontractors of each and any of them, for all losses and damages caused by, arising out
of, relating to, or resulting from fire or other peril, risk, or cause of loss covered by builder’s
risk insurance, installation floater, and any other property insurance applicable to the Work.

6.06  Receipt and Application of Property Insurance Proceeds

A.

Any insured loss under the builder’s risk and other policies of property insurance required by
Paragraph 6.04 will be adjusted and settled with the named insured that purchased the policy.
Such named insured shall act as fiduciary for the other insureds, and give notice to such other
insureds that adjustment and settlement of a claim is in progress. Any other insured may state
its position regarding a claim for insured loss in writing within 15 days after notice of such
claim.

Proceeds for such insured losses may be made payable by the insurer either jointly to multiple
insureds, or to the named insured that purchased the policy in its own right and as fiduciary
for other insureds, subject to the requirements of any applicable mortgage clause. A named
insured receiving insurance proceeds under the builder’s risk and other policies of insurance
required by Paragraph 6.04 shall maintain such proceeds in a segregated account, and
distribute such proceeds in accordance with such agreement as the parties in interest may
reach, or as otherwise required under the dispute resolution provisions of this Contract or
applicable Laws and Regulations.

If no other special agreement is reached, Contractor shall repair or replace the damaged
Work, using allocated insurance proceeds.

ARTICLE 7—CONTRACTOR’S RESPONSIBILITIES

7.01  Contractor’s Means and Methods of Construction

A.

Contractor shall be solely responsible for the means, methods, techniques, sequences, and
procedures of construction.

If the Contract Documents note, or Contractor determines, that professional engineering or
other design services are needed to carry out Contractor’s responsibilities for construction
means, methods, techniques, sequences, and procedures, or for Site safety, then Contractor
shall cause such services to be provided by a properly licensed design professional, at
Contractor’s expense. Such services are not Owner-delegated professional design services
under this Contract, and neither Owner nor Engineer has any responsibility with respect to

EJCDC® C-700, Standard General Conditions of the Construction Contract.

Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
Page 28 of 74



SALUDA WELLNESS CENTER PHASE | - AIRNASIUM & SITE IMPROVEMENTS PROJECT
MRB PROJECT NO. 1913.25001

AUGUST 21, 2026

SECTION 00 72 00 - GENERAL CONDITIONS

7.02

7.03

7.04

(1) Contractor’s determination of the need for such services, (2) the qualifications or licensing
of the design professionals retained or employed by Contractor, (3) the performance of such
services, or (4) any errors, omissions, or defects in such services.

Supervision and Superintendence

A

Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting
such attention thereto and applying such skills and expertise as may be necessary to perform
the Work in accordance with the Contract Documents.

At all times during the progress of the Work, Contractor shall assign a competent resident
superintendent who will not be replaced without written notice to Owner and Engineer
except under extraordinary circumstances.

Labor; Working Hours

A.

Contractor shall provide competent, suitably qualified personnel to survey and lay out the
Work and perform construction as required by the Contract Documents. Contractor shall
maintain good discipline and order at the Site.

Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of
Contractor’s employees; of Suppliers and Subcontractors, and their employees; and of any
other individuals or entities performing or furnishing any of the Work, just as Contractor is
responsible for Contractor’s own acts and omissions.

Except as otherwise required for the safety or protection of persons or the Work or property
at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all
Work at the Site will be performed during regular working hours, Monday through Friday.
Contractor will not perform Work on a Saturday, Sunday, or any legal holiday. Contractor may
perform Work outside regular working hours or on Saturdays, Sundays, or legal holidays only
with Owner’s written consent, which will not be unreasonably withheld.

Services, Materials, and Equipment

A

Unless otherwise specified in the Contract Documents, Contractor shall provide and assume
full responsibility for all services, materials, equipment, labor, transportation, construction
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water,
sanitary facilities, temporary facilities, and all other facilities and incidentals necessary for the
performance, testing, start up, and completion of the Work, whether or not such items are
specifically called for in the Contract Documents.

All materials and equipment incorporated into the Work must be new and of good quality,
except as otherwise provided in the Contract Documents. All special warranties and
guarantees required by the Specifications will expressly run to the benefit of Owner. If
required by Engineer, Contractor shall furnish satisfactory evidence (including reports of
required tests) as to the source, kind, and quality of materials and equipment.

All materials and equipment must be stored, applied, installed, connected, erected,
protected, used, cleaned, and conditioned in accordance with instructions of the applicable
Supplier, except as otherwise may be provided in the Contract Documents.
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7.05

“Or Equals”

A. Contractor’s Request; Governing Criteria: Whenever an item of equipment or material is

specified or described in the Contract Documents by using the names of one or more
proprietary items or specific Suppliers, the Contract Price has been based upon Contractor
furnishing such item as specified. The specification or description of such an item is intended
to establish the type, function, appearance, and quality required. Unless the specification or
description contains or is followed by words reading that no like, equivalent, or “or equal”
item is permitted, Contractor may request that Engineer authorize the use of other items of
equipment or material, or items from other proposed Suppliers, under the circumstances
described below.

1. If Engineer in its sole discretion determines that an item of equipment or material
proposed by Contractor is functionally equal to that named and sufficiently similar so that
no change in related Work will be required, Engineer will deem it an “or equal” item. For
the purposes of this paragraph, a proposed item of equipment or material will be
considered functionally equal to an item so named if:

a. inthe exercise of reasonable judgment Engineer determines that the proposed item:

1) is at least equal in materials of construction, quality, durability, appearance,
strength, and design characteristics;

2) will reliably perform at least equally well the function and achieve the results
imposed by the design concept of the completed Project as a functioning whole;

3) has a proven record of performance and availability of responsive service; and
4) is not objectionable to Owner.

b. Contractor certifies that, if the proposed item is approved and incorporated into the
Work:

1) there will be no increase in cost to the Owner or increase in Contract Times; and

2) the item will conform substantially to the detailed requirements of the item
named in the Contract Documents.

IM

Contractor’s Expense: Contractor shall provide all data in support of any proposed “or equa
item at Contractor’s expense.

Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to
evaluate each “or-equal” request. Engineer may require Contractor to furnish additional data
about the proposed “or-equal” item. Engineer will be the sole judge of acceptability. No “or-
equal” item will be ordered, furnished, installed, or utilized until Engineer’s review is complete
and Engineer determines that the proposed item is an “or-equal,” which will be evidenced by
an approved Shop Drawing or other written communication. Engineer will advise Contractor
in writing of any negative determination.

Effect of Engineer’s Determination: Neither approval nor denial of an “or-equal” request will
result in any change in Contract Price. The Engineer’s denial of an “or-equal” request will be
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final and binding, and may not be reversed through an appeal under any provision of the
Contract.

E. Treatment as a Substitution Request: If Engineer determines that an item of equipment or
material proposed by Contractor does not qualify as an “or-equal” item, Contractor may
request that Engineer consider the item a proposed substitute pursuant to Paragraph 7.06.

7.06  Substitutes

A. Contractor’s Request; Governing Criteria: Unless the specification or description of an item of
equipment or material required to be furnished under the Contract Documents contains or is
followed by words reading that no substitution is permitted, Contractor may request that
Engineer authorize the use of other items of equipment or material under the circumstances
described below. To the extent possible such requests must be made before commencement
of related construction at the Site.

1. Contractor shall submit sufficient information as provided below to allow Engineer to
determine if the item of material or equipment proposed is functionally equivalent to that
named and an acceptable substitute therefor. Engineer will not accept requests for
review of proposed substitute items of equipment or material from anyone other than
Contractor.

2. The requirements for review by Engineer will be as set forth in Paragraph 7.06.B, as
supplemented by the Specifications, and as Engineer may decide is appropriate under the
circumstances.

3. Contractor shall make written application to Engineer for review of a proposed substitute
item of equipment or material that Contractor seeks to furnish or use. The application:

a. will certify that the proposed substitute item will:

1) perform adequately the functions and achieve the results called for by the
general design;

2) be similar in substance to the item specified; and
3) be suited to the same use as the item specified.
b. will state:

1) the extent, if any, to which the use of the proposed substitute item will
necessitate a change in Contract Times;

2) whether use of the proposed substitute item in the Work will require a change in
any of the Contract Documents (or in the provisions of any other direct contract
with Owner for other work on the Project) to adapt the design to the proposed
substitute item; and

3) whether incorporation or use of the proposed substitute item in connection with
the Work is subject to payment of any license fee or royalty.

c. will identify:

1) all variations of the proposed substitute item from the item specified; and
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7.07

2) available engineering, sales, maintenance, repair, and replacement services.

d. will contain an itemized estimate of all costs or credits that will result directly or
indirectly from use of such substitute item, including but not limited to changes in
Contract Price, shared savings, costs of redesign, and claims of other contractors
affected by any resulting change.

B. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to
evaluate each substitute request, and to obtain comments and direction from Owner.
Engineer may require Contractor to furnish additional data about the proposed substitute
item. Engineer will be the sole judge of acceptability. No substitute will be ordered, furnished,
installed, or utilized until Engineer’s review is complete and Engineer determines that the
proposed item is an acceptable substitute. Engineer’s determination will be evidenced by a
Field Order or a proposed Change Order accounting for the substitution itself and all related
impacts, including changes in Contract Price or Contract Times. Engineer will advise
Contractor in writing of any negative determination.

C. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special
performance guarantee or other surety with respect to any substitute.

D. Reimbursement of Engineer’s Cost: Engineer will record Engineer’s costs in evaluating a
substitute proposed or submitted by Contractor. Whether or not Engineer approves a
substitute so proposed or submitted by Contractor, Contractor shall reimburse Owner for the
reasonable charges of Engineer for evaluating each such proposed substitute. Contractor shall
also reimburse Owner for the reasonable charges of Engineer for making changes in the
Contract Documents (or in the provisions of any other direct contract with Owner) resulting
from the acceptance of each proposed substitute.

E. Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute
at Contractor’s expense.

F. Effect of Engineer’s Determination: If Engineer approves the substitution request, Contractor
shall execute the proposed Change Order and proceed with the substitution. The Engineer’s
denial of a substitution request will be final and binding, and may not be reversed through an
appeal under any provision of the Contract. Contractor may challenge the scope of
reimbursement costs imposed under Paragraph 7.06.D, by timely submittal of a Change
Proposal.

Concerning Subcontractors and Suppliers

A. Contractor may retain Subcontractors and Suppliers for the performance of parts of the Work.
Such Subcontractors and Suppliers must be acceptable to Owner. The Contractor’s retention
of a Subcontractor or Supplier for the performance of parts of the Work will not relieve
Contractor’s obligation to Owner to perform and complete the Work in accordance with the
Contract Documents.

B. Contractor shall retain specific Subcontractors and Suppliers for the performance of
designated parts of the Work if required by the Contract to do so.
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C.

Subsequent to the submittal of Contractor’s Bid or final negotiation of the terms of the
Contract, Owner may not require Contractor to retain any Subcontractor or Supplier to furnish
or perform any of the Work against which Contractor has reasonable objection.

Prior to entry into any binding subcontract or purchase order, Contractor shall submit to
Owner the identity of the proposed Subcontractor or Supplier (unless Owner has already
deemed such proposed Subcontractor or Supplier acceptable during the bidding process or
otherwise). Such proposed Subcontractor or Supplier shall be deemed acceptable to Owner
unless Owner raises a substantive, reasonable objection within 5 days.

Owner may require the replacement of any Subcontractor or Supplier. Owner also may
require Contractor to retain specific replacements; provided, however, that Owner may not
require a replacement to which Contractor has a reasonable objection. If Contractor has
submitted the identity of certain Subcontractors or Suppliers for acceptance by Owner, and
Owner has accepted it (either in writing or by failing to make written objection thereto), then
Owner may subsequently revoke the acceptance of any such Subcontractor or Supplier so
identified solely on the basis of substantive, reasonable objection after due investigation.
Contractor shall submit an acceptable replacement for the rejected Subcontractor or
Supplier.

If Owner requires the replacement of any Subcontractor or Supplier retained by Contractor
to perform any part of the Work, then Contractor shall be entitled to an adjustment in
Contract Price or Contract Times, with respect to the replacement; and Contractor shall
initiate a Change Proposal for such adjustment within 30 days of Owner’s requirement of
replacement.

No acceptance by Owner of any such Subcontractor or Supplier, whether initially or as a
replacement, will constitute a waiver of the right of Owner to the completion of the Work in
accordance with the Contract Documents.

On a monthly basis, Contractor shall submit to Engineer a complete list of all Subcontractors
and Suppliers having a direct contract with Contractor, and of all other Subcontractors and
Suppliers known to Contractor at the time of submittal.

Contractor shall be solely responsible for scheduling and coordinating the work of
Subcontractors and Suppliers.

The divisions and sections of the Specifications and the identifications of any Drawings do not
control Contractor in dividing the Work among Subcontractors or Suppliers, or in delineating
the Work to be performed by any specific trade.

All Work performed for Contractor by a Subcontractor or Supplier must be pursuant to an
appropriate contractual agreement that specifically binds the Subcontractor or Supplier to
the applicable terms and conditions of the Contract for the benefit of Owner and Engineer.

Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information
about amounts paid to Contractor for Work performed for Contractor by the Subcontractor
or Supplier.
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M. Contractor shall restrict all Subcontractors and Suppliers from communicating with Engineer

or Owner, except through Contractor or in case of an emergency, or as otherwise expressly
allowed in this Contract.

7.08  Patent Fees and Royalties

A.

Contractor shall pay all license fees and royalties and assume all costs incident to the use in
the performance of the Work or the incorporation in the Work of any invention, design,
process, product, or device which is the subject of patent rights or copyrights held by others.
If an invention, design, process, product, or device is specified in the Contract Documents for
use in the performance of the Work and if, to the actual knowledge of Owner or Engineer, its
use is subject to patent rights or copyrights calling for the payment of any license fee or
royalty to others, the existence of such rights will be disclosed in the Contract Documents.

To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, and its officers, directors, members, partners, employees, agents,
consultants, and subcontractors, from and against all claims, costs, losses, and damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
professionals, and all court or arbitration or other dispute resolution costs) arising out of or
relating to any infringement of patent rights or copyrights incident to the use in the
performance of the Work or resulting from the incorporation in the Work of any invention,
design, process, product, or device specified in the Contract Documents, but not identified as
being subject to payment of any license fee or royalty to others required by patent rights or
copyrights.

To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees,
agents, consultants and subcontractors of each and any of them, from and against all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to any infringement of patent rights or copyrights
incident to the use in the performance of the Work or resulting from the incorporation in the
Work of any invention, design, process, product, or device not specified in the Contract
Documents.

7.09 Permits

A.

Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for all
construction permits, licenses, and certificates of occupancy. Owner shall assist Contractor,
when necessary, in obtaining such permits and licenses. Contractor shall pay all governmental
charges and inspection fees necessary for the prosecution of the Work which are applicable
at the time of the submission of Contractor’s Bid (or when Contractor became bound under a
negotiated contract). Owner shall pay all charges of utility owners for connections for
providing permanent service to the Work.

7.10 Taxes

A

Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by
Contractor in accordance with the Laws and Regulations of the place of the Project which are
applicable during the performance of the Work.
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7.11

7.12

7.13

Laws and Regulations

A

Contractor shall give all notices required by and shall comply with all Laws and Regulations
applicable to the performance of the Work. Neither Owner nor Engineer shall be responsible
for monitoring Contractor’s compliance with any Laws or Regulations.

If Contractor performs any Work or takes any other action knowing or having reason to know
that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and losses,
and shall indemnify and hold harmless Owner and Engineer, and the officers, directors,
members, partners, employees, agents, consultants, and subcontractors of each and any of
them, from and against all claims, costs, losses, and damages (including but not limited to all
fees and charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to such Work or other
action. It is not Contractor’s responsibility to make certain that the Work described in the
Contract Documents is in accordance with Laws and Regulations, but this does not relieve
Contractor of its obligations under Paragraph 3.03.

Owner or Contractor may give written notice to the other party of any changes after the
submission of Contractor’s Bid (or after the date when Contractor became bound under a
negotiated contract) in Laws or Regulations having an effect on the cost or time of
performance of the Work, including but not limited to changes in Laws or Regulations having
an effect on procuring permits and on sales, use, value-added, consumption, and other similar
taxes. If Owner and Contractor are unable to agree on entitlement to or on the amount or
extent, if any, of any adjustment in Contract Price or Contract Times resulting from such
changes, then within 30 days of such written notice Contractor may submit a Change
Proposal, or Owner may initiate a Claim.

Record Documents

A

Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings,
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written
interpretations and clarifications, and approved Shop Drawings. Contractor shall keep such
record documents in good order and annotate them to show changes made during
construction. These record documents, together with all approved Samples, will be available
to Engineer for reference. Upon completion of the Work, Contractor shall deliver these record
documents to Engineer.

Safety and Protection

A.

Contractor shall be solely responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with the Work. Such responsibility does not relieve
Subcontractors of their responsibility for the safety of persons or property in the performance
of their work, nor for compliance with applicable safety Laws and Regulations.

Contractor shall designate a qualified and experienced safety representative whose duties
and responsibilities are the prevention of Work-related accidents and the maintenance and
supervision of safety precautions and programs.
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C.

Contractor shall take all necessary precautions for the safety of, and shall provide the
necessary protection to prevent damage, injury, or loss to:

1. all persons on the Site or who may be affected by the Work;

2. allthe Work and materials and equipment to be incorporated therein, whether in storage
on or off the Site; and

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, other work in progress, utilities, and Underground
Facilities not designated for removal, relocation, or replacement in the course of
construction.

All damage, injury, or loss to any property referred to in Paragraph 7.13.C.2 or 7.13.C.3
caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier,
or any other individual or entity directly or indirectly employed by any of them to perform
any of the Work, or anyone for whose acts any of them may be liable, shall be remedied by
Contractor at its expense (except damage or loss attributable to the fault of Drawings or
Specifications or to the acts or omissions of Owner or Engineer or anyone employed by any
of them, or anyone for whose acts any of them may be liable, and not attributable, directly or
indirectly, in whole or in part, to the fault or negligence of Contractor or any Subcontractor,
Supplier, or other individual or entity directly or indirectly employed by any of them).

Contractor shall comply with all applicable Laws and Regulations relating to the safety of
persons or property, or to the protection of persons or property from damage, injury, or loss;
and shall erect and maintain all necessary safeguards for such safety and protection.

Contractor shall notify Owner; the owners of adjacent property; the owners of Underground
Facilities and other utilities (if the identity of such owners is known to Contractor); and other
contractors and utility owners performing work at or adjacent to the Site, in writing, when
Contractor knows that prosecution of the Work may affect them, and shall cooperate with
them in the protection, removal, relocation, and replacement of their property or work in
progress.

Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.
Any Owner’s safety programs that are applicable to the Work are identified or included in the
Supplementary Conditions or Specifications.

Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s
safety program with which Owner’s and Engineer’s employees and representatives must
comply while at the Site.

Contractor’s duties and responsibilities for safety and protection will continue until all the
Work is completed, Engineer has issued a written notice to Owner and Contractor in
accordance with Paragraph 15.06.C that the Work is acceptable, and Contractor has left the
Site (except as otherwise expressly provided in connection with Substantial Completion).

Contractor’s duties and responsibilities for safety and protection will resume whenever
Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or correction
obligations, or to conduct other tasks arising from the Contract Documents.
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7.14

7.15

7.16

Hazard Communication Programs

A

Contractor shall be responsible for coordinating any exchange of safety data sheets (formerly
known as material safety data sheets) or other hazard communication information required
to be made available to or exchanged between or among employers at the Site in accordance
with Laws or Regulations.

Emergencies

A

In emergencies affecting the safety or protection of persons or the Work or property at the
Site or adjacent thereto, Contractor is obligated to act to prevent damage, injury, or loss.
Contractor shall give Engineer prompt written notice if Contractor believes that any significant
changes in the Work or variations from the Contract Documents have been caused by an
emergency, or are required as a result of Contractor’s response to an emergency. If Engineer
determines that a change in the Contract Documents is required because of an emergency or
Contractor’s response, a Work Change Directive or Change Order will be issued.

Submittals

A.

Shop Drawing and Sample Requirements
1. Before submitting a Shop Drawing or Sample, Contractor shall:

a. review and coordinate the Shop Drawing or Sample with other Shop Drawings and
Samples and with the requirements of the Work and the Contract Documents;

b. determine and verify:

1) allfield measurements, quantities, dimensions, specified performance and design
criteria, installation requirements, materials, catalog numbers, and similar
information with respect to the Submittal;

2) the suitability of all materials and equipment offered with respect to the indicated
application, fabrication, shipping, handling, storage, assembly, and installation
pertaining to the performance of the Work; and

3) all information relative to Contractor’s responsibilities for means, methods,
techniques, sequences, and procedures of construction, and safety precautions
and programs incident thereto;

c. confirm that the Submittal is complete with respect to all related data included in the
Submittal.

2. Each Shop Drawing or Sample must bear a stamp or specific written certification that
Contractor has satisfied Contractor’s obligations under the Contract Documents with
respect to Contractor’s review of that Submittal, and that Contractor approves the
Submittal.

3. With each Shop Drawing or Sample, Contractor shall give Engineer specific written notice
of any variations that the Submittal may have from the requirements of the Contract
Documents. This notice must be set forth in a written communication separate from the
Submittal; and, in addition, in the case of a Shop Drawing by a specific notation made on
the Shop Drawing itself.
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B. Submittal Procedures for Shop Drawings and Samples: Contractor shall label and submit Shop
Drawings and Samples to Engineer for review and approval in accordance with the accepted
Schedule of Submittals.

1.

Shop Drawings
a. Contractor shall submit the number of copies required in the Specifications.

b. Data shown on the Shop Drawings must be complete with respect to quantities,
dimensions, specified performance and design criteria, materials, and similar data to
show Engineer the services, materials, and equipment Contractor proposes to
provide, and to enable Engineer to review the information for the limited purposes
required by Paragraph 7.16.C.

Samples
a. Contractor shall submit the number of Samples required in the Specifications.

b. Contractor shall clearly identify each Sample as to material, Supplier, pertinent data
such as catalog numbers, the use for which intended and other data as Engineer may
require to enable Engineer to review the Submittal for the limited purposes required
by Paragraph 7.16.C.

Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule
of Submittals, any related Work performed prior to Engineer’s review and approval of the
pertinent submittal will be at the sole expense and responsibility of Contractor.

C. Engineer’s Review of Shop Drawings and Samples

1.

Engineer will provide timely review of Shop Drawings and Samples in accordance with the
accepted Schedule of Submittals. Engineer’s review and approval will be only to
determine if the items covered by the Submittals will, after installation or incorporation
in the Work, comply with the requirements of the Contract Documents, and be
compatible with the design concept of the completed Project as a functioning whole as
indicated by the Contract Documents.

Engineer’s review and approval will not extend to means, methods, techniques,
sequences, or procedures of construction, or to safety precautions or programs incident
thereto.

Engineer’s review and approval of a separate item as such will not indicate approval of
the assembly in which the item functions.

Engineer’s review and approval of a Shop Drawing or Sample will not relieve Contractor
from responsibility for any variation from the requirements of the Contract Documents
unless Contractor has complied with the requirements of Paragraph 7.16.A.3 and
Engineer has given written approval of each such variation by specific written notation
thereof incorporated in or accompanying the Shop Drawing or Sample. Engineer will
document any such approved variation from the requirements of the Contract
Documents in a Field Order or other appropriate Contract modification.
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Engineer’s review and approval of a Shop Drawing or Sample will not relieve Contractor
from responsibility for complying with the requirements of Paragraphs 7.16.A and B.

Engineer’s review and approval of a Shop Drawing or Sample, or of a variation from the
requirements of the Contract Documents, will not, under any circumstances, change the
Contract Times or Contract Price, unless such changes are included in a Change Order.

Neither Engineer’s receipt, review, acceptance, or approval of a Shop Drawing or Sample
will result in such item becoming a Contract Document.

Contractor shall perform the Work in compliance with the requirements and
commitments set forth in approved Shop Drawings and Samples, subject to the provisions
of Paragraph 7.16.C.4.

D. Resubmittal Procedures for Shop Drawings and Samples

1.

Contractor shall make corrections required by Engineer and shall return the required
number of corrected copies of Shop Drawings and submit, as required, new Samples for
review and approval. Contractor shall direct specific attention in writing to revisions other
than the corrections called for by Engineer on previous Submittals.

Contractor shall furnish required Shop Drawing and Sample submittals with sufficient
information and accuracy to obtain required approval of an item with no more than two
resubmittals. Engineer will record Engineer’s time for reviewing a third or subsequent
resubmittal of a Shop Drawing or Sample, and Contractor shall be responsible for
Engineer’s charges to Owner for such time. Owner may impose a set-off against payments
due Contractor to secure reimbursement for such charges.

If Contractor requests a change of a previously approved Shop Drawing or Sample,
Contractor shall be responsible for Engineer’s charges to Owner for its review time, and
Owner may impose a set-off against payments due Contractor to secure reimbursement
for such charges, unless the need for such change is beyond the control of Contractor.

E. Submittals Other than Shop Drawings, Samples, and Owner-Delegated Designs

1.

The following provisions apply to all Submittals other than Shop Drawings, Samples, and
Owner-delegated designs:

a. Contractor shall submit all such Submittals to the Engineer in accordance with the
Schedule of Submittals and pursuant to the applicable terms of the Contract
Documents.

b. Engineer will provide timely review of all such Submittals in accordance with the
Schedule of Submittals and return such Submittals with a notation of either Accepted
or Not Accepted. Any such Submittal that is not returned within the time established
in the Schedule of Submittals will be deemed accepted.

c. Engineer’s review will be only to determine if the Submittal is acceptable under the
requirements of the Contract Documents as to general form and content of the
Submittal.
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d. [If any such Submittal is not accepted, Contractor shall confer with Engineer regarding
the reason for the non-acceptance, and resubmit an acceptable document.

2. Procedures for the submittal and acceptance of the Progress Schedule, the Schedule of
Submittals, and the Schedule of Values are set forth in Paragraphs 2.03. 2.04, and 2.05.

F. Owner-delegated Designs: Submittals pursuant to Owner-delegated designs are governed by
the provisions of Paragraph 7.19.

7.17  Contractor’s General Warranty and Guarantee

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the
Contract Documents and will not be defective. Engineer is entitled to rely on Contractor’s
warranty and guarantee.

B. Owner’s rights under this warranty and guarantee are in addition to, and are not limited by,
Owner’s rights under the correction period provisions of Paragraph 15.08. The time in which
Owner may enforce its warranty and guarantee rights under this Paragraph 7.17 is limited
only by applicable Laws and Regulations restricting actions to enforce such rights; provided,
however, that after the end of the correction period under Paragraph 15.08:

1. Owner shall give Contractor written notice of any defective Work within 60 days of the
discovery that such Work is defective; and

2. Such notice will be deemed the start of an event giving rise to a Claim under
Paragraph 12.01.B, such that any related Claim must be brought within 30 days of the
notice.

C. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:

1. abuse, or improper modification, maintenance, or operation, by persons other than
Contractor, Subcontractors, Suppliers, or any other individual or entity for whom
Contractor is responsible; or

2. normal wear and tear under normal usage.

D. Contractor’s obligation to perform and complete the Work in accordance with the Contract
Documents is absolute. None of the following will constitute an acceptance of Work that is
not in accordance with the Contract Documents, a release of Contractor’s obligation to
perform the Work in accordance with the Contract Documents, or a release of Owner’s
warranty and guarantee rights under this Paragraph 7.17:

1. Observations by Engineer;
2. Recommendation by Engineer or payment by Owner of any progress or final payment;

3. The issuance of a certificate of Substantial Completion by Engineer or any payment
related thereto by Owner;

4. Use or occupancy of the Work or any part thereof by Owner;
5. Any review and approval of a Shop Drawing or Sample submittal;

6. The issuance of a notice of acceptability by Engineer;
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E.

7. The end of the correction period established in Paragraph 15.08;
8. Any inspection, test, or approval by others; or
9. Any correction of defective Work by Owner.

If the Contract requires the Contractor to accept the assignment of a contract entered into by
Owner, then the specific warranties, guarantees, and correction obligations contained in the
assigned contract will govern with respect to Contractor’s performance obligations to Owner
for the Work described in the assigned contract.

7.18 Indemnification

A. To the fullest extent permitted by Laws and Regulations, and in addition to any other

obligations of Contractor under the Contract or otherwise, Contractor shall indemnify and
hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them, from losses,
damages, costs, and judgments (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals, and all court or arbitration or other dispute
resolution costs) arising from third-party claims or actions relating to or resulting from the
performance or furnishing of the Work, provided that any such claim, action, loss, cost,
judgment or damage is attributable to bodily injury, sickness, disease, or death, or to damage
to or destruction of tangible property (other than the Work itself), including the loss of use
resulting therefrom, but only to the extent caused by any negligent act or omission of
Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly
employed by any of them to perform any of the Work, or anyone for whose acts any of them
may be liable.

In any and all claims against Owner or Engineer, or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors, by any employee (or the survivor
or personal representative of such employee) of Contractor, any Subcontractor, any Supplier,
or any individual or entity directly or indirectly employed by any of them to perform any of
the Work, or anyone for whose acts any of them may be liable, the indemnification obligation
under Paragraph 7.18.A will not be limited in any way by any limitation on the amount or type
of damages, compensation, or benefits payable by or for Contractor or any such
Subcontractor, Supplier, or other individual or entity under workers’ compensation acts,
disability benefit acts, or other employee benefit acts.

7.19  Delegation of Professional Design Services

A. Owner may require Contractor to provide professional design services for a portion of the

Work by express delegation in the Contract Documents. Such delegation will specify the
performance and design criteria that such services must satisfy, and the Submittals that
Contractor must furnish to Engineer with respect to the Owner-delegated design.

Contractor shall cause such Owner-delegated professional design services to be provided
pursuant to the professional standard of care by a properly licensed design professional,
whose signature and seal must appear on all drawings, calculations, specifications,
certifications, and Submittals prepared by such design professional. Such design professional
must issue all certifications of design required by Laws and Regulations.
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C.

If a Shop Drawing or other Submittal related to the Owner-delegated design is prepared by
Contractor, a Subcontractor, or others for submittal to Engineer, then such Shop Drawing or
other Submittal must bear the written approval of Contractor’s design professional when
submitted by Contractor to Engineer.

Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and completeness
of the services, certifications, and approvals performed or provided by the design
professionals retained or employed by Contractor under an Owner-delegated design, subject
to the professional standard of care and the performance and design criteria stated in the
Contract Documents.

Pursuant to this Paragraph 7.19, Engineer’s review, approval, and other determinations
regarding design drawings, calculations, specifications, certifications, and other Submittals
furnished by Contractor pursuant to an Owner-delegated design will be only for the following
limited purposes:

1. Checking for conformance with the requirements of this Paragraph 7.19;

2. Confirming that Contractor (through its design professionals) has used the performance
and design criteria specified in the Contract Documents; and

3. Establishing that the design furnished by Contractor is consistent with the design concept
expressed in the Contract Documents.

Contractor shall not be responsible for the adequacy of performance or design criteria
specified by Owner or Engineer.

Contractor is not required to provide professional services in violation of applicable Laws and
Regulations.

ARTICLE 8—OTHER WORK AT THE SITE

8.01 Other Work

A.

In addition to and apart from the Work under the Contract Documents, the Owner may
perform other work at or adjacent to the Site. Such other work may be performed by Owner’s
employees, or through contracts between the Owner and third parties. Owner may also
arrange to have third-party utility owners perform work on their utilities and facilities at or
adjacent to the Site.

If Owner performs other work at or adjacent to the Site with Owner’s employees, or through
contracts for such other work, then Owner shall give Contractor written notice thereof prior
to starting any such other work. If Owner has advance information regarding the start of any
third-party utility work that Owner has arranged to take place at or adjacent to the Site,
Owner shall provide such information to Contractor.

Contractor shall afford proper and safe access to the Site to each contractor that performs
such other work, each utility owner performing other work, and Owner, if Owner is
performing other work with Owner’s employees, and provide a reasonable opportunity for
the introduction and storage of materials and equipment and the execution of such other
work.
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D.

Contractor shall do all cutting, fitting, and patching of the Work that may be required to
properly connect or otherwise make its several parts come together and properly integrate
with such other work. Contractor shall not endanger any work of others by cutting,
excavating, or otherwise altering such work; provided, however, that Contractor may cut or
alter others' work with the written consent of Engineer and the others whose work will be
affected.

If the proper execution or results of any part of Contractor’s Work depends upon work
performed by others, Contractor shall inspect such other work and promptly report to
Engineer in writing any delays, defects, or deficiencies in such other work that render it
unavailable or unsuitable for the proper execution and results of Contractor’s Work.
Contractor’s failure to so report will constitute an acceptance of such other work as fit and
proper for integration with Contractor’s Work except for latent defects and deficiencies in
such other work.

The provisions of this article are not applicable to work that is performed by third-party
utilities or other third-party entities without a contract with Owner, or that is performed
without having been arranged by Owner. If such work occurs, then any related delay,
disruption, or interference incurred by Contractor is governed by the provisions of
Paragraph 4.05.C.3.

8.02  Coordination

A

If Owner intends to contract with others for the performance of other work at or adjacent to
the Site, to perform other work at or adjacent to the Site with Owner’s employees, or to
arrange to have utility owners perform work at or adjacent to the Site, the following will be
set forth in the Supplementary Conditions or provided to Contractor prior to the start of any
such other work:

1. The identity of the individual or entity that will have authority and responsibility for
coordination of the activities among the various contractors;

2. Anitemization of the specific matters to be covered by such authority and responsibility;
and

3. The extent of such authority and responsibilities.

Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority
and responsibility for such coordination.

8.03  Legal Relationships

A.

If, in the course of performing other work for Owner at or adjacent to the Site, the Owner’s
employees, any other contractor working for Owner, or any utility owner that Owner has
arranged to perform work, causes damage to the Work or to the property of Contractor or its
Subcontractors, or delays, disrupts, interferes with, or increases the scope or cost of the
performance of the Work, through actions or inaction, then Contractor shall be entitled to an
equitable adjustment in the Contract Price or the Contract Times. Contractor must submit any
Change Proposal seeking an equitable adjustment in the Contract Price or the Contract Times
under this paragraph within 30 days of the damaging, delaying, disrupting, or interfering
event. The entitlement to, and extent of, any such equitable adjustment will take into account

EJCDC® C-700, Standard General Conditions of the Construction Contract.

Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
Page 43 of 74



SALUDA WELLNESS CENTER PHASE | - AIRNASIUM & SITE IMPROVEMENTS PROJECT
MRB PROJECT NO. 1913.25001

AUGUST 21, 2026

SECTION 00 72 00 - GENERAL CONDITIONS

information (if any) regarding such other work that was provided to Contractor in the Contract
Documents prior to the submittal of the Bid or the final negotiation of the terms of the
Contract, and any remedies available to Contractor under Laws or Regulations concerning
utility action or inaction. When applicable, any such equitable adjustment in Contract Price
will be conditioned on Contractor assigning to Owner all Contractor’s rights against such other
contractor or utility owner with respect to the damage, delay, disruption, or interference that
is the subject of the adjustment. Contractor’s entitlement to an adjustment of the Contract
Times or Contract Price is subject to the provisions of Paragraphs 4.05.D and 4.05.E.

B. Contractor shall take reasonable and customary measures to avoid damaging, delaying,
disrupting, or interfering with the work of Owner, any other contractor, or any utility owner
performing other work at or adjacent to the Site.

1. If Contractor fails to take such measures and as a result damages, delays, disrupts, or
interferes with the work of any such other contractor or utility owner, then Owner may
impose a set-off against payments due Contractor, and assign to such other contractor or
utility owner the Owner’s contractual rights against Contractor with respect to the breach
of the obligations set forth in this Paragraph 8.03.B.

2. When Owner is performing other work at or adjacent to the Site with Owner’s employees,
Contractor shall be liable to Owner for damage to such other work, and for the reasonable
direct delay, disruption, and interference costs incurred by Owner as a result of
Contractor’s failure to take reasonable and customary measures with respect to Owner’s
other work. In response to such damage, delay, disruption, or interference, Owner may
impose a set-off against payments due Contractor.

C. If Contractor damages, delays, disrupts, or interferes with the work of any other contractor,
or any utility owner performing other work at or adjacent to the Site, through Contractor’s
failure to take reasonable and customary measures to avoid such impacts, or if any claim
arising out of Contractor’s actions, inactions, or negligence in performance of the Work at or
adjacent to the Site is made by any such other contractor or utility owner against Contractor,
Owner, or Engineer, then Contractor shall (1) promptly attempt to settle the claim as to all
parties through negotiations with such other contractor or utility owner, or otherwise resolve
the claim by arbitration or other dispute resolution proceeding or at law, and (2) indemnify
and hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them from and against
any such claims, and against all costs, losses, and damages (including but not limited to all
fees and charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to such damage, delay,
disruption, or interference.

ARTICLE 9—OWNER’S RESPONSIBILITIES

9.01 Communications to Contractor

A. Except as otherwise provided in these General Conditions, Owner shall issue all
communications to Contractor through Engineer.
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9.02

9.03

9.04

9.05

9.06

9.07

9.08

9.09

9.10

Replacement of Engineer

A. Owner may at its discretion appoint an engineer to replace Engineer, provided Contractor
makes no reasonable objection to the replacement engineer. The replacement engineer’s
status under the Contract Documents will be that of the former Engineer.

Furnish Data

A. Owner shall promptly furnish the data required of Owner under the Contract Documents.
Pay When Due

A. Owner shall make payments to Contractor when they are due as provided in the Agreement.
Lands and Easements; Reports, Tests, and Drawings

A. Owner’s duties with respect to providing lands and easements are set forth in Paragraph 5.01.

B. Owner’s duties with respect to providing engineering surveys to establish reference points
are set forth in Paragraph 4.03.

C. Article 5 refers to Owner’s identifying and making available to Contractor copies of reports of
explorations and tests of conditions at the Site, and drawings of physical conditions relating
to existing surface or subsurface structures at the Site.

Insurance

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and
property insurance are set forth in Article 6.

Change Orders
A. Owner’s responsibilities with respect to Change Orders are set forth in Article 11.
Inspections, Tests, and Approvals

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in
Paragraph 14.02.B.

Limitations on Owner’s Responsibilities

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible
for, Contractor’s means, methods, techniques, sequences, or procedures of construction, or
the safety precautions and programs incident thereto, or for any failure of Contractor to
comply with Laws and Regulations applicable to the performance of the Work. Owner will not
be responsible for Contractor’s failure to perform the Work in accordance with the Contract
Documents.

Undisclosed Hazardous Environmental Condition

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set
forth in Paragraph 5.06.
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9.11  Evidence of Financial Arrangements

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that
financial arrangements have been made to satisfy Owner’s obligations under the Contract
(including obligations under proposed changes in the Work).

9.12  Safety Programs

A. While at the Site, Owner’s employees and representatives shall comply with the specific
applicable requirements of Contractor’s safety programs of which Owner has been informed.

B. Owner shall furnish copies of any applicable Owner safety programs to Contractor.
ARTICLE 10—ENGINEER’S STATUS DURING CONSTRUCTION

10.01 Owner’s Representative

A. Engineer will be Owner’s representative during the construction period. The duties and
responsibilities and the limitations of authority of Engineer as Owner’s representative during
construction are set forth in the Contract.

10.02 Visits to Site

A. Engineer will make visits to the Site at intervals appropriate to the various stages of
construction as Engineer deems necessary in order to observe, as an experienced and
qualified design professional, the progress that has been made and the quality of the various
aspects of Contractor’s executed Work. Based on information obtained during such visits and
observations, Engineer, for the benefit of Owner, will determine, in general, if the Work is
proceeding in accordance with the Contract Documents. Engineer will not be required to
make exhaustive or continuous inspections on the Site to check the quality or quantity of the
Work. Engineer’s efforts will be directed toward providing for Owner a greater degree of
confidence that the completed Work will conform generally to the Contract Documents. On
the basis of such visits and observations, Engineer will keep Owner informed of the progress
of the Work and will endeavor to guard Owner against defective Work.

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and
responsibility set forth in Paragraph 10.07. Particularly, but without limitation, during or as a
result of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise,
direct, control, or have authority over or be responsible for Contractor’s means, methods,
techniques, sequences, or procedures of construction, or the safety precautions and
programs incident thereto, or for any failure of Contractor to comply with Laws and
Regulations applicable to the performance of the Work.

10.03 Resident Project Representative

A. If Owner and Engineer have agreed that Engineer will furnish a Resident Project
Representative to represent Engineer at the Site and assist Engineer in observing the progress
and quality of the Work, then the authority and responsibilities of any such Resident Project
Representative will be as provided in the Supplementary Conditions, and limitations on the
responsibilities thereof will be as provided in the Supplementary Conditions and in
Paragraph 10.07.
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B.

If Owner designates an individual or entity who is not Engineer’s consultant, agent, or
employee to represent Owner at the Site, then the responsibilities and authority of such
individual or entity will be as provided in the Supplementary Conditions.

10.04 Engineer’s Authority

A.
B.

D.
E.

Engineer has the authority to reject Work in accordance with Article 14.
Engineer’s authority as to Submittals is set forth in Paragraph 7.16.

Engineer’s authority as to design drawings, calculations, specifications, certifications and
other Submittals from Contractor in response to Owner’s delegation (if any) to Contractor of
professional design services, is set forth in Paragraph 7.19.

Engineer’s authority as to changes in the Work is set forth in Article 11.

Engineer’s authority as to Applications for Payment is set forth in Article 15.

10.05 Determinations for Unit Price Work

A.

Engineer will determine the actual quantities and classifications of Unit Price Work performed
by Contractor as set forth in Paragraph 13.03.

10.06 Decisions on Requirements of Contract Documents and Acceptability of Work

A.

Engineer will render decisions regarding the requirements of the Contract Documents, and
judge the acceptability of the Work, pursuant to the specific procedures set forth herein for
initial interpretations, Change Proposals, and acceptance of the Work. In rendering such
decisions and judgments, Engineer will not show partiality to Owner or Contractor, and will
not be liable to Owner, Contractor, or others in connection with any proceedings,
interpretations, decisions, or judgments conducted or rendered in good faith.

10.07 Limitations on Engineer’s Authority and Responsibilities

A

Neither Engineer’s authority or responsibility under this Article 10 or under any other
provision of the Contract, nor any decision made by Engineer in good faith either to exercise
or not exercise such authority or responsibility or the undertaking, exercise, or performance
of any authority or responsibility by Engineer, will create, impose, or give rise to any duty in
contract, tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier,
any other individual or entity, or to any surety for or employee or agent of any of them.

Engineer will not supervise, direct, control, or have authority over or be responsible for
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or for any failure of Contractor to comply
with Laws and Regulations applicable to the performance of the Work. Engineer will not be
responsible for Contractor’s failure to perform the Work in accordance with the Contract
Documents.

Engineer will not be responsible for the acts or omissions of Contractor or of any
Subcontractor, any Supplier, or of any other individual or entity performing any of the Work.

Engineer’s review of the final Application for Payment and accompanying documentation, and
all maintenance and operating instructions, schedules, guarantees, bonds, certificates of
inspection, tests and approvals, and other documentation required to be delivered by
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Contractor under Paragraph 15.06.A, will only be to determine generally that their content
complies with the requirements of, and in the case of certificates of inspections, tests, and
approvals, that the results certified indicate compliance with the Contract Documents.

The limitations upon authority and responsibility set forth in this Paragraph 10.07 also apply
to the Resident Project Representative, if any.

10.08 Compliance with Safety Program

A. While at the Site, Engineer’s employees and representatives will comply with the specific

applicable requirements of Owner’s and Contractor’s safety programs of which Engineer has
been informed.

ARTICLE 11—CHANGES TO THE CONTRACT

11.01 Amending and Supplementing the Contract

A. The Contract may be amended or supplemented by a Change Order, a Work Change Directive,

B.

or a Field Order.

If an amendment or supplement to the Contract includes a change in the Contract Price or
the Contract Times, such amendment or supplement must be set forth in a Change Order.

All changes to the Contract that involve (1) the performance or acceptability of the Work,
(2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) other
engineering or technical matters, must be supported by Engineer’s recommendation. Owner
and Contractor may amend other terms and conditions of the Contract without the
recommendation of the Engineer.

11.02 Change Orders

A. Owner and Contractor shall execute appropriate Change Orders covering:

1. Changes in Contract Price or Contract Times which are agreed to by the parties, including
any undisputed sum or amount of time for Work actually performed in accordance with
a Work Change Directive;

2. Changes in Contract Price resulting from an Owner set-off, unless Contractor has duly
contested such set-off;

3. Changes in the Work which are: (a) ordered by Owner pursuant to Paragraph 11.05,
(b) required because of Owner’s acceptance of defective Work under Paragraph 14.04 or
Owner’s correction of defective Work under Paragraph 14.07, or (c) agreed to by the
parties, subject to the need for Engineer’s recommendation if the change in the Work
involves the design (as set forth in the Drawings, Specifications, or otherwise) or other
engineering or technical matters; and

4. Changes that embody the substance of any final and binding results under:
Paragraph 11.03.B, resolving the impact of a Work Change Directive; Paragraph 11.09,
concerning Change Proposals; Article 12, Claims; Paragraph 13.02.D, final adjustments
resulting from allowances; Paragraph 13.03.D, final adjustments relating to
determination of quantities for Unit Price Work; and similar provisions.
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B.

If Owner or Contractor refuses to execute a Change Order that is required to be executed
under the terms of Paragraph 11.02.A, it will be deemed to be of full force and effect, as if
fully executed.

11.03 Work Change Directives

A. A Work Change Directive will not change the Contract Price or the Contract Times but is

B.

evidence that the parties expect that the modification ordered or documented by a Work
Change Directive will be incorporated in a subsequently issued Change Order, following
negotiations by the parties as to the Work Change Directive’s effect, if any, on the Contract
Price and Contract Times; or, if negotiations are unsuccessful, by a determination under the
terms of the Contract Documents governing adjustments, expressly including
Paragraph 11.07 regarding change of Contract Price.

If Owner has issued a Work Change Directive and:

1. Contractor believes that an adjustment in Contract Times or Contract Price is necessary,
then Contractor shall submit any Change Proposal seeking such an adjustment no later
than 30 days after the completion of the Work set out in the Work Change Directive.

2. Owner believes that an adjustment in Contract Times or Contract Price is necessary, then
Owner shall submit any Claim seeking such an adjustment no later than 60 days after
issuance of the Work Change Directive.

11.04 Field Orders

A

Engineer may authorize minor changes in the Work if the changes do not involve an
adjustment in the Contract Price or the Contract Times and are compatible with the design
concept of the completed Project as a functioning whole as indicated by the Contract
Documents. Such changes will be accomplished by a Field Order and will be binding on Owner
and also on Contractor, which shall perform the Work involved promptly.

If Contractor believes that a Field Order justifies an adjustment in the Contract Price or
Contract Times, then before proceeding with the Work at issue, Contractor shall submit a
Change Proposal as provided herein.

11.05 Owner-Authorized Changes in the Work

A

Without invalidating the Contract and without notice to any surety, Owner may, at any time
or from time to time, order additions, deletions, or revisions in the Work. Changes involving
the design (as set forth in the Drawings, Specifications, or otherwise) or other engineering or
technical matters will be supported by Engineer’s recommendation.

Such changes in the Work may be accomplished by a Change Order, if Owner and Contractor
have agreed as to the effect, if any, of the changes on Contract Times or Contract Price; or by
a Work Change Directive. Upon receipt of any such document, Contractor shall promptly
proceed with the Work involved; or, in the case of a deletion in the Work, promptly cease
construction activities with respect to such deleted Work. Added or revised Work must be
performed under the applicable conditions of the Contract Documents.
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C.

Nothing in this Paragraph 11.05 obligates Contractor to undertake work that Contractor
reasonably concludes cannot be performed in a manner consistent with Contractor’s safety
obligations under the Contract Documents or Laws and Regulations.

11.06 Unauthorized Changes in the Work

A

Contractor shall not be entitled to an increase in the Contract Price or an extension of the
Contract Times with respect to any work performed that is not required by the Contract
Documents, as amended, modified, or supplemented, except in the case of an emergency as
provided in Paragraph7.15 or in the case of uncovering Work as provided in
Paragraph 14.05.C.2.

11.07 Change of Contract Price

A.

The Contract Price may only be changed by a Change Order. Any Change Proposal for an
adjustment in the Contract Price must comply with the provisions of Paragraph 11.09. Any
Claim for an adjustment of Contract Price must comply with the provisions of Article 12.

An adjustment in the Contract Price will be determined as follows:

1. Where the Work involved is covered by unit prices contained in the Contract Documents,
then by application of such unit prices to the quantities of the items involved (subject to
the provisions of Paragraph 13.03);

2. Where the Work involved is not covered by unit prices contained in the Contract
Documents, then by a mutually agreed Price (which may include an allowance for
overhead and profit not necessarily in accordance with Paragraph 11.07.C.2); or

3. Where the Work involved is not covered by unit prices contained in the Contract
Documents and the parties do not reach mutual agreement to a Price, then on the basis
of the Cost of the Work (determined as provided in Paragraph 13.01) plus a Contractor’s
fee for overhead and profit (determined as provided in Paragraph 11.07.C).

Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit will be
determined as follows:

1. A mutually acceptable fixed fee; or

2. If a fixed fee is not agreed upon, then a fee based on the following percentages of the
various portions of the Cost of the Work:

a. Forcostsincurred under Paragraphs 13.01.B.1 and 13.01.B.2, the Contractor’s fee will
be 15 percent;

b. For costs incurred under Paragraph 13.01.B.3, the Contractor’s fee will be 5 percent;

c. Where one or more tiers of subcontracts are on the basis of Cost of the Work plus a
fee and no fixed fee is agreed upon, the intent of Paragraphs 11.07.C.2.a and
11.07.C.2.bis that the Contractor’s fee will be based on: (1) a fee of 15 percent of the
costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2 by the Subcontractor that
actually performs the Work, at whatever tier, and (2) with respect to Contractor itself
and to any Subcontractors of a tier higher than that of the Subcontractor that actually
performs the Work, a fee of 5 percent of the amount (fee plus underlying costs
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incurred) attributable to the next lower tier Subcontractor; provided, however, that
for any such subcontracted Work the maximum total fee to be paid by Owner will be
no greater than 27 percent of the costs incurred by the Subcontractor that actually
performs the Work;

No fee will be payable on the basis of costs itemized under Paragraphs 13.01.B.4,
13.01.B.5, and 13.01.C;

The amount of credit to be allowed by Contractor to Owner for any change which
results in a net decrease in Cost of the Work will be the amount of the actual net
decrease in Cost of the Work and a deduction of an additional amount equal to
5 percent of such actual net decrease in Cost of the Work; and

When both additions and credits are involved in any one change or Change Proposal,
the adjustment in Contractor’s fee will be computed by determining the sum of the
costs in each of the cost categories in Paragraph 13.01.B (specifically, payroll costs,
Paragraph 13.01.B.1; incorporated materials and equipment costs,
Paragraph 13.01.B.2; Subcontract costs, Paragraph 13.01.B.3; special consultants
costs, Paragraph 13.01.B.4; and other costs, Paragraph 13.01.B.5) and applying to
each such cost category sum the appropriate fee from Paragraphs 11.07.C.2.a
through 11.07.C.2.e, inclusive.

11.08 Change of Contract Times

A. The Contract Times may only be changed by a Change Order. Any Change Proposal for an
adjustment in the Contract Times must comply with the provisions of Paragraph 11.09. Any
Claim for an adjustment in the Contract Times must comply with the provisions of Article 12.

B. Delay, disruption, and interference in the Work, and any related changes in Contract Times,
are addressed in and governed by Paragraph 4.05.

11.09 Change Proposals

A. Purpose and Content: Contractor shall submit a Change Proposal to Engineer to request an
adjustment in the Contract Times or Contract Price; contest an initial decision by Engineer
concerning the requirements of the Contract Documents or relating to the acceptability of
the Work under the Contract Documents; challenge a set-off against payment due; or seek
other relief under the Contract. The Change Proposal will specify any proposed change in
Contract Times or Contract Price, or other proposed relief, and explain the reason for the
proposed change, with citations to any governing or applicable provisions of the Contract
Documents. Each Change Proposal will address only one issue, or a set of closely related

issues.

B. Change Proposal Procedures

1. Submittal: Contractor shall submit each Change Proposal to Engineer within 30 days after
the start of the event giving rise thereto, or after such initial decision.

2. Supporting Data: The Contractor shall submit supporting data, including the proposed
change in Contract Price or Contract Time (if any), to the Engineer and Owner within
15 days after the submittal of the Change Proposal.
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C

a. Change Proposals based on or related to delay, interruption, or interference must
comply with the provisions of Paragraphs 4.05.D and 4.05.E.

b. Change proposals related to a change of Contract Price must include full and detailed
accounts of materials incorporated into the Work and labor and equipment used for
the subject Work.

The supporting data must be accompanied by a written statement that the supporting
data are accurate and complete, and that any requested time or price adjustment is the
entire adjustment to which Contractor believes it is entitled as a result of said event.

3. Engineer’s Initial Review: Engineer will advise Owner regarding the Change Proposal, and
consider any comments or response from Owner regarding the Change Proposal. If in its
discretion Engineer concludes that additional supporting data is needed before
conducting a full review and making a decision regarding the Change Proposal, then
Engineer may request that Contractor submit such additional supporting data by a date
specified by Engineer, prior to Engineer beginning its full review of the Change Proposal.

4. Engineer’s Full Review and Action on the Change Proposal: Upon receipt of Contractor’s
supporting data (including any additional data requested by Engineer), Engineer will
conduct a full review of each Change Proposal and, within 30 days after such receipt of
the Contractor’s supporting data, either approve the Change Proposal in whole, deny it in
whole, or approve it in part and deny it in part. Such actions must be in writing, with a
copy provided to Owner and Contractor. If Engineer does not take action on the Change
Proposal within 30 days, then either Owner or Contractor may at any time thereafter
submit a letter to the other party indicating that as a result of Engineer’s inaction the
Change Proposal is deemed denied, thereby commencing the time for appeal of the
denial under Article 12.

5. Binding Decision: Engineer’s decision is final and binding upon Owner and Contractor,
unless Owner or Contractor appeals the decision by filing a Claim under Article 12.

. Resolution of Certain Change Proposals: If the Change Proposal does not involve the design

(as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or
other engineering or technical matters, then Engineer will notify the parties in writing that
the Engineer is unable to resolve the Change Proposal. For purposes of further resolution of
such a Change Proposal, such notice will be deemed a denial, and Contractor may choose to
seek resolution under the terms of Article 12.

Post-Completion: Contractor shall not submit any Change Proposals after Engineer issues a
written recommendation of final payment pursuant to Paragraph 15.06.B.

11.10 Notification to Surety

A.

If the provisions of any bond require notice to be given to a surety of any change affecting the
general scope of the Work or the provisions of the Contract Documents (including, but not
limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of
any such change.
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ARTICLE 12—CLAIMS

12.01 Claims

A. Claims Process: The following disputes between Owner and Contractor are subject to the
Claims process set forth in this article:

1. Appeals by Owner or Contractor of Engineer’s decisions regarding Change Proposals;

2. Owner demands for adjustments in the Contract Price or Contract Times, or other relief
under the Contract Documents;

3. Disputesthat Engineer has been unable to address because they do not involve the design
(as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work,
or other engineering or technical matters; and

4. Subject to the waiver provisions of Paragraph 15.07, any dispute arising after Engineer
has issued a written recommendation of final payment pursuant to Paragraph 15.06.B.

B. Submittal of Claim: The party submitting a Claim shall deliver it directly to the other party to
the Contract promptly (but in no event later than 30 days) after the start of the event giving
rise thereto; in the case of appeals regarding Change Proposals within 30 days of the decision
under appeal. The party submitting the Claim shall also furnish a copy to the Engineer, for its
information only. The responsibility to substantiate a Claim rests with the party making the
Claim. In the case of a Claim by Contractor seeking an increase in the Contract Times or
Contract Price, Contractor shall certify that the Claim is made in good faith, that the
supporting data are accurate and complete, and that to the best of Contractor’s knowledge
and belief the amount of time or money requested accurately reflects the full amount to
which Contractor is entitled.

C. Review and Resolution: The party receiving a Claim shall review it thoroughly, giving full
consideration to its merits. The two parties shall seek to resolve the Claim through the
exchange of information and direct negotiations. The parties may extend the time for
resolving the Claim by mutual agreement. All actions taken on a Claim will be stated in writing
and submitted to the other party, with a copy to Engineer.

D. Mediation

1. At any time after initiation of a Claim, Owner and Contractor may mutually agree to
mediation of the underlying dispute. The agreement to mediate will stay the Claim
submittal and response process.

2. If Owner and Contractor agree to mediation, then after 60 days from such agreement,
either Owner or Contractor may unilaterally terminate the mediation process, and the
Claim submittal and decision process will resume as of the date of the termination. If the
mediation proceeds but is unsuccessful in resolving the dispute, the Claim submittal and
decision process will resume as of the date of the conclusion of the mediation, as
determined by the mediator.

3. Owner and Contractor shall each pay one-half of the mediator’s fees and costs.
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E. Partial Approval: If the party receiving a Claim approves the Claim in part and denies it in part,
such action will be final and binding unless within 30 days of such action the other party
invokes the procedure set forth in Article 17 for final resolution of disputes.

F. Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim
may deny it by giving written notice of denial to the other party. If the receiving party does
not take action on the Claim within 90 days, then either Owner or Contractor may at any time
thereafter submit a letter to the other party indicating that as a result of the inaction, the
Claim is deemed denied, thereby commencing the time for appeal of the denial. A denial of
the Claim will be final and binding unless within 30 days of the denial the other party invokes
the procedure set forth in Article 17 for the final resolution of disputes.

G. Final and Binding Results: If the parties reach a mutual agreement regarding a Claim, whether
through approval of the Claim, direct negotiations, mediation, or otherwise; or if a Claim is
approved in part and denied in part, or denied in full, and such actions become final and
binding; then the results of the agreement or action on the Claim will be incorporated in a
Change Order or other written document to the extent they affect the Contract, including the
Work, the Contract Times, or the Contract Price.

ARTICLE 13—COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK

13.01 Cost of the Work

A. Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum
of all costs necessary for the proper performance of the Work at issue, as further defined
below. The provisions of this Paragraph 13.01 are used for two distinct purposes:

1. To determine Cost of the Work when Cost of the Work is a component of the Contract
Price, under cost-plus-fee, time-and-materials, or other cost-based terms; or

2. When needed to determine the value of a Change Order, Change Proposal, Claim, set-off,
or other adjustment in Contract Price. When the value of any such adjustment is
determined on the basis of Cost of the Work, Contractor is entitled only to those
additional or incremental costs required because of the change in the Work or because
of the event giving rise to the adjustment.

B. Costs Included: Except as otherwise may be agreed to in writing by Owner, costs included in
the Cost of the Work will be in amounts no higher than those commonly incurred in the
locality of the Project, will not include any of the costs itemized in Paragraph 13.01.C, and will
include only the following items:

1. Payroll costs for employees in the direct employ of Contractor in the performance of the
Work under schedules of job classifications agreed upon by Owner and Contractor in
advance of the subject Work. Such employees include, without limitation,
superintendents, foremen, safety managers, safety representatives, and other personnel
employed full time on the Work. Payroll costs for employees not employed full time on
the Work will be apportioned on the basis of their time spent on the Work. Payroll costs
include, but are not limited to, salaries and wages plus the cost of fringe benefits, which
include social security contributions, unemployment, excise, and payroll taxes, workers’
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compensation, health and retirement benefits, sick leave, and vacation and holiday pay
applicable thereto. The expenses of performing Work outside of regular working hours,
on Saturday, Sunday, or legal holidays, will be included in the above to the extent
authorized by Owner.

2. Cost of all materials and equipment furnished and incorporated in the Work, including
costs of transportation and storage thereof, and Suppliers’ field services required in
connection therewith. All cash discounts accrue to Contractor unless Owner deposits
funds with Contractor with which to make payments, in which case the cash discounts
will accrue to Owner. All trade discounts, rebates, and refunds and returns from sale of
surplus materials and equipment will accrue to Owner, and Contractor shall make
provisions so that they may be obtained.

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors.
If required by Owner, Contractor shall obtain competitive bids from subcontractors
acceptable to Owner and Contractor and shall deliver such bids to Owner, which will then
determine, with the advice of Engineer, which bids, if any, will be acceptable. If any
subcontract provides that the Subcontractor is to be paid on the basis of Cost of the Work
plus a fee, the Subcontractor’s Cost of the Work and fee will be determined in the same
manner as Contractor’s Cost of the Work and fee as provided in this Paragraph 13.01.

4. Costs of special consultants (including but not limited to engineers, architects, testing
laboratories, surveyors, attorneys, and accountants) employed or retained for services
specifically related to the Work.

5. Other costs consisting of the following:

a. The proportion of necessary transportation, travel, and subsistence expenses of
Contractor’s employees incurred in discharge of duties connected with the Work.

b. Cost, including transportation and maintenance, of all materials, supplies, equipment,
machinery, appliances, office, and temporary facilities at the Site, which are
consumed in the performance of the Work, and cost, less market value, of such items
used but not consumed which remain the property of Contractor.

1) In establishing included costs for materials such as scaffolding, plating, or
sheeting, consideration will be given to the actual or the estimated life of the
material for use on other projects; or rental rates may be established on the basis
of purchase or salvage value of such items, whichever is less. Contractor will not
be eligible for compensation for such items in an amount that exceeds the
purchase cost of such item.

c. Construction Equipment Rental

1) Rentals of all construction equipment and machinery, and the parts thereof, in
accordance with rental agreements approved by Owner as to price (including any
surcharge or special rates applicable to overtime use of the construction
equipment or machinery), and the costs of transportation, loading, unloading,
assembly, dismantling, and removal thereof. All such costs will be in accordance
with the terms of said rental agreements. The rental of any such equipment,
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machinery, or parts must cease when the use thereof is no longer necessary for
the Work.

2) Costs for equipment and machinery owned by Contractor or a Contractor-related
entity will be paid at a rate shown for such equipment in the equipment rental
rate book specified in the Supplementary Conditions. An hourly rate will be
computed by dividing the monthly rates by 176. These computed rates will
include all operating costs.

3) With respect to Work that is the result of a Change Order, Change Proposal,
Claim, set-off, or other adjustment in Contract Price (“changed Work”), included
costs will be based on the time the equipment or machinery is in use on the
changed Work and the costs of transportation, loading, unloading, assembly,
dismantling, and removal when directly attributable to the changed Work. The
cost of any such equipment or machinery, or parts thereof, must cease to accrue
when the use thereof is no longer necessary for the changed Work.

Sales, consumer, use, and other similar taxes related to the Work, and for which
Contractor is liable, as imposed by Laws and Regulations.

Deposits lost for causes other than negligence of Contractor, any Subcontractor, or
anyone directly or indirectly employed by any of them or for whose acts any of them
may be liable, and royalty payments and fees for permits and licenses.

Losses and damages (and related expenses) caused by damage to the Work, not
compensated by insurance or otherwise, sustained by Contractor in connection with
the performance of the Work (except losses and damages within the deductible
amounts of builder’s risk or other property insurance established in accordance with
Paragraph 6.04), provided such losses and damages have resulted from causes other
than the negligence of Contractor, any Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of them may be liable. Such losses
include settlements made with the written consent and approval of Owner. No such
losses, damages, and expenses will be included in the Cost of the Work for the
purpose of determining Contractor’s fee.

The cost of utilities, fuel, and sanitary facilities at the Site.

Minor expenses such as communication service at the Site, express and courier
services, and similar petty cash items in connection with the Work.

The costs of premiums for all bonds and insurance that Contractor is required by the
Contract Documents to purchase and maintain.

C. Costs Excluded: The term Cost of the Work does not include any of the following items:

1. Payroll costs and other compensation of Contractor’s officers, executives, principals,
general managers, engineers, architects, estimators, attorneys, auditors, accountants,
purchasing and contracting agents, expediters, timekeepers, clerks, and other personnel
employed by Contractor, whether at the Site or in Contractor’s principal or branch office
for general administration of the Work and not specifically included in the agreed upon
schedule of job classifications referred to in Paragraph 13.01.B.1 or specifically covered
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by Paragraph 13.01.B.4. The payroll costs and other compensation excluded here are to
be considered administrative costs covered by the Contractor’s fee.

2. The cost of purchasing, renting, or furnishing small tools and hand tools.

3. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the
Site.

4. Any part of Contractor’s capital expenses, including interest on Contractor’s capital
employed for the Work and charges against Contractor for delinquent payments.

5. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any of them may be liable, including
but not limited to, the correction of defective Work, disposal of materials or equipment
wrongly supplied, and making good any damage to property.

6. Expensesincurred in preparing and advancing Claims.

7. Other overhead or general expense costs of any kind and the costs of any item not
specifically and expressly included in Paragraph 13.01.B.

Contractor’s Fee
1. Not Applicable.

2. When the Work as a whole is performed on the basis of a stipulated sum, or any other
basis other than cost-plus-a-fee, then Contractor’s fee for any Work covered by a Change
Order, Change Proposal, Claim, set-off, or other adjustment in Contract Price on the basis
of Cost of the Work will be determined in accordance with Paragraph 11.07.C.2.

Documentation and Audit: Whenever the Cost of the Work for any purpose is to be
determined pursuant to this Article 13, Contractor and pertinent Subcontractors will establish
and maintain records of the costs in accordance with generally accepted accounting practices.
Subject to prior written notice, Owner will be afforded reasonable access, during normal
business hours, to all Contractor’s accounts, records, books, correspondence, instructions,
drawings, receipts, vouchers, memoranda, and similar data relating to the Cost of the Work
and Contractor’s fee. Contractor shall preserve all such documents for a period of three years
after the final payment by Owner. Pertinent Subcontractors will afford such access to Owner,
and preserve such documents, to the same extent required of Contractor.

13.02 Allowances

A.

It is understood that Contractor has included in the Contract Price all allowances so named in
the Contract Documents and shall cause the Work so covered to be performed for such sums
and by such persons or entities as may be acceptable to Owner and Engineer.

Cash Allowances: Contractor agrees that:

1. the cash allowances include the cost to Contractor (less any applicable trade discounts)
of materials and equipment required by the allowances to be delivered at the Site, and
all applicable taxes; and

2. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead,
profit, and other expenses contemplated for the cash allowances have been included in
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the Contract Price and not in the allowances, and no demand for additional payment for
any of the foregoing will be valid.

Owner’s Contingency Allowance: Contractor agrees that an Owner’s contingency allowance,
if any, is for the sole use of Owner to cover unanticipated costs.

Prior to final payment, an appropriate Change Order will be issued as recommended by
Engineer to reflect actual amounts due Contractor for Work covered by allowances, and the
Contract Price will be correspondingly adjusted.

13.03 Unit Price Work

A

Where the Contract Documents provide that all or part of the Work is to be Unit Price Work,
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal
to the sum of the unit price for each separately identified item of Unit Price Work times the
estimated quantity of each item as indicated in the Agreement.

The estimated quantities of items of Unit Price Work are not guaranteed and are solely for
the purpose of comparison of Bids and determining an initial Contract Price. Payments to
Contractor for Unit Price Work will be based on actual quantities.

Each unit price will be deemed to include an amount considered by Contractor to be adequate
to cover Contractor’s overhead and profit for each separately identified item.

Engineer will determine the actual quantities and classifications of Unit Price Work performed
by Contractor. Engineer will review with Contractor the Engineer’s preliminary
determinations on such matters before rendering a written decision thereon (by
recommendation of an Application for Payment or otherwise). Engineer’s written decision
thereon will be final and binding (except as modified by Engineer to reflect changed factual
conditions or more accurate data) upon Owner and Contractor, and the final adjustment of
Contract Price will be set forth in a Change Order, subject to the provisions of the following
paragraph.

Adjustments in Unit Price

1. Contractor or Owner shall be entitled to an adjustment in the unit price with respect to
an item of Unit Price Work if:

a. the quantity of the item of Unit Price Work performed by Contractor differs materially
and significantly from the estimated quantity of such item indicated in the
Agreement; and

b. Contractor’s unit costs to perform the item of Unit Price Work have changed
materially and significantly as a result of the quantity change.

2. The adjustment in unit price will account for and be coordinated with any related changes
in quantities of other items of Work, and in Contractor’s costs to perform such other
Work, such that the resulting overall change in Contract Price is equitable to Owner and
Contractor.

3. Adjusted unit prices will apply to all units of that item.
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ARTICLE 14—TESTS AND INSPECTIONS; CORRECTION, REMOVAL, OR ACCEPTANCE OF DEFECTIVE WORK

14.01 Access to Work

A

Owner, Engineer, their consultants and other representatives and personnel of Owner,
independent testing laboratories, and authorities having jurisdiction have access to the Site
and the Work at reasonable times for their observation, inspection, and testing. Contractor
shall provide them proper and safe conditions for such access and advise them of Contractor’s
safety procedures and programs so that they may comply with such procedures and programs
as applicable.

14.02 Tests, Inspections, and Approvals

A.

Contractor shall give Engineer timely notice of readiness of the Work (or specific parts
thereof) for all required inspections and tests, and shall cooperate with inspection and testing
personnel to facilitate required inspections and tests.

Owner shall retain and pay for the services of an independent inspector, testing laboratory,
or other qualified individual or entity to perform all inspections and tests expressly required
by the Contract Documents to be furnished and paid for by Owner, except that costs incurred
in connection with tests or inspections of covered Work will be governed by the provisions of
Paragraph 14.05.

If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof)
specifically to be inspected, tested, or approved by an employee or other representative of
such public body, Contractor shall assume full responsibility for arranging and obtaining such
inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer
the required certificates of inspection or approval.

Contractor shall be responsible for arranging, obtaining, and paying for all inspections and
tests required:

1. by the Contract Documents, unless the Contract Documents expressly allocate
responsibility for a specific inspection or test to Owner;

2. to attain Owner’s and Engineer’s acceptance of materials or equipment to be
incorporated in the Work;

3. by manufacturers of equipment furnished under the Contract Documents;

4. for testing, adjusting, and balancing of mechanical, electrical, and other equipment to be
incorporated into the Work; and

5. for acceptance of materials, mix designs, or equipment submitted for approval prior to
Contractor’s purchase thereof for incorporation in the Work.

Such inspections and tests will be performed by independent inspectors, testing laboratories,
or other qualified individuals or entities acceptable to Owner and Engineer.

If the Contract Documents require the Work (or part thereof) to be approved by Owner,
Engineer, or another designated individual or entity, then Contractor shall assume full
responsibility for arranging and obtaining such approvals.
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If any Work (or the work of others) that is to be inspected, tested, or approved is covered by
Contractor without written concurrence of Engineer, Contractor shall, if requested by
Engineer, uncover such Work for observation. Such uncovering will be at Contractor’s expense
unless Contractor had given Engineer timely notice of Contractor’s intention to cover the
same and Engineer had not acted with reasonable promptness in response to such notice.

14.03 Defective Work

A.
B.

Contractor’s Obligation: It is Contractor’s obligation to assure that the Work is not defective.

Engineer’s Authority: Engineer has the authority to determine whether Work is defective, and
to reject defective Work.

Notice of Defects: Prompt written notice of all defective Work of which Owner or Engineer
has actual knowledge will be given to Contractor.

Correction, or Removal and Replacement: Promptly after receipt of written notice of defective
Work, Contractor shall correct all such defective Work, whether or not fabricated, installed,
or completed, or, if Engineer has rejected the defective Work, remove it from the Project and
replace it with Work that is not defective.

Preservation of Warranties: When correcting defective Work, Contractor shall take no action
that would void or otherwise impair Owner’s special warranty and guarantee, if any, on said
Work.

Costs and Damages: In addition to its correction, removal, and replacement obligations with
respect to defective Work, Contractor shall pay all claims, costs, losses, and damages arising
out of or relating to defective Work, including but not limited to the cost of the inspection,
testing, correction, removal, replacement, or reconstruction of such defective Work, fines
levied against Owner by governmental authorities because the Work is defective, and the
costs of repair or replacement of work of others resulting from defective Work. Prior to final
payment, if Owner and Contractor are unable to agree as to the measure of such claims, costs,
losses, and damages resulting from defective Work, then Owner may impose a reasonable
set-off against payments due under Article 15.

14.04 Acceptance of Defective Work

A

If, instead of requiring correction or removal and replacement of defective Work, Owner
prefers to accept it, Owner may do so (subject, if such acceptance occurs prior to final
payment, to Engineer’s confirmation that such acceptance is in general accord with the design
intent and applicable engineering principles, and will not endanger public safety). Contractor
shall pay all claims, costs, losses, and damages attributable to Owner’s evaluation of and
determination to accept such defective Work (such costs to be approved by Engineer as to
reasonableness), and for the diminished value of the Work to the extent not otherwise paid
by Contractor. If any such acceptance occurs prior to final payment, the necessary revisions
in the Contract Documents with respect to the Work will be incorporated in a Change Order.
If the parties are unable to agree as to the decrease in the Contract Price, reflecting the
diminished value of Work so accepted, then Owner may impose a reasonable set-off against
payments due under Article 15. If the acceptance of defective Work occurs after final
payment, Contractor shall pay an appropriate amount to Owner.
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14.05 Uncovering Work

A

Engineer has the authority to require additional inspection or testing of the Work, whether
or not the Work is fabricated, installed, or completed.

If any Work is covered contrary to the written request of Engineer, then Contractor shall, if
requested by Engineer, uncover such Work for Engineer’s observation, and then replace the
covering, all at Contractor’s expense.

If Engineer considers it necessary or advisable that covered Work be observed by Engineer or
inspected or tested by others, then Contractor, at Engineer’s request, shall uncover, expose,
or otherwise make available for observation, inspection, or testing as Engineer may require,
that portion of the Work in question, and provide all necessary labor, material, and
equipment.

1. Ifitis found that the uncovered Work is defective, Contractor shall be responsible for all
claims, costs, losses, and damages arising out of or relating to such uncovering, exposure,
observation, inspection, and testing, and of satisfactory replacement or reconstruction
(including but not limited to all costs of repair or replacement of work of others); and
pending Contractor’s full discharge of this responsibility the Owner shall be entitled to
impose a reasonable set-off against payments due under Article 15.

2. If the uncovered Work is not found to be defective, Contractor shall be allowed an
increase in the Contract Price or an extension of the Contract Times, directly attributable
to such uncovering, exposure, observation, inspection, testing, replacement, and
reconstruction. If the parties are unable to agree as to the amount or extent thereof, then
Contractor may submit a Change Proposal within 30 days of the determination that the
Work is not defective.

14.06 Owner May Stop the Work

A

If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable
materials or equipment, or fails to perform the Work in such a way that the completed Work
will conform to the Contract Documents, then Owner may order Contractor to stop the Work,
or any portion thereof, until the cause for such order has been eliminated; however, this right
of Owner to stop the Work will not give rise to any duty on the part of Owner to exercise this
right for the benefit of Contractor, any Subcontractor, any Supplier, any other individual or
entity, or any surety for, or employee or agent of any of them.

14.07 Owner May Correct Defective Work

A.

If Contractor fails within a reasonable time after written notice from Engineer to correct
defective Work, or to remove and replace defective Work as required by Engineer, then
Owner may, after 7 days’ written notice to Contractor, correct or remedy any such deficiency.

In exercising the rights and remedies under this Paragraph 14.07, Owner shall proceed
expeditiously. In connection with such corrective or remedial action, Owner may exclude
Contractor from all or part of the Site, take possession of all or part of the Work and suspend
Contractor’s services related thereto, and incorporate in the Work all materials and
equipment stored at the Site or for which Owner has paid Contractor but which are stored
elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees,
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Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to
enable Owner to exercise the rights and remedies under this paragraph.

C. Allclaims, costs, losses, and damages incurred or sustained by Owner in exercising the rights
and remedies under this Paragraph 14.07 will be charged against Contractor as set-offs
against payments due under Article 15. Such claims, costs, losses and damages will include
but not be limited to all costs of repair, or replacement of work of others destroyed or
damaged by correction, removal, or replacement of Contractor’s defective Work.

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in
the performance of the Work attributable to the exercise by Owner of Owner’s rights and
remedies under this Paragraph 14.07.

ARTICLE 15—PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD

15.01 Progress Payments

A. Basis for Progress Payments: The Schedule of Values established as provided in Article 2 will
serve as the basis for progress payments and will be incorporated into a form of Application
for Payment acceptable to Engineer. Progress payments for Unit Price Work will be based on
the number of units completed during the pay period, as determined under the provisions of
Paragraph 13.03. Progress payments for cost-based Work will be based on Cost of the Work
completed by Contractor during the pay period.

B. Applications for Payments

1. Atleast 20 days before the date established in the Agreement for each progress payment
(but not more often than once a month), Contractor shall submit to Engineer for review
an Application for Payment filled out and signed by Contractor covering the Work
completed as of the date of the Application and accompanied by such supporting
documentation as is required by the Contract Documents.

2. If payment is requested on the basis of materials and equipment not incorporated in the
Work but delivered and suitably stored at the Site or at another location agreed to in
writing, the Application for Payment must also be accompanied by: (a) a bill of sale,
invoice, copies of subcontract or purchase order payments, or other documentation
establishing full payment by Contractor for the materials and equipment; (b) at Owner’s
request, documentation warranting that Owner has received the materials and
equipment free and clear of all Liens; and (c) evidence that the materials and equipment
are covered by appropriate property insurance, a warehouse bond, or other
arrangements to protect Owner’s interest therein, all of which must be satisfactory to
Owner.

3. Beginning with the second Application for Payment, each Application must include an
affidavit of Contractor stating that all previous progress payments received by Contractor
have been applied to discharge Contractor’s legitimate obligations associated with prior
Applications for Payment.

4. The amount of retainage with respect to progress payments will be as stipulated in the
Agreement.
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C. Review of Applications

1.

Engineer will, within 10 days after receipt of each Application for Payment, including each
resubmittal, either indicate in writing a recommendation of payment and present the
Application to Owner, or return the Application to Contractor indicating in writing
Engineer’s reasons for refusing to recommend payment. In the latter case, Contractor
may make the necessary corrections and resubmit the Application.

Engineer’s recommendation of any payment requested in an Application for Payment will
constitute a representation by Engineer to Owner, based on Engineer’s observations of
the executed Work as an experienced and qualified design professional, and on Engineer’s
review of the Application for Payment and the accompanying data and schedules, that to
the best of Engineer’s knowledge, information and belief:

a. the Work has progressed to the point indicated;

b. the quality of the Work is generally in accordance with the Contract Documents
(subject to an evaluation of the Work as a functioning whole prior to or upon
Substantial Completion, the results of any subsequent tests called for in the Contract
Documents, a final determination of quantities and classifications for Unit Price Work
under Paragraph 13.03, and any other qualifications stated in the recommendation);
and

c. the conditions precedent to Contractor’s being entitled to such payment appear to
have been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

By recommending any such payment Engineer will not thereby be deemed to have
represented that:

a. inspections made to check the quality or the quantity of the Work as it has been
performed have been exhaustive, extended to every aspect of the Work in progress,
or involved detailed inspections of the Work beyond the responsibilities specifically
assigned to Engineer in the Contract; or

b. there may not be other matters or issues between the parties that might entitle
Contractor to be paid additionally by Owner or entitle Owner to withhold payment to
Contractor.

Neither Engineer’s review of Contractor’'s Work for the purposes of recommending
payments nor Engineer’s recommendation of any payment, including final payment, will
impose responsibility on Engineer:

a. tosupervise, direct, or control the Work;

b. for the means, methods, techniques, sequences, or procedures of construction, or
the safety precautions and programs incident thereto;

c. for Contractor’s failure to comply with Laws and Regulations applicable to
Contractor’s performance of the Work;

d. to make any examination to ascertain how or for what purposes Contractor has used
the money paid by Owner; or
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e.

to determine that title to any of the Work, materials, or equipment has passed to
Owner free and clear of any Liens.

Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s
opinion, it would be incorrect to make the representations to Owner stated in
Paragraph 15.01.C.2.

Engineer will recommend reductions in payment (set-offs) necessary in Engineer’s
opinion to protect Owner from loss because:

a.

b.

the Work is defective, requiring correction or replacement;
the Contract Price has been reduced by Change Orders;

Owner has been required to correct defective Work in accordance with
Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04;

Owner has been required to remove or remediate a Hazardous Environmental
Condition for which Contractor is responsible; or

Engineer has actual knowledge of the occurrence of any of the events that would
constitute a default by Contractor and therefore justify termination for cause under
the Contract Documents.

D. Payment Becomes Due

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s
recommendation, the amount recommended (subject to any Owner set-offs) will become
due, and when due will be paid by Owner to Contractor.

E. Reductions in Payment by Owner

1.

In addition to any reductions in payment (set-offs) recommended by Engineer, Owner is
entitled to impose a set-off against payment based on any of the following:

a.

Claims have been made against Owner based on Contractor’s conduct in the
performance or furnishing of the Work, or Owner has incurred costs, losses, or
damages resulting from Contractor’s conduct in the performance or furnishing of the
Work, including but not limited to claims, costs, losses, or damages from workplace
injuries, adjacent property damage, non-compliance with Laws and Regulations, and
patent infringement;

Contractor has failed to take reasonable and customary measures to avoid damage,
delay, disruption, and interference with other work at or adjacent to the Site;

Contractor has failed to provide and maintain required bonds or insurance;

Owner has been required to remove or remediate a Hazardous Environmental
Condition for which Contractor is responsible;

Owner has incurred extra charges or engineering costs related to submittal reviews,
evaluations of proposed substitutes, tests and inspections, or return visits to
manufacturing or assembly facilities;

The Work is defective, requiring correction or replacement;
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g. Owner has been required to correct defective Work in accordance with
Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04;

h. The Contract Price has been reduced by Change Orders;

i. An event has occurred that would constitute a default by Contractor and therefore
justify a termination for cause;

j. Liquidated or other damages have accrued as a result of Contractor’s failure to
achieve Milestones, Substantial Completion, or final completion of the Work;

k. Liens have been filed in connection with the Work, except where Contractor has
delivered a specific bond satisfactory to Owner to secure the satisfaction and
discharge of such Liens; or

I.  Other items entitle Owner to a set-off against the amount recommended.

2. If Owner imposes any set-off against payment, whether based on its own knowledge or
on the written recommendations of Engineer, Owner will give Contractor immediate
written notice (with a copy to Engineer) stating the reasons for such action and the
specific amount of the reduction, and promptly pay Contractor any amount remaining
after deduction of the amount so withheld. Owner shall promptly pay Contractor the
amount so withheld, or any adjustment thereto agreed to by Owner and Contractor, if
Contractor remedies the reasons for such action. The reduction imposed will be binding
on Contractor unless it duly submits a Change Proposal contesting the reduction.

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the
amount wrongfully withheld will be treated as an amount due as determined by
Paragraph 15.01.D.1 and subject to interest as provided in the Agreement.

15.02 Contractor’s Warranty of Title

A

Contractor warrants and guarantees that title to all Work, materials, and equipment furnished
under the Contract will pass to Owner free and clear of (1) all Liens and other title defects,
and (2) all patent, licensing, copyright, or royalty obligations, no later than 7 days after the
time of payment by Owner.

15.03 Substantial Completion

A

When Contractor considers the entire Work ready for its intended use Contractor shall notify
Owner and Engineer in writing that the entire Work is substantially complete and request that
Engineer issue a certificate of Substantial Completion. Contractor shall at the same time
submit to Owner and Engineer an initial draft of punch list items to be completed or corrected
before final payment.

Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an
inspection of the Work to determine the status of completion. If Engineer does not consider
the Work substantially complete, Engineer will notify Contractor in writing giving the reasons
therefor.

If Engineer considers the Work substantially complete, Engineer will deliver to Owner a
preliminary certificate of Substantial Completion which will fix the date of Substantial
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Completion. Engineer shall attach to the certificate a punch list of items to be completed or
corrected before final payment. Owner shall have 7 days after receipt of the preliminary
certificate during which to make written objection to Engineer as to any provisions of the
certificate or attached punch list. If, after considering the objections to the provisions of the
preliminary certificate, Engineer concludes that the Work is not substantially complete,
Engineer will, within 14 days after submission of the preliminary certificate to Owner, notify
Contractor in writing that the Work is not substantially complete, stating the reasons therefor.
If Owner does not object to the provisions of the certificate, or if despite consideration of
Owner’s objections Engineer concludes that the Work is substantially complete, then
Engineer will, within said 14 days, execute and deliver to Owner and Contractor a final
certificate of Substantial Completion (with a revised punch list of items to be completed or
corrected) reflecting such changes from the preliminary certificate as Engineer believes
justified after consideration of any objections from Owner.

D. At the time of receipt of the preliminary certificate of Substantial Completion, Owner and
Contractor will confer regarding Owner’s use or occupancy of the Work following Substantial
Completion, review the builder’s risk insurance policy with respect to the end of the builder’s
risk coverage, and confirm the transition to coverage of the Work under a permanent
property insurance policy held by Owner. Unless Owner and Contractor agree otherwise in
writing, Owner shall bear responsibility for security, operation, protection of the Work,
property insurance, maintenance, heat, and utilities upon Owner’s use or occupancy of the
Work.

E. After Substantial Completion the Contractor shall promptly begin work on the punch list of
items to be completed or corrected prior to final payment. In appropriate cases Contractor
may submit monthly Applications for Payment for completed punch list items, following the
progress payment procedures set forth above.

F. Owner shall have the right to exclude Contractor from the Site after the date of Substantial
Completion subject to allowing Contractor reasonable access to remove its property and
complete or correct items on the punch list.

15.04 Partial Use or Occupancy

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially
completed part of the Work which has specifically been identified in the Contract Documents,
or which Owner, Engineer, and Contractor agree constitutes a separately functioning and
usable part of the Work that can be used by Owner for its intended purpose without
significant interference with Contractor’s performance of the remainder of the Work, subject
to the following conditions:

1. Atanytime, Owner may request in writing that Contractor permit Owner to use or occupy
any such part of the Work that Owner believes to be substantially complete. If and when
Contractor agrees that such part of the Work is substantially complete, Contractor,
Owner, and Engineer will follow the procedures of Paragraph 15.03.A through 15.03.E for
that part of the Work.
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At any time, Contractor may notify Owner and Engineer in writing that Contractor
considers any such part of the Work substantially complete and request Engineer to issue
a certificate of Substantial Completion for that part of the Work.

Within a reasonable time after either such request, Owner, Contractor, and Engineer shall
make an inspection of that part of the Work to determine its status of completion. If
Engineer does not consider that part of the Work to be substantially complete, Engineer
will notify Owner and Contractor in writing giving the reasons therefor. If Engineer
considers that part of the Work to be substantially complete, the provisions of
Paragraph 15.03 will apply with respect to certification of Substantial Completion of that
part of the Work and the division of responsibility in respect thereof and access thereto.

No use or occupancy or separate operation of part of the Work may occur prior to
compliance with the requirements of Paragraph 6.04 regarding builder’s risk or other
property insurance.

15.05 Final Inspection

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is
complete, Engineer will promptly make a final inspection with Owner and Contractor and will
notify Contractor in writing of all particulars in which this inspection reveals that the Work, or
agreed portion thereof, is incomplete or defective. Contractor shall immediately take such
measures as are necessary to complete such Work or remedy such deficiencies.

15.06 Final Payment

A. Application for Payment

1.

2.

After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections
identified during the final inspection and has delivered, in accordance with the Contract
Documents, all maintenance and operating instructions, schedules, guarantees, bonds,
certificates or other evidence of insurance, certificates of inspection, annotated record
documents (as provided in Paragraph 7.12), and other documents, Contractor may make
application for final payment.

The final Application for Payment must be accompanied (except as previously delivered)
by:

a. all documentation called for in the Contract Documents;
b. consent of the surety, if any, to final payment;

c. satisfactory evidence that all title issues have been resolved such that title to all Work,
materials, and equipment has passed to Owner free and clear of any Liens or other
title defects, or will so pass upon final payment.

d. alist of all duly pending Change Proposals and Claims; and

e. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien
rights arising out of the Work, and of Liens filed in connection with the Work.

In lieu of the releases or waivers of Liens specified in Paragraph 15.06.A.2 and as approved
by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor
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that: (a) the releases and receipts include all labor, services, material, and equipment for
which a Lien could be filed; and (b) all payrolls, material and equipment bills, and other
indebtedness connected with the Work for which Owner might in any way be responsible,
or which might in any way result in liens or other burdens on Owner's property, have been
paid or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release
or receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner
to indemnify Owner against any Lien, or Owner at its option may issue joint checks
payable to Contractor and specified Subcontractors and Suppliers.

B. Engineer’s Review of Final Application and Recommendation of Payment: If, on the basis of
Engineer’s observation of the Work during construction and final inspection, and Engineer’s
review of the final Application for Payment and accompanying documentation as required by
the Contract Documents, Engineer is satisfied that the Work has been completed and
Contractor’s other obligations under the Contract have been fulfilled, Engineer will, within 10
days after receipt of the final Application for Payment, indicate in writing Engineer’s
recommendation of final payment and present the final Application for Payment to Owner
for payment. Such recommendation will account for any set-offs against payment that are
necessary in Engineer’s opinion to protect Owner from loss for the reasons stated above with
respect to progress payments. Otherwise, Engineer will return the Application for Payment to
Contractor, indicating in writing the reasons for refusing to recommend final payment, in
which case Contractor shall make the necessary corrections and resubmit the Application for
Payment.

C. Notice of Acceptability: In support of its recommendation of payment of the final Application
for Payment, Engineer will also give written notice to Owner and Contractor that the Work is
acceptable, subject to stated limitations in the notice and to the provisions of
Paragraph 15.07.

D. Completion of Work: The Work is complete (subject to surviving obligations) when it is ready
for final payment as established by the Engineer’s written recommendation of final payment
and issuance of notice of the acceptability of the Work.

E. Final Payment Becomes Due: Upon receipt from Engineer of the final Application for Payment
and accompanying documentation, Owner shall set off against the amount recommended by
Engineer for final payment any further sum to which Owner is entitled, including but not
limited to set-offs for liquidated damages and set-offs allowed under the provisions of this
Contract with respect to progress payments. Owner shall pay the resulting balance due to
Contractor within 30 days of Owner’s receipt of the final Application for Payment from
Engineer.

15.07 Waiver of Claims

A. By making final payment, Owner waives its claim or right to liquidated damages or other
damages for late completion by Contractor, except as set forth in an outstanding Claim,
appeal under the provisions of Article 17, set-off, or express reservation of rights by Owner.
Owner reserves all other claims or rights after final payment.
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B.

The acceptance of final payment by Contractor will constitute a waiver by Contractor of all
claims and rights against Owner other than those pending matters that have been duly
submitted as a Claim, or appealed under the provisions of Article 17.

15.08 Correction Period

A.

If within one year after the date of Substantial Completion (or such longer period of time as
may be prescribed by the Supplementary Conditions or the terms of any applicable special
guarantee required by the Contract Documents), Owner gives Contractor written notice that
any Work has been found to be defective, or that Contractor’s repair of any damages to the
Site or adjacent areas has been found to be defective, then after receipt of such notice of
defect Contractor shall promptly, without cost to Owner and in accordance with Owner’s
written instructions:

1. correct the defective repairs to the Site or such adjacent areas;
2. correct such defective Work;

3. remove the defective Work from the Project and replace it with Work that is not
defective, if the defective Work has been rejected by Owner, and

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the
work of others, or to other land or areas resulting from the corrective measures.

Owner shall give any such notice of defect within 60 days of the discovery that such Work or
repairs is defective. If such notice is given within such 60 days but after the end of the
correction period, the notice will be deemed a notice of defective Work under
Paragraph 7.17.B.

If, after receipt of a notice of defect within 60 days and within the correction period,
Contractor does not promptly comply with the terms of Owner’s written instructions, or in an
emergency where delay would cause serious risk of loss or damage, Owner may have the
defective Work corrected or repaired or may have the rejected Work removed and replaced.
Contractor shall pay all costs, losses, and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other professionals and all court or arbitration
or other dispute resolution costs) arising out of or relating to such correction or repair or such
removal and replacement (including but not limited to all costs of repair or replacement of
work of others). Contractor’s failure to pay such costs, losses, and damages within 10 days of
invoice from Owner will be deemed the start of an event giving rise to a Claim under
Paragraph 12.01.B, such that any related Claim must be brought within 30 days of the failure
to pay.

In special circumstances where a particular item of equipment is placed in continuous service
before Substantial Completion of all the Work, the correction period for that item may start
to run from an earlier date if so provided in the Specifications.

Where defective Work (and damage to other Work resulting therefrom) has been corrected
or removed and replaced under this paragraph, the correction period hereunder with respect
to such Work will be extended for an additional period of one year after such correction or
removal and replacement has been satisfactorily completed.
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F.

Contractor’s obligations under this paragraph are in addition to all other obligations and
warranties. The provisions of this paragraph are not to be construed as a substitute for, or a
waiver of, the provisions of any applicable statute of limitation or repose.

ARTICLE 16—SUSPENSION OF WORK AND TERMINATION

16.01 Owner May Suspend Work

A

At any time and without cause, Owner may suspend the Work or any portion thereof for a
period of not more than 90 consecutive days by written notice to Contractor and Engineer.
Such notice will fix the date on which Work will be resumed. Contractor shall resume the Work
on the date so fixed. Contractor shall be entitled to an adjustment in the Contract Price or an
extension of the Contract Times directly attributable to any such suspension. Any Change
Proposal seeking such adjustments must be submitted no later than 30 days after the date
fixed for resumption of Work.

16.02 Owner May Terminate for Cause

A.

The occurrence of any one or more of the following events will constitute a default by
Contractor and justify termination for cause:

1. Contractor’s persistent failure to perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to supply sufficient skilled workers or
suitable materials or equipment, or failure to adhere to the Progress Schedule);

2. Failure of Contractor to perform or otherwise to comply with a material term of the
Contract Documents;

3. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or
4. Contractor’s repeated disregard of the authority of Owner or Engineer.

If one or more of the events identified in Paragraph 16.02.A occurs, then after giving
Contractor (and any surety) 10 days’ written notice that Owner is considering a declaration
that Contractor is in default and termination of the Contract, Owner may proceed to:

1. declare Contractor to be in default, and give Contractor (and any surety) written notice
that the Contract is terminated; and

2. enforce the rights available to Owner under any applicable performance bond.

Subject to the terms and operation of any applicable performance bond, if Owner has
terminated the Contract for cause, Owner may exclude Contractor from the Site, take
possession of the Work, incorporate in the Work all materials and equipment stored at the
Site or for which Owner has paid Contractor but which are stored elsewhere, and complete
the Work as Owner may deem expedient.

Owner may not proceed with termination of the Contract under Paragraph 16.02.B if
Contractor within 7 days of receipt of notice of intent to terminate begins to correct its failure
to perform and proceeds diligently to cure such failure.

If Owner proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to
receive any further payment until the Work is completed. If the unpaid balance of the
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Contract Price exceeds the cost to complete the Work, including all related claims, costs,
losses, and damages (including but not limited to all fees and charges of engineers, architects,
attorneys, and other professionals) sustained by Owner, such excess will be paid to
Contractor. If the cost to complete the Work including such related claims, costs, losses, and
damages exceeds such unpaid balance, Contractor shall pay the difference to Owner. Such
claims, costs, losses, and damages incurred by Owner will be reviewed by Engineer as to their
reasonableness and, when so approved by Engineer, incorporated in a Change Order. When
exercising any rights or remedies under this paragraph, Owner shall not be required to obtain
the lowest price for the Work performed.

Where Contractor’s services have been so terminated by Owner, the termination will not
affect any rights or remedies of Owner against Contractor then existing or which may
thereafter accrue, or any rights or remedies of Owner against Contractor or any surety under
any payment bond or performance bond. Any retention or payment of money due Contractor
by Owner will not release Contractor from liability.

If and to the extent that Contractor has provided a performance bond under the provisions
of Paragraph 6.01.A, the provisions of that bond will govern over any inconsistent provisions
of Paragraphs 16.02.B and 16.02.D.

16.03 Owner May Terminate for Convenience

A.

Upon 7 days’ written notice to Contractor and Engineer, Owner may, without cause and
without prejudice to any other right or remedy of Owner, terminate the Contract. In such
case, Contractor shall be paid for (without duplication of any items):

1. completed and acceptable Work executed in accordance with the Contract Documents
prior to the effective date of termination, including fair and reasonable sums for overhead
and profit on such Work;

2. expenses sustained prior to the effective date of termination in performing services and
furnishing labor, materials, or equipment as required by the Contract Documents in
connection with uncompleted Work, plus fair and reasonable sums for overhead and
profit on such expenses; and

3. other reasonable expenses directly attributable to termination, including costs incurred
to prepare a termination for convenience cost proposal.

Contractor shall not be paid for any loss of anticipated profits or revenue, post-termination
overhead costs, or other economic loss arising out of or resulting from such termination.

16.04 Contractor May Stop Work or Terminate

A.

If, through no act or fault of Contractor, (1) the Work is suspended for more than 90
consecutive days by Owner or under an order of court or other public authority, or (2)
Engineer fails to act on any Application for Payment within 30 days after it is submitted, or (3)
Owner fails for 30 days to pay Contractor any sum finally determined to be due, then
Contractor may, upon 7 days’ written notice to Owner and Engineer, and provided Owner or
Engineer do not remedy such suspension or failure within that time, terminate the contract
and recover from Owner payment on the same terms as provided in Paragraph 16.03.
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B.

In lieu of terminating the Contract and without prejudice to any other right or remedy, if
Engineer has failed to act on an Application for Payment within 30 days after it is submitted,
or Owner has failed for 30 days to pay Contractor any sum finally determined to be due,
Contractor may, 7 days after written notice to Owner and Engineer, stop the Work until
payment is made of all such amounts due Contractor, including interest thereon. The
provisions of this paragraph are not intended to preclude Contractor from submitting a
Change Proposal for an adjustment in Contract Price or Contract Times or otherwise for
expenses or damage directly attributable to Contractor’s stopping the Work as permitted by
this paragraph.

ARTICLE 17—FINAL RESOLUTION OF DISPUTES

17.01 Methods and Procedures

A.

Disputes Subject to Final Resolution: The following disputed matters are subject to final
resolution under the provisions of this article:

1. Atimely appeal of an approval in part and denial in part of a Claim, or of a denial in full,
pursuant to Article 12; and

2. Disputes between Owner and Contractor concerning the Work, or obligations under the
Contract Documents, that arise after final payment has been made.

Final Resolution of Disputes: For any dispute subject to resolution under this article, Owner or
Contractor may:

1. elect in writing to invoke the dispute resolution process provided for in the
Supplementary Conditions;

2. agree with the other party to submit the dispute to another dispute resolution process;
or

3. if no dispute resolution process is provided for in the Supplementary Conditions or
mutually agreed to, give written notice to the other party of the intent to submit the
dispute to a court of competent jurisdiction.

ARTICLE 18—MISCELLANEOUS

18.01 Giving Notice

A.

Whenever any provision of the Contract requires the giving of written notice to Owner,
Engineer, or Contractor, it will be deemed to have been validly given only if delivered:

1. in person, by a commercial courier service or otherwise, to the recipient’s place of
business;

2. by registered or certified mail, postage prepaid, to the recipient’s place of business; or

3. bye-mail to the recipient, with the words “Formal Notice” or similar in the e-mail’s subject
line.
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18.02

18.03

18.04

18.05

18.06

18.07

18.08

Computation of Times

A. When any period of time is referred to in the Contract by days, it will be computed to exclude
the first and include the last day of such period. If the last day of any such period falls on a
Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction,
such day will be omitted from the computation.

Cumulative Remedies

A. The duties and obligations imposed by these General Conditions and the rights and remedies
available hereunder to the parties hereto are in addition to, and are not to be construed in
any way as a limitation of, any rights and remedies available to any or all of them which are
otherwise imposed or available by Laws or Regulations, by special warranty or guarantee, or
by other provisions of the Contract. The provisions of this paragraph will be as effective as if
repeated specifically in the Contract Documents in connection with each particular duty,
obligation, right, and remedy to which they apply.

Limitation of Damages

A. With respect to any and all Change Proposals, Claims, disputes subject to final resolution, and
other matters at issue, neither Owner nor Engineer, nor any of their officers, directors,
members, partners, employees, agents, consultants, or subcontractors, shall be liable to
Contractor for any claims, costs, losses, or damages sustained by Contractor on or in
connection with any other project or anticipated project.

No Waiver

A. A party’s non-enforcement of any provision will not constitute a waiver of that provision, nor
will it affect the enforceability of that provision or of the remainder of this Contract.

Survival of Obligations

A. All representations, indemnifications, warranties, and guarantees made in, required by, or
given in accordance with the Contract, as well as all continuing obligations indicated in the
Contract, will survive final payment, completion, and acceptance of the Work or termination
of the Contract or of the services of Contractor.

Controlling Law
A. This Contract is to be governed by the law of the state in which the Project is located.
Assignment of Contract

A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party to this
Contract of any rights under or interests in the Contract will be binding on the other party
without the written consent of the party sought to be bound; and, specifically but without
limitation, money that may become due and money that is due may not be assigned without
such consent (except to the extent that the effect of this restriction may be limited by law),
and unless specifically stated to the contrary in any written consent to an assignment, no
assignment will release or discharge the assignor from any duty or responsibility under the
Contract.
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18.09 Successors and Assigns

A. Owner and Contractor each binds itself, its successors, assigns, and legal representatives to
the other party hereto, its successors, assigns, and legal representatives in respect to all
covenants, agreements, and obligations contained in the Contract Documents.

18.10 Headings

A. Article and paragraph headings are inserted for convenience only and do not constitute parts
of these General Conditions.
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PART 1 - GENERAL

1.1 SECTION INCLUDES

A. Schedule of Values.

B.  Application for Payment.

C. Change procedures.

D. Defect assessment.

E. Unit prices.

1.2 SCHEDULE OF VALUES

A.  Submit printed schedule on Progress Estimate schedule on EJCDC C-620.

B.  Format: Use Table of Contents of this Project Manual. Identify each line item with number and
title of major Specification Section. Also identify Site mobilization, bonds and insurance,
equipment startup, and equipment demonstration and training.

C.  Include within each line item, direct proportional amount of Contractor's overhead and profit.

D.  Revise schedule to list approved Change Orders with each Application for Payment.

1.3 APPLICATION FOR PAYMENT

A.  Submit Six (6) copies of each Application for Payment on EJCDC C-620 - Contractor's
Application for Payment.

B.  Content and Format: Use unit price items for listing items in Application for Payment.
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Payment Period: Submit at intervals stipulated in the Agreement.

Substantiating Data: When Engineer requires substantiating information, submit data justifying
dollar amounts in question. Include the following with Application for Payment:

1. Partial release of liens from major Subcontractors and vendors.

2. Affidavits attesting to off-Site stored products.

CHANGE PROCEDURES

Submittals: Submit name of individual who is authorized to receive change documents and is
responsible for informing others in Contractor's employ or Subcontractors of changes to the Work.

Carefully study and compare Contract Documents before proceeding with fabrication and
installation of Work. Promptly advise Engineer of any error, inconsistency, omission, or apparent
discrepancy.

Requests for Interpretation (RFI) and Clarifications: Allot time in construction scheduling for
liaison with Engineer; establish procedures for handling queries and clarifications.

Engineer will advise of minor changes in the Work not involving adjustment to Contract
Sum/Price or Contract Time by issuing supplemental instructions on EJCDC C-942.

Engineer may issue Proposal Request or Notice of Change including a detailed description of
proposed change with supplementary or revised Drawings and Specifications, a change in
Contract Time for executing the change with the period of time during which the requested price
will be considered valid. Contractor will prepare and submit estimate within seven (7) days.

Contractor may propose changes by submitting a request for change to Engineer, describing
proposed change and its full effect on the Work. Include a statement describing reason for the
change and the effect on Contract Sum/Price and Contract Time with full documentation and a
statement describing effect on the Work by separate or other Contractors.

Stipulated Sum/Price Change Order: Based on Proposal Request and Contractor's fixed price
quotation as approved by Engineer.

Unit Price Change Order: For Contract unit prices and quantities, the Change Order will be
executed on a fixed unit price basis. For unit costs or quantities of units of that which are not
predetermined, execute Work under Field Order. Changes in Contract Sum/Price or Contract Time
will be computed as specified for Time and Material Change Order.
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D.

Field Order Change: Engineer may issue directive, signed by Owner, instructing Contractor to
proceed with change in the Work, for subsequent inclusion in a Change Order. Document will
describe changes in the Work and designate method of determining any change in Contract
Sum/Price or Contract Time. Promptly execute change.

Time and Material Change Order: Submit itemized account and supporting data after completion
of change, within time limits indicated in Conditions of the Contract. Engineer will determine
change allowable in Contract Sum/Price and Contract Time as provided in Contract Documents.

Maintain detailed records of Work done on time and material basis. Provide full information
required for evaluation of proposed changes and to substantiate costs for changes in the Work.

Document each quotation for change in Project Cost or Time with sufficient data to allow
evaluation of quotation.

Change Order Forms: EJCDC C-941 - Change Order.

Execution of Change Orders: Engineer will issue Change Orders for signatures of parties as
provided in Conditions of the Contract.

Correlation of Contractor Submittals:
1. Promptly revise Schedule of Values and Application for Payment forms to record each

authorized Change Order as separate line item and adjust Contract Sum/Price.

2. Promptly revise Progress Schedules to reflect change in Contract Time, revise
subschedules to adjust times for other items of Work affected by the change, and resubmit.

3. Promptly enter changes in Record Documents.

DEFECT ASSESSMENT

Replace the Work, or portions of the Work, not conforming to specified requirements.

If, in the opinion of the Engineer, it is not practical to remove and replace the Work, Engineer will
direct appropriate remedy or adjust payment.

Individual Specification Sections may modify these options or may identify specific formula or
percentage sum/price reduction.

Authority of Engineer to assess defects and identify payment adjustments is final.
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Nonpayment for Rejected Products: Payment will not be made for rejected products for any of
the following reasons:

1. Products wasted or disposed of in a manner that is not acceptable.
2. Products determined as unacceptable before or after placement.
3. Products not completely unloaded from transporting vehicle.

4, Products placed beyond lines and levels of the required Work.

5. Products remaining on hand after completion of the Work.

6. Loading, hauling, and disposing of rejected products.

UNIT PRICES

Authority: Measurement methods are delineated in individual Specification Sections.

Measurement methods delineated in individual Specification Sections complement criteria of this
Section.

Engineer will take measurements and compute quantities accordingly. Provide assistance in
taking of measurements.

Unit Quantities: Quantities and measurements indicated on Itemized Proposal are for Contract
purposes only. Actual quantities provided shall determine payment.

1. When actual Work requires more or fewer quantities than those quantities indicated,
provide required quantities at contracted unit sum/prices.

2. When actual Work requires 25 percent or greater change in quantity than those quantities
indicated, Owner or Contractor may claim a Contract Price adjustment.

Payment Includes: Full compensation for required labor, products, tools, equipment, plant and
facilities, transportation, services and incidentals; erection, application, or installation of item of
the Work; overhead and profit.

Final payment for Work governed by unit prices will be made on basis of actual measurements
and quantities accepted by Architect/Engineer multiplied by unit sum/price for Work incorporated
in or made necessary by the Work.

Measurement of Quantities:
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L. Measurement by Volume: Measured by cubic dimension using mean length, width, and
height or thickness.

2. Measurement by Area: Measured by square dimension using mean length and width or
radius.

3. Linear Measurement: Measured by linear dimension, at item centerline or mean chord.

4, Stipulated Price Measurement: Items measured by weight, volume, area, or linear means

or combination, as appropriate, as completed item or unit of the Work.

PART 2 - PRODUCTS - Not Used

PART 3 - EXECUTION - Not Used

END OF SECTION 01 20 00
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SECTION 01 25 00 - SUBSTITUTION PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

SECTION INCLUDES

Quality assurance.

Product substitution procedures.

QUALITY ASSURANCE

Contract is based on products and standards established in Contract Documents without
consideration of proposed substitutions.

Products specified define standard of quality, type, function, dimension, appearance, and
performance required.

Substitution Proposals: Permitted for specified products except where specified otherwise. Do not
substitute products unless substitution has been accepted and approved in writing by Owner.

PRODUCT SUBSTITUTION PROCEDURES

Instructions to Bidders specifies time restrictions for submitting requests for substitutions during
Bidding period.

Substitutions may be considered when a product becomes unavailable through no fault of
Contractor.

Document each request with complete data, substantiating compliance of proposed substitution
with Contract Documents, including:

1. Manufacturer's name and address, product, trade name, model, or catalog number,
performance and test data, and reference standards.

2. Itemized point-by-point comparison of proposed substitution with specified product, listing
variations in quality, performance, and other pertinent characteristics.

3. Reference to Article and Paragraph numbers in Specification Section.

SUBSTITUTION PROCEDURES 012500-1
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Cost data comparing proposed substitution with specified product and amount of net
change to Contract Sum.

Changes required in other Work.

Availability of maintenance service and source of replacement parts as applicable.
Certified test data to show compliance with performance characteristics specified.
Samples when applicable or requested.

Other information as necessary to assist Architect/Engineer's evaluation.

D.  Arequest constitutes a representation that the Contractor:

1. Has investigated proposed product and determined that it meets or exceeds quality level of
specified product.

2. Will provide same warranty for substitution as for specified product.

3. Will coordinate installation and make changes to other Work that may be required for the
Work to be complete with no additional cost to Owner.

4. Waives claims for additional costs or time extension that may subsequently become
apparent.

5. Will coordinate installation of the accepted substitute, making such changes as may be
required for the Work to be complete in all respects.

6. Will reimburse Owner and Engineer for review or redesign services associated with
reapproval by authorities having jurisdiction.

E. Substitutions will not be considered when they are indicated or implied on Shop Drawing or

Product Data submittals without separate written request or when acceptance will require revision
to Contract Documents.

F. Substitution Submittal Procedure:
1. Submit three copies of Request for Substitution for consideration. Limit each request to
one proposed substitution.
2. Submit Shop Drawings, Product Data, and certified test results attesting to proposed
product equivalence. Burden of proof is on proposer.
3. Engineer will notify Contractor in writing of decision to accept or reject request.

SUBSTITUTION PROCEDURES 012500-2
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PART 2 - PRODUCTS - Not Used

PART 3 - EXECUTION - Not Used

END OF SECTION 01 25 00

SUBSTITUTION PROCEDURES
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SECTION 01 30 00 - ADMINISTRATIVE REQUIREMENTS

PART 1 - GENERAL

1.1 SECTION INCLUDES

A.  Preconstruction meeting.

B. Progress meetings.

C.  Final inspection meeting.

D.  Alteration procedures.

1.2 PRECONSTRUCTION MEETING

A.  Engineer will schedule and preside over meeting after Notice of Award.

B.  Attendance Required: Architect/Engineer, Owner, Resident Project Representative, appropriate
governmental agency representatives, major Subcontractors, and Contractor.

C.  Minimum Agenda:

1. Distribution of Contract Documents.

2. Submission of list of Subcontractors and Progress Schedule.

3. Designation of personnel representing parties in Contract, and Engineer.

4, Communication procedures.

5. Procedures and processing of requests for interpretations, field decisions, submittals,

substitutions, Applications for Payments, proposal request, Change Orders, and Contract
closeout procedures.

6. Scheduling.

7. Critical Work sequencing.

D.  Engineer: Record minutes and distribute copies to participants within seven days after meeting,
and those affected by decisions made.
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1.3 PROGRESS MEETINGS

A.  Schedule and administer meetings throughout progress of the Work at monthly intervals.

B.  Engineer will make arrangements for meetings, prepare agenda with copies for participants, and
preside over meetings.

C.  Attendance Required: Job superintendent, major Subcontractors, Engineer, Owner, and funding
agency representative as appropriate to agenda topics for each meeting.

D.  Minimum Agenda:

—
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13.

Review minutes of previous meetings.

Review of Work progress.

Field observations, problems, and decisions.
Identification of problems impeding planned progress.
Review of submittal schedule and status of submittals.
Review of off-Site fabrication and delivery schedules.
Maintenance of Progress Schedule.

Corrective measures to regain projected schedules.
Planned progress during succeeding work period.
Coordination of projected progress.

Maintenance of quality and work standards.

Effect of proposed changes on Progress Schedule and coordination.

Other business relating to Work.

E. Engineer: Record minutes and distribute copies to participants within seven days after meeting,
and those affected by decisions made.

1.4 FINAL INSPECTION MEETING

A.  Contractor shall attend a mandatory final inspection meeting to be scheduled by the Engineer
and/or Owner. Attendance by the Funding Agency is mandatory.
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PART 2 - PRODUCTS - Not Used

PART 3 - EXECUTION — Not Used

END OF SECTION 01 30 00
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SECTION 01 32 16 - CONSTRUCTION PROGRESS SCHEDULE

PART 1 - GENERAL

1.1

1.2

1.3

=

S 0w »

SECTION INCLUDES

Submittals.

Bar chart schedules.

Review and evaluation.

Updating schedules.

Distribution.

SUBMITTALS

Within 10 days after date of Owner-Contractor Agreement, submit proposed preliminary network
diagram defining planned operations.

Submit updated network schedules for each monthly progress meeting.

BAR CHART SCHEDULES

Format: Bar chart Schedule, to include at least:

1.

Identification and listing in chronological order of those activities reasonably required to
complete the Work, including:

o e

o oo

Subcontract Work.

Major equipment design, fabrication, factory testing, and delivery dates including
required lead times.

Move-in and other preliminary activities.

Equipment and equipment system test and startup activities.

Project closeout and cleanup.

Work sequences, constraints, and milestones.

Listings identified by Specification Section number.
Identification of the following:

oo

Horizontal time frame by year, month, and week.

Duration, early start, and completion for each activity and subactivity.
Critical activities and Project float.

Subschedules to further define critical portions of Work.
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1.4

A.

B.

C.

1.5

1.6

REVIEW AND EVALUATION
Participate in joint review and evaluation of schedules with Architect/Engineer at each submittal.
Evaluate Project status to determine Work behind schedule and Work ahead of schedule.

After review, revise schedules incorporating results of review, and resubmit within 10 days.

UPDATING SCHEDULES
Maintain schedules to record actual start and finish dates of completed activities.

Indicate progress of each activity to date of revision, with projected completion date of each
activity. Update schedules to depict current status of Work.

Identify activities modified since previous submittal, major changes in Work, and other
identifiable changes.

Upon approval of a Change Order, include the change in the next schedule submittal.
Indicate changes required to maintain Date of Total Completion.

Submit sorts as required to support recommended changes.

DISTRIBUTION

Following joint review, distribute copies of updated schedules to Contractor's Project site file, to
Subcontractors, suppliers, Architect/Engineer, and other concerned parties.

Instruct recipients to promptly report, in writing, problems anticipated by projections shown in
schedules.

PART 2 - PRODUCTS - Not Used

PART 3 - EXECUTION - Not Used

END OF SECTION 01 32 16
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SECTION 01 33 00 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1 SECTION INCLUDES

A. Definitions.

B. Submittal procedures.

C. Construction progress schedules.

D.  Proposed product list.

E. Product data.

F. Shop Drawings.

G.  Test reports.

H. Certificates.

I. Manufacturer's instructions.

J. Manufacturer's field reports.

K. Contractor review.

L. Engineer review.

1.2 DEFINITIONS

A.  Action Submittals: Written and graphic information and physical samples that require Engineer's
responsive action.

SUBMITTAL PROCEDURES 013300-1
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1.3

Informational Submittals: Written and graphic information and physical Samples that do not
require Engineer's responsive action. Submittals may be rejected for not complying with
requirements.

SUBMITTAL PROCEDURES

Transmit each submittal with Engineer-accepted form.

Sequentially number transmittal forms utilizing contract designation GC: General Construction
starting with a -00 designation for the first submittal. Mark revised submittals with original
number and sequential alphabetic suffix (i.e. GC-001R1)

Identify: Project, Contractor, Subcontractor and supplier, pertinent Drawing and detail number,
and Specification Section number appropriate to submittal.

Apply Contractor's stamp, signed or initialed, certifying that review, approval, verification of
products required, field dimensions, adjacent construction Work, and coordination of information
is according to requirements of the Work and Contract Documents.

Schedule submittals to expedite Project, and submit electronic submittals via email as PDF
electronic files. Large submittals and submittals as requested by the Engineer shall also be
submitted in hard copy format to the Engineer in the number requested. Coordinate submission
of related items.

For each submittal for review, allow 15 days excluding delivery time to and from Contractor.

Identify variations in Contract Documents and product or system limitations that may be
detrimental to successful performance of completed Work.

Allow space on submittals for Contractor and Architect/Engineer review stamps.

When revised for resubmission, identify changes made since previous submission.

Distribute copies of reviewed submittals as appropriate. Instruct parties to promptly report
inability to comply with requirements.

Submittals not requested will not be recognized nor processed.

Incomplete Submittals: Architect/Engineer will not review. Complete submittals for each item are
required. Delays resulting from incomplete submittals are not the responsibility of
Architect/Engineer.

SUBMITTAL PROCEDURES 013300-2
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1.4

A.

1.5

1.6

1.7

CONSTRUCTION PROGRESS SCHEDULES

Comply with Section 01 32 16 - Construction Progress Schedule.

PROPOSED PRODUCT LIST

Within 15 days after date of Notice to Proceed, submit list of major products proposed for use,
with name of manufacturer, trade name, and model number of each product.

For products specified only by reference standards, indicate manufacturer, trade name, model or
catalog designation, and reference standards.

PRODUCT DATA

Product Data: Action Submittal: Submit to Engineer for review for assessing conformance with
information given and design concept expressed in Contract Documents.

Submit electronic submittals via email as PDF electronic files. Large submittals and submittals
as requested by the Engineer shall also be submitted in hard copy format to the Engineer in the
number requested. Coordinate submission of related items.

Mark each copy to identify applicable products, models, options, and other data. Supplement
manufacturers' standard data to provide information specific to this Project.

After review, produce copies and distribute according to "Submittal Procedures" Article and for
record documents described in Section 01 70 00 - Execution and Closeout Requirements.

SHOP DRAWINGS

Shop Drawings: Action Submittal: Submit to Architect/Engineer for assessing conformance with
information given and design concept expressed in Contract Documents.

When required by individual Specification Sections, provide Shop Drawings signed and sealed
by a professional Engineer responsible for designing components shown on Shop Drawings.

1. Include signed and sealed calculations to support design.

2. Submit Shop Drawings and calculations in form suitable for submission to and approval
by authorities having jurisdiction.

SUBMITTAL PROCEDURES 013300-3
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1.8

1.9

1.10

3. Make revisions and provide additional information when required by authorities having
jurisdiction.

Submit electronic submittals via email as PDF electronic files. Large submittals and submittals
as requested by the Engineer shall also be submitted in hard copy format to the Engineer in the
number requested. Coordinate submission of related items.

After review, produce copies and distribute according to "Submittal Procedures” Article and for
record documents described in Section 01 70 00 - Execution and Closeout Requirements.

TEST REPORTS

Informational Submittal: Submit reports for Architect/Engineer's knowledge as Contract
administrator or for Owner.

Submit test reports for information for assessing conformance with information given and design
concept expressed in Contract Documents.

CERTIFICATES

Informational Submittal: Submit certification by manufacturer, installation/application
Subcontractor, or Contractor to Engineer, in quantities specified for Product Data.

Indicate material or product conforms to or exceeds specified requirements. Submit supporting
reference data, affidavits, and certifications as appropriate.

Certificates may be recent or previous test results on material or product but must be acceptable
to Engineer.

MANUFACTURER'S INSTRUCTIONS

Informational Submittal: Submit manufacturer's installation instructions for Engineer's
knowledge as Contract administrator or for Owner.

Submit printed instructions for delivery, storage, assembly, installation, adjusting, and finishing,
to Engineer in quantities specified for Product Data.

Indicate special procedures, perimeter conditions requiring special attention, and special
environmental criteria required for application or installation.

SUBMITTAL PROCEDURES 013300-4
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1.11 MANUFACTURER'S FIELD REPORTS

A.  Informational Submittal: Submit reports for Engineer's knowledge as Contract administrator or

for Owner.
B.  Submit report in duplicate within 5 days of observation to Engineer for information.
C. Submit reports for information for assessing conformance with information given and design

concept expressed in Contract Documents.

1.12 CONTRACTOR REVIEW

A.  Review for compliance with Contract Documents and approve submittals before transmitting to
Engineer.

B. Contractor: Responsible for:

1. Determination and verification of materials including manufacturer's catalog numbers.

2. Determination and verification of field measurements and field construction criteria.

(98]

Checking and coordinating information in submittal with requirements of Work and of
Contract Documents.

4, Determination of accuracy and completeness of dimensions and quantities.
5. Confirmation and coordination of dimensions and field conditions at Site.
6. Construction means, techniques, sequences, and procedures.
7. Safety precautions.
8. Coordination and performance of Work of all trades.
9. Determination and verification that materials comply with AIS requirements.
C.  Stamp, sign or initial, and date each submittal to certify compliance with requirements of Contract
Documents.

D. Do not fabricate products or begin Work for which submittals are required until approved
submittals have been received from Engineer.
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1.13

A.

ENGINEER REVIEW

Do not make "mass submittals" to Engineer. "Mass submittals" are defined as six or more
submittals or items in one day or 15 or more submittals or items in one week. If "mass submittals"
are received, Engineer's review time stated above will be extended as necessary to perform proper
review. Engineer will review "mass submittals" based on priority determined by Engineer after
consultation with Owner and Contractor.

Informational submittals and other similar data are for Engineer's information, do not require
Engineer's responsive action, and will not be reviewed or returned with comment.

Submittals made by Contractor that are not required by Contract Documents may be returned
without action.

Submittal approval does not authorize changes to Contract requirements unless accompanied by
Change Order, Field Order, or Work Change Directive.

Owner may withhold monies due to Contractor to cover additional costs beyond the second
submittal review.

PART 2 - PRODUCTS - Not Used

PART 3 - EXECUTION - Not Used

END OF SECTION 01 33 00

SUBMITTAL PROCEDURES 013300-6



SALUDA WELLNESS CENTER PHASE I - AIRNASIUM & SITE IMPROVEMENTS PROJECT

MRB PROJECT NO. 1913.25001
AUGUST 21, 2026
SECTION 01 33 00.10 - SUBMITTAL COVER

SUBMITTAL NO. (MRB USE ONLY)

CONTRACTOR

SUBMITTAL COVER

ADDRESS

TRADE CONTRACT

TYPE OF SUBMITTAL DATE OF SUBMITTAL/RESUBMITTAL
(check one)

[ ] Product data(h@ [ 1 Schedule

[ 1Sample [ 1Warranty

[ ] Color Selection [ ] Test Report
[ 1Information Submittal [1]

[ ] Performance data
[ ] Operations & Maintenance
[ 1 Record Document

DESCRIPTION OF SUBMITTAL

Product Name

No. of Attached Pages

Manufacturer

Address

Subcontractor/Supplier

REFERENCES Section No. (s) Drawing No. (s)
Part/Paragraph Detail Reference
ENGINEER’S ACTION CONTRACTOR’S APPROVAL STAMP
MRB GROUP (1) Provide Manufacturer’s Certification Letter of
Compliance with the provisions of the
ENGINEERING, ARCHITECTURE & American Iron and Steel requirements.
SURVEYING, D.P.C. (2) Provide Contractor’s Certification Letter of
SHOP DRAWING REVIEW Compliance with the provisions of the O
American Iron and Steel requirements.

Corrections or comments made on the shop drawings during this
review do not relieve Contractor from compliance with require-
ments of the drawings and specifications. This check is only for
review of general conformance with the design concept of the
Project and general compliance with the information given in the
Contract Documents. The Contractor is responsible for confirm-
ing and correlating all quantities and dimensions; selecting fabri-
cation processes and techniques of construction; coordinating his
or her work with that of all other trades; and performing his or
her work in a safe and satisfactory manner.

(O) NO EXCEPTIONS NOTED DATE RECEIVED

(O) EXCEPTIONS AS NOTED

(O) REVISE AND RESUBMIT

(O) REJECTED
DATE INITIAL

SUBMITTAL COVER 013300.10-1
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SECTION 01 60 00 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

1.1 SECTION INCLUDES
A.  Products.
B.  Product delivery requirements.

C.  Product storage and handling requirements.

D.  Product options.

E. Equipment electrical characteristics and components.

1.2 PRODUCTS

A. At minimum, comply with specified requirements and reference standards.

B.  Specified products define standard of quality, type, function, dimension, appearance, and
performance required.

C.  Furnish products of qualified manufacturers that are suitable for intended use. Furnish products
of each type by single manufacturer unless specified otherwise. Confirm that manufacturer's
production capacity can provide sufficient product, on time, to meet Project requirements.

D.  Domestic Products: Except where specified otherwise, domestic products are required and
interpreted to mean products mined, manufactured, fabricated, or produced in United States or its
territories.

E. Do not use materials and equipment removed from existing premises except as specifically
permitted by Contract Documents.

1.3 PRODUCT DELIVERY REQUIREMENTS

A.  Transport and handle products according to manufacturer's instructions.

PRODUCT REQUIREMENTS 016000-1
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1.4

1.5

Promptly inspect shipments to ensure products comply with requirements, quantities are correct,
and products are undamaged.

Provide equipment and personnel to handle products; use methods to prevent soiling,
disfigurement, or damage.

PRODUCT STORAGE AND HANDLING REQUIREMENTS

Store and protect products according to manufacturer's instructions.

Store products with seals and labels intact and legible.

Store sensitive products in weathertight, climate-controlled enclosures in an environment suitable
to product.

For exterior storage of fabricated products, place products on sloped supports aboveground.

Provide off-Site storage and protection when Site does not permit on-Site storage or protection.

Cover products subject to deterioration with impervious sheet covering. Provide ventilation to
prevent condensation and degradation of products.

Store loose granular materials on solid flat surfaces in well-drained area. Prevent mixing with
foreign matter.

Provide equipment and personnel to store products; use methods to prevent soiling,
disfigurement, or damage.

Arrange storage of products to permit access for inspection. Periodically inspect to verify
products are undamaged and are maintained in acceptable condition.

PRODUCT OPTIONS

Products Specified by Reference Standards or by Description Only: Products complying with
specified reference standards or description.

Products Specified by Naming One or More Manufacturers: Products of one of manufacturers
named and complying with Specifications; no options or substitutions allowed.

PRODUCT REQUIREMENTS 016000-2
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C.  Products Specified by Naming One or More Manufacturers with Provision for Substitutions:

Submit Request for Substitution for any manufacturer not named, according to Section 01 25 00
- Substitution Procedures.

PART 2 - PRODUCTS - Not Used

PART 3 - EXECUTION - Not Used

END OF SECTION 01 60 00
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SECTION 01 70 00 - EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1 - GENERAL

1.1 SECTION INCLUDES

A.  Field engineering.

B. Closeout procedures.

C. Examination.

D.  Preparation.

E. Execution.

F. Protecting installed construction.

1.2 FIELD ENGINEERING

A.  Contractor shall locate and protect survey control and reference points. Promptly notify Engineer
of discrepancies discovered.

B.  Verify setbacks and easements; confirm Drawing dimensions and elevations.

C.  Provide field engineering services. Establish elevations, lines, and levels using recognized
engineering survey practices.

D.  Maintain complete and accurate log of control and survey Work as Work progresses.

E. Protect survey control points prior to starting Site Work; preserve permanent reference points
during construction.

F. Promptly report to Engineer loss or destruction of reference point or relocation required because
of changes in grades or other reasons.

EXECUTION AND CLOSEOUT REQUIREMENTS 017000-1
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G.  Replace dislocated survey control points based on original survey control. Make no changes
without prior written notice to Architect/Engineer.

1.3 CLOSEOUT PROCEDURES

A.  Prerequisites to Substantial Completion: Complete following items before requesting
Certification of Substantial Completion, either for entire Work or for portions of Work:

1. Submit maintenance manuals, Project record documents, and other similar final record data
in compliance with this Section.

2. Conduct inspection to establish basis for request that Work is substantially complete.
Create comprehensive list (initial punch list) indicating items to be completed or corrected,
value of incomplete or nonconforming Work, reason for being incomplete, and date of
anticipated completion for each item. Include copy of list with request for Certificate of
Substantial Completion.

3. Discontinue or change over and remove temporary facilities and services from Project Site,
along with construction tools, mockups, and similar elements.

B.  Substantial Completion Inspection:
L. When Contractor considers Work to be substantially complete, submit to Engineer:
a. Written certificate that Work, or designated portion, is substantially complete.
b. List of items to be completed or corrected (initial punch list).
2. After receipt of request for Substantial Completion, Engineer will make inspection to

determine whether Work or designated portion is substantially complete.

3. Should Engineer determine that Work is not substantially complete:
a. Engineer will promptly notify Contractor in writing, stating reasons for its opinion.
b. Contractor shall remedy deficiencies in Work and send second written request for

Substantial Completion to Engineer.
c. Engineer will reinspect Work.

d. Redo and Inspection of Deficient Work: Repeated until Work passes Engineer’s
inspection.

4, When Engineer finds that Work is substantially complete, Engineer will:
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a.

Prepare Certificate of Substantial Completion on EJCDC C-625 - Certificate of
Substantial Completion, accompanied by Contractor's list of items to be completed
or corrected as verified and amended by Engineer and Owner (final punch list).

Submit Certificate to Owner and Contractor for their written acceptance of
responsibilities assigned to them in Certificate.

5. After Work is substantially complete, Contractor shall:

a.

b.

Allow Owner occupancy of Project under provisions stated in Certificate of
Substantial Completion.

Complete Work listed for completion or correction within time period stipulated.

C.  Prerequisites for Final Completion: Complete following items before requesting final acceptance
and final payment.

L. When Contractor considers Work to be complete, submit written certification that:
a. Contract Documents have been reviewed.
b. Work has been examined for compliance with Contract Documents.
c. Work has been completed according to Contract Documents.
d. Work is completed and ready for final inspection.

2. Submittals: Submit following:

Final punch list indicating all items have been completed or corrected.

Final payment request with final releases and supporting documentation not
previously submitted and accepted. Include certificates of insurance for products and
completed operations where required.

Specified warranties, workmanship/maintenance bonds, maintenance agreements,
and other similar documents.

Accounting statement for final changes to Contract Sum.

Contractor's affidavit of payment of debts and claims on AIA G706 - Contractor's
Affidavit of Payment of Debts and Claims.

Contractor affidavit of release of liens on AIA G706A - Contractor's Affidavit of
Release of Liens.

Consent of surety to final payment on AIA G707 - Consent of Surety to Final
Payment Form.
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D.  Final Completion Inspection:

1. After receipt of request for final inspection, Engineer will make inspection to determine
whether Work or designated portion is complete.

2. Should Engineer consider Work to be incomplete or defective:
a. Engineer will promptly notify Contractor in writing, listing incomplete or defective
Work.
b. Contractor shall remedy stated deficiencies and send second written request to

Engineer that Work is complete.
c. Engineer will reinspect Work.

d. Redo and Inspection of Deficient Work: Repeated until Work passes Engineer’s
inspection.

PART 2 - PRODUCTS - Not Used

PART 3 - EXECUTION

3.1 EXAMINATION

A.  Verify that existing Site conditions and substrate surfaces are acceptable for subsequent Work.
Beginning new Work means acceptance of existing conditions.

B.  Verify that existing substrate is capable of structural support or attachment of new Work being
applied or attached.

C.  Examine and verify specific conditions described in individual Specification Sections.

D.  Verify that utility services are available with correct characteristics and in correct locations.

3.2 PREPARATION

A.  Clean substrate surfaces prior to applying next material or substance according to manufacturer's
instructions.
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3.3

34

A.

EXECUTION

Comply with manufacturer's installation instructions, performing each step in sequence. Maintain
one set of manufacturer's installation instructions at Project Site during installation and until
completion of construction.

When manufacturer's installation instructions conflict with Contract Documents, request
clarification from Engineer before proceeding.

Verify that field measurements are as indicated on approved Shop Drawings or as instructed by
manufacturer.

Secure products in place with positive anchorage devices designed and sized to withstand stresses,
vibration, physical distortion, or disfigurement.

1. Secure Work true to line and level and within specified tolerances, or if not specified,
industry-recognized tolerances.

Climatic Conditions and Project Status: Install each unit of Work under conditions to ensure best
possible results in coordination with entire Project.

1. Isolate each unit of Work from incompatible Work as necessary to prevent deterioration.
2. Coordinate enclosure of Work with required inspections and tests to minimize necessity of

uncovering Work for those purposes.

Clean and perform maintenance on installed Work as frequently as necessary through remainder
of construction period.

PROTECTING INSTALLED CONSTRUCTION

Protect installed Work and provide special protection where specified in individual Specification
Sections.

END OF SECTION 01 70 00
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SECTION 02 23 16- EARTHWORK

PART 1 - GENERAL

1.1

A.

SUMMARY

Section Includes:
1. Grading, preparing of subgrade, backfilling and compaction for Pool Area.

B. Related Documents: Drawings and general provisions of Contract, including General and

1.2

1.3

1.4

Supplementary Conditions and Division-1 Specification Sections, apply to this Section.

SUBMITTALS
Section 01 33 00 - Submittal Procedures: Requirements for submittals.
Materials Source: Submit name of imported materials suppliers.

Manufacturer's Certificate: Certify Products meet or exceed specified requirements.

QUALITY ASSURANCE

Codes and Standards: Perform earthwork in compliance with applicable requirements of
authorities having jurisdiction. Neither the Engineer nor the Owner will assume responsibility for
variations of subsoil quality or conditions.

PROJECT CONDITIONS

Existing Utilities: Contact SC811 prior to performing earthwork. Locate and identify all existing
underground utilities in areas of excavation work. If utilities are indicated to remain in place,
provide adequate means of support and protection during earthwork operations.

Should uncharted, or incorrectly charted, piping or other utilities be encountered during excavation,
consult utility owner immediately for directions. Cooperate with Owner and utility companies in
keeping respective services and facilities in operation. Repair damaged utilities to satisfaction of
utility owner at no additional cost to Owner.

Do not interrupt existing utilities serving facilities occupied by Owner or others.

Demolish and completely remove from site existing underground utilities indicated to be removed.
Coordinate with utility companies for shutoff of services if lines are active. In addition, all existing
structures at the site that will be demolished must be removed completely from proposed building

footprints.

Use of Explosives: Use of explosives is not permitted.
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F. Protection of Persons and Property: Barricade open excavations occurring as part of this work and
post with warning lights.

G. Protect structures to remain, utilities, sidewalks, pavements, and other facilities from damage
caused by settlement, lateral movement, undermining, washout, and other hazards created by
carthwork operations.

H. Perform excavation by hand within dripline of large trees to remain. Protect root systems from
damage or dryout to the greatest extent possible. Maintain moist condition for root system and
cover exposed roots with moistened burlap.

PART 2 — PRODUCTS
2.1 GENERAL

A. Any material to be purchased will be at Contractor’s expense. Contractor to place and compact (in
lifts).

2.2 SOIL MATERIALS
A. Backfill Materials: Satisfactory soil material free of clay, rock, debris, waste, vegeation,

deleterious matter or gravel larger than 2 inches in any dimension. Material shall be a Well-graded
granular soil (GW, GP, SW, SP, or SM per ASTM D2487) with the following characteristics:

Maximum Particle Size <75 mm (3 in) or as approved
Plasticity Index <12

Liquid Limit <25

Organic Content <2%

California Bearing Ratio <15%

PART 3 - EXECUTION
3.1 BACKFILL PLACEMENT AND COMPACTION

A. Ground Surface Preparation: Remove vegetation, debris, unsatisfactory soil materials,
obstructions, and deleterious materials from ground surface prior to placement of fills. Plow strip,
or break up sloped surfaces steeper than 1 vertical to 4 horizontal so that fill material will bond
with existing surface.

B. Place backfill materials in layers not more than 12".

C. Before compaction, moisten or aerate each layer as necessary to provide optimum moisture content.
Compact each layer to required percentage of maximum dry density or relative dry density for
each area classification. Do not place backfill or fill material on surfaces that are muddy, frozen,
or contain frost or ice. Perform in place moisture tests in accordance with ASTM D3017.

EARTHWORK 022316



SALUDA WELLNESS CENTER PHASE I - AIRNASIUM & SITE IMPROVEMENTS PROJECT
MRB PROJECT NO. 1913.25001
AUGUST 21, 2026

D. Percentage of Maximum Density Requirements: Compact soil to not less than the following

percentages of maximum density, in accordance with ASTM D 1557, Modified Proctor:

Compact top 6" of subgrade and each layer of backfill or fill material at 90% maximum density.

E. Moisture Control: Where subgrade or layer of soil material must be moisture conditioned before
compaction, uniformly apply water to surface of subgrade or layer of soil material. Apply water
in minimum quantity as necessary to prevent free water from appearing on surface during or

subsequent to compaction operations.

F. Remove and replace, or scarify and air dry, soil material that is too wet to permit compaction to

specified density.

G. Stockpile or spread soil material that has been removed because it is too wet to permit compaction.
Assist drying by discing, harrowing, or pulverizing until moisture content is reduced to a satisfac-

tory value.

3.2 GRADING

A. General: Uniformly grade areas within limits of grading under this section, including adjacent
transition areas. Smooth finished surface within specified tolerances, compact with uniform levels
or slopes between points where elevations are indicated, or between such points and existing

grades.

Contractor is required to complete unfinished areas and establish finish grades shown of the plans.
This may require bringing in or removing excess soil at the contractors expense. Soil brought to

the site to shall be free of construction debris and hazardous waste materials.
33 FIELD QUALITY CONTROL
A. Proofroll compacted fill surfaces.

34 DISPOSAL OF EXCESS AND WASTE MATERIALS

A. Removal from Owner's Property: Remove waste materials, including unacceptable excavated

material, trash, and debris, and dispose of it off Owner's property.

B. Remove excess excavated material, trash, debris, and waste materials and dispose of it off Owner's
property at a disposal site approved for the materials. All costs related to disposal of excess and

waste materials shall be paid by Contractor.

END OF SECTION 02 23 16
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SECTION 02 25 00 — EROSION AND SEDIMENT CONTROL

PART 1 - GENERAL

1.1  SUMMARY
A. Section Includes:
1. Erosion control devices as incorporated into the project Drawings.
2. Silt Fence.
3. Sediment Tube.
B. Related Sections.
1. Section 02 92 00 — Fine Grade and Seed.
1.2 REFERENCES

A. Latest edition of the South Carolina Water Regulations & Standards: Standards for Stormwater
Management and Sediment Reduction

B. Adhere to the Stormwater Pollution Prevention Plan (SWPPP) for the project prepared by MRB
Group.
1.3 SUBMITTALS
A. Section 01 33 00 - Submittal Procedures: Requirements for submittals.
B. Excavation Submit data for each product proposed on the Drawings or for any product deemed
necessary that may not be proposed on the Drawings.
PART 2 - PRODUCTS
2.1 EROSION CONTROL DEVICES
A. Silt Fence:
1. Posts: Steel, either t or u type or 2” hardwood.

2. Fence: Woven wire, 14-1/2 gauge, 6” maximum mesh opening.

B. Sediment Tube:
1. Filter fabric filled with recycled wood chips material.
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2.2 PLANTING MATERIALS

A.

Seeding and soil supplements as specified in Section 02 92 00 — Fine Grade and Seed.

PART 3 - EXECUTION

3.1 GENERAL

A.

Install work according to the latest edition of the South Carolina Water Regulations & Standards:
Standards for Stormwater Management and Sediment Reduction.

Protect existing vegetation and other environmental areas to be preserved, such as woods, trees,
wetlands and areas of minimal grade change with silt or construction fencing.

Install perimeter erosion control devices prior to beginning earthwork on-site. Silt fence or silt
sock shall be installed at the limits of all disturbed areas where, in the judgment of the Engineer,
there is potential for siltation of streams, storm sewers, wetlands or neighboring properties,
regardless of whether the silt fence is indicated on the drawings.

Clearing and grading shall be carefully done to minimize disturbance of ground cover. Only the
smallest area that is practical shall be disturbed at any one time.

Stockpiled topsoil or subsoil expected to remain in place without disturbance for seven (7) or
fourteen (14) days shall have soil stabilization measures initiated by the end of the next business
day and completed within fourteen (14) days.

In areas where soil disturbance activity has permanently ceased, or temporarily ceased where
disturbance is not expected for seven (7) or fourteen (14) days, shall have soil stabilization
measures initiated by the end of the next business day and completed within fourteen (14) days.

The Contractor shall install a concrete truck washout on any site where concrete is delivered by
truck.

The Contractor shall provide dust control by watering as needed.
The Contractor shall keep paved surfaces clean of mud and debris at all times.

All erosion control measures shall be routinely checked by the Contractor, cleaned, and repaired,
particularly after storm events. If required, the Contractor shall provide additional temporary
erosion control measures, at the expense of the Contractor, to prevent siltation of downstream
proprieties and regulatory water bodies. Review additional measures with the Owner prior to
installation.

It is the Contractor’s responsibility to maintain all erosion control devices and temporary
stabilization until a permanent cover of vegetation is established. Maintenance shall include, but
is not limited to, removal of accumulated sediment, preventative and remedial work, repair,
replacement, watering seeded areas, reseeding and re-mulching. Unless otherwise noted in the
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practice specification, when sediment accumulation in sedimentation structures has reached a
point one-third depth of the sediment structure or device, remove and dispose of sediment.

L. The Contractor is responsible to remove all devices when the site is stabilized. Any soil
disruption associated with the removal shall be restored by the Contractor to the satisfaction of
the Owner. Restoration shall include the necessary methods to provide a finished product

consistent with the rest of the site and may include topsoiling, fine grading, seeding and
mulching.

3.2 SILT FENCE
A. Woven wire fence to be fastened securely to fence posts with wire ties or staples.

B. Filter cloth to be fastened securely to woven wire fence with ties spaced every 24” at top and
mid-section.

C. When two sections of filter cloth adjoin each other, they shall be overlapped by six inches and
folded.

D. Maintenance shall be performed as needed and material removed when “bulges” develop in the
silt fence.

3.3 Sediment Tube
A. Anchor in place with wood stakes.

B. Silt to be removed on the upstream side of the sock on a routine basis to prevent silt form over-
topping the sock.

END OF SECTION 02 25 00
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SECTION 02 92 00 - FINE GRADE AND SEED

PART1  GENERAL

A. RELATED DOCUMENTS

1. Drawings and general provisions of Contract, including General and Supplementary (or
Special) Conditions, and Division One Sections apply to this section.

B. SUMMARY
1. This section includes:
a. Modification of topsoil to a minimum depth of six inches (unless otherwise
indicated on drawings).
b. Fine grading of topsoil
c. Hydroseeding or mechanical seeding
d. Providing all labor, materials, equipment, and services to complete lawn work.
2. Related Sections: The following sections contain requirements that relate to this section.
a. Excavation, filling, and rough grading, that is required to establish elevations

shown on drawings is specified in Section 02 23 16: "Earthwork.”
C. QUALITY ASSURANCE

1. Fine Grading and seed work to be performed by a single firm specializing in this type of
work.

D. SUBMITTALS
L. Seed vendor's certified statement for each grass seed mixture is required, stating botanical
and common name, percentages by weight, and percentages of purity of germination and
weed seed; for each grass seed and seed species.

E. DELIVERY, STORAGE AND HANDLING
1. Packaged Materials: Deliver packaged materials in containers showing weight, analysis,
and name of manufacturer. Protect materials from deterioration during delivery and
while stored on site.

F. PROJECT CONDITIONS

1. Contractor is to visit site and verify that sub-grade is acceptable to him prior to
commencing topsoil spreading.

FINE GRADE & SEED 029200-1
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G. SEQUENCE AND SCHEDULING

1. Coordination with landscape planting: Do landscape plantings after final grades are
established and prior to the planting of the lawn (unless otherwise acceptable to the
Landscape Architect). If planting occurs after lawn work, the Landscape planting
Contractor is to protect lawn areas and promptly repair damage to lawns resulting from
planting operations.

2. To achieve specified results, seed when the season of the year and weather conditions are
suitable. The suitable season of the year is to be approved by the Landscape Architect.

PART2  PRODUCTS

A. SEED

1. Lawn seed shall be fresh, clean, and dry: new crop seed in unopened original packages
composed of the varieties and mixed in the proportions by weight as shown on the plans,
and tested as to minimum percentages of purity and germination.

PART3 EXECUTION
A. PREPARATION FOR PLANTING LAWNS

1. Loosen grade of lawn areas to a minimum depth of four inches. Remove stones measuring
over 1 1/2 inches in any dimension. Remove sticks, roots, rubbish, and other extraneous
matter. Limit preparation to areas which will be planted promptly after preparation.

2. Preparation of Unchanged grades: Where lawns are to be planted in areas that have not
been altered or disturbed by excavating, grading, or stripping operations, prepare soil for
lawn planting as follows: till to a depth of six inches, apply soil amendments and initial
fertilizers as specified, remove high areas and fill in depressions, and till soil to a
homogeneous mixture of fine texture (free of lumps, clods, stones, roots, and other
extraneous matter).

3. Clean all areas to be seeded of all debris, branches, stumps, brush, logs, metal, sticks,
stones, etc., larger than two inches (2") in diameter.

4. After all areas have been stripped and cleaned of debris, surfaces shall be loosened or
scarified to a four inch (4") minimum depth to achieve a loose friable soil. Any
irregularities which form low areas that will hold water will be eliminated. Fine grade
lawn areas to smooth, even surface with loose, uniformly fine texture. Roll, rake, and drag
lawn areas to remove ridges and fill depressions as required to meet finish grades. Limit
fine grading to areas which can be planted immediately after grading.
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S.

6.

If seeding by mechanical method, fertilize to achieve uniform distribution of fertilizer at a
rate as specified above. Work into topsoil.

Rake immediately before seeding or sodding to achieve a uniform, smooth, friable surface.
Remove all stones and debris two inches (2") or greater in diameter.

B. SEEDING: The contractor may place seed by either mechanical or hydroseeding means.

1.

Mechanical Seeding Application: Seed in two directions with approved mechanical
spreader to achieve the required application rate. Lightly rake in seed and roll with 200-
pound roller.

a. Mulch all seeded areas immediately after seeding. Uniformly spread mulch at a
rate of two tons per acre. Securing of mulch shall be at the Contractor's option,
subject to approval by the Landscape Architect.

Hydroseeding Application: Seed, fertilizer, hydromulch fiber, and water shall be placed in
the hydro-seeding mixture tank. Rates of application are as follows:

Hydromulch 1,200 pounds per acre
Water 500 gallons per acre minimum
Inoculant 4x manufacturer's rate (if necessary)

A non-harmful color additive which colors the hydroseed mixture green shall be added to
the mixture to allow visual metering of its application. The hydroseed mixture shall be
sprayed upgrade and uniformly on the surface of the soil to form an absorbent cover,
allowing percolation of water to the underlying soil.

The Contractor is responsible for keeping topsoil, seed, fertilizer, soil amendments, and
mulches off structures, pavements, and any other site amenities; and will clean up
unwanted deposits at his expense.
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C. RECONDITIONING EXISTING LAWNS

L.

5.

Recondition the existing lawn areas damaged by the Contractor's operations including
storage of materials, and equipment and vehicle movement. Also, recondition existing
lawn areas where minor regrading is required.

Provide fertilizer, seed or sod, and soil amendments as specified for new lawns, as required
to provide a satisfactorily reconditioned lawn. Provide new topsoil, as required to fill low
spots and meet new finish grades.

Cultivate bare and compacted areas thoroughly to provide a satisfactorily planting bed.
Remove diseased and unsatisfactory lawn areas; do not bury into soil. Remove topsoil
containing foreign materials resulting from the Contractor's operations, including oil

drippings, stone, gravel, and other loose building materials.

Water newly planted lawn areas and keep moist until new grass is established.

D. MAINTENANCE

L.

Protect all seeded areas with approved temporary barrier fences. Protect seeded steep
slopes 1:3 or greater against erosion with erosion netting or other methods acceptable to
the Landscape Architect. Maintain until satisfactory germination is achieved and remove
upon final acceptance.

Water all seeded areas for a minimum of 30 days or longer, as required to achieve a uniform
stand of specified grasses and until final acceptance. Water by approved means
immediately after mulching and thereafter a minimum of two times each week, or more
when weather conditions require a depth of one inch soil saturation.

Mow all seeded areas and grass areas within and around construction fencing to three-inch
(3" height until final acceptance by Owner and the construction fencing comes down. In
the event grass becomes too long, causing excessive grass clippings that could damage the
lawn, the Contractor shall remove all clippings at his expense. A minimum of three
mowings are required. Lawn shall be presented to Owner in a condition that it may be
maintained with standard mowing equipment.

Maintain mulch as required and clean up all mulch upon satisfactory germination.

Repair all washouts, gullies, and areas of unsatisfactory germination by replacing topsoil,
re-staking and reseeding as required.

When repairing areas, remove diseased and unsatisfactory lawn areas; do not bury into soil.
Remove topsoil containing foreign materials resulting from the Contractor’s operations
including oil drippings, stone gravel. and other loose building materials.

Where substantial lawn remains (but is thin), mow, rake, aerate if compacted, fill low spots,
remove bumps, and scarify soil, fertilize and seed. Remove weeds before seeding or if
extensive, apply selective chemical weed killers as required. Apply mulch, if required, to
maintain moist condition.
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E. INSPECTION AND ACCEPTANCE

1. The Contractor shall request an inspection by the Landscape Architect upon completion
of required maintenance and establishment of the uniformly germinated lawn.

2. Upon acceptance, the Owner will assume further responsibility for maintenance of

accepted lawns.

END OF SECTION 02 92 00
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SECTION 033000 - CAST-IN-PLACE CONCRETE

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes cast-in-place concrete, including formwork, reinforcement, concrete materials,
mixture design, placement procedures, and finishes.

1.2 REFERENCE STANDARDS

A. American Concrete Institute:

L.

A A AT L e

ACI 117 - Specification for Tolerances for Concrete Construction and Materials.
ACI 301 - Specifications for Structural Concrete.

ACI 302 - Guide for Concrete Floor and Slab Construction.

ACI 305R - Guide to Hot Weather Concreting.

ACI 306.1 - Standard Specification for Cold Weather Concreting.

ACI 308.1 - Specification for Curing Concrete.

ACI 318 - Building Code Requirements for Structural Concrete.

ACI 347 - Guide to Formwork for Concrete.

ACI 350 — Environmental Engineering Concrete Structures.

B. ASTM International:

L.

ASTM C31 - Standard Practice for Making and Curing Concrete Test Specimens in the
Field.

ASTM C33 - Standard Specification for Concrete Aggregates.

ASTM C39 - Standard Test Method for Compressive Strength of Cylindrical Concrete
specimens.

ASTM C42 - Standard Test Method for Obtaining and Testing Drilled Cores and Sawed
Beams of Concrete.

ASTM C94 - Standard Specification for Ready-Mixed Concrete.
ASTM C143 - Standard Test Method for Slump of Hydraulic-Cement Concrete.
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7.
8.
0.

10.

11.
12.
13.
14.
15.

16.

17.
18.
19.

20.

21.

22.
23.
24.
25.
26.

27.

28.

29.
30.

ASTM C150 - Standard Specification for Portland Cement.
ASTM C172 - Standard Practice for Sampling Freshly Mixed Concrete.

ASTM C173 - Standard Test Method for Air Content of Freshly Mixed Concrete by the
Volumetric Method.

ASTM C231 - Standard Test Method for Air Content of Freshly Mixed Concrete by the
Pressure Method.

ASTM C260 - Standard Specification for Air-Entraining Admixtures for Concrete.
ASTM C330 - Standard Specification for Lightweight Aggregates for Structural Concrete.
ASTM C494 - Standard Specification for Chemical Admixtures for Concrete.

ASTM C595 - Standard Specification for Blended Hydraulic Cements.

ASTM C618 - Standard Specification for Coal Fly Ash and Raw or Calcined Natural
Pozzolan for Use in Concrete.

ASTM C685 - Standard Specification for Concrete Made by Volumetric Batching and
Continuous Mixing.

ASTM C845 - Standard Specification for Expansive Hydraulic Cement.
ASTM C989 - Standard Specification for Slag Cement for Use in Concrete and Mortars.

ASTM C1017 - Standard Specification for Chemical Admixtures for Use in Producing
Flowing Concrete.

ASTM C1064 - Standard Test Method for Temperature of Freshly Mixed Hydraulic-
Cement Concrete.

ASTM C1107 - Standard Specification for Packaged Dry, Hydraulic-Cement Grout
(Nonshrink).

ASTM C1116 - Standard Specification for Fiber-Reinforced Concrete.

ASTM C1157 - Standard Performance Specification for Hydraulic Cement.

ASTM C1218 - Standard Test Method for Water-Soluble Chloride in Mortar and Concrete.
ASTM C1240 - Standard Specification for Silica Fume Used in Cementitious Mixtures.

ASTM D994 - Standard Specification for Preformed Expansion Joint Filler for Concrete
(Bituminous Type).

ASTM D1751 - Standard Specification for Preformed Expansion Joint Filler for Concrete
Paving and Structural Construction (Nonextruding and Resilient Bituminous Types).

ASTM D1752 - Standard Specification for Preformed Sponge Rubber Cork and Recycled
PVC Expansion Joint Fillers for Concrete Paving and Structural Construction.

ASTM E96 - Standard Test Methods for Water Vapor Transmission of Materials.

ASTM E1643 - Standard Practice for Selection, Design, Installation, and Inspection of
Water Vapor Retarders Used in Contact with Earth or Granular Fill Under Concrete Slabs.
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1.3

1.4

31.  ASTM E1745 - Standard Specification for Plastic Water Vapor Retarders Used in Contact
with Soil or Granular Fill under Concrete Slabs.

SUBMITTALS

Section 01 33 00 - Submittal Procedures: Requirements for submittals.

Product Data: For each type of product.

Design Mixtures: For each concrete mixture.

Steel Reinforcement Shop Drawings: Placing Drawings that detail fabrication, bending, and
placement, including rebar and formwork accessories.

Material certificates and test reports.

Formwork Shop Drawings: Prepared by or under the supervision of a qualified professional
engineer, detailing fabrication, assembly, and support of formwork.

Floor surface flatness and levelness measurements indicating compliance with specified
tolerances.

QUALITY ASSURANCE

Codes and Standards: Comply with provisions of the referenced codes, specifications and
standards, except where more stringent requirements are shown or specified.

Perform Work according to ACI 318.

Comply with ACI 305R when pouring concrete during hot weather.

Comply with ACI 306.1 when pouring concrete during cold weather.

Acquire cement and aggregate from one source for Work.

Manufacturer Qualifications: A firm experienced in manufacturing ready-mixed concrete
products and that complies with ASTM C 94/C 94M requirements for production facilities and
equipment.
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G.

1.5

A.

1.6

A.

B.

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete
Production Facilities."

Testing Agency Qualifications: An independent agency, qualified according to ASTM C 1077 and
ASTM E 329 for testing indicated.

PRECONSTRUCTION TESTING

Preconstruction Testing Service: Coordinate with testing agency to perform preconstruction
testing on concrete mixtures. Refer to Special Inspection testing requirements.

FIELD CONDITIONS

Section 01 50 00 - Temporary Facilities and Controls: Requirements for ambient condition control
facilities for product storage and installation.

Maintain concrete temperature after installation at minimum 50 degrees F for minimum seven
days.

PART 2 - PRODUCTS

2.1

A.

2.2

A.

B.

CONCRETE, GENERAL

ACI Publications: Comply with the following unless modified by requirements in the Contract
Documents:

L. ACI 301.

2. ACI 117.

FORM-FACING MATERIALS

Smooth-Formed Finished Concrete: Form-facing panels that provide continuous, true, and
smooth concrete surfaces. Furnish in largest practicable sizes to minimize number of joints.

Rough-Formed Finished Concrete: Plywood, lumber, metal, or another approved material.
Provide lumber dressed on at least two edges and one side for tight fit.

CAST IN PLACE CONCRETE 033000-4



SALUDA WELLNESS CENTER PHASE I - AIRNASIUM & SITE IMPROVEMENTS PROJECT
MRB PROJECT NO. 1913.25001
AUGUST 21, 2026

23

C.

Form Coatings: Provide commercial formulation form-coating compounds with a maximum
VOC of 350 mg/1 that will not bond with stain, or adversely affect concrete surfaces and will not
impair subsequent treatments of concrete surfaces.

Form Ties: Factory-fabricated, adjustable-length, removable or snap-off metal form ties,
designed to prevent form deflection and to prevent spalling concrete upon removal. Provide units
that will leave no metal closer than 1-1/2" to exposed surface. Provide watertight snap-ties for
liquid holding structures.

STEEL REINFORCEMENT

Reinforcing Bars: ASTM A 615, Grade 60, deformed.

Galvanized Reinforcing Bars: ASTM A 615, Grade 60 zinc coated after fabrication and bending.

Epoxy-Coated Reinforcing Bars: ASTM A 615, Grade 60, epoxy coated, with less than 2 percent
damaged coating in each 12-inch bar length.

Plain-Steel Welded-Wire Reinforcement: ASTM A 1064, plain, fabricated from as-drawn steel
wire into flat sheets.

Deformed-Steel Welded-Wire Reinforcement: ASTM A 1064, flat sheet.

Galvanized-Steel Welded-Wire Reinforcement: ASTM A 1064, plain, fabricated from
galvanized-steel wire into flat sheets.

Epoxy-Coated Welded-Wire Reinforcement: ASTM A 884, Class A coated, Type 1, steel.

Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening
reinforcing bars and welded-wire reinforcement in place. Manufacture bar supports from steel
wire, plastic, or precast concrete according to CRSI's "Manual of Standard Practice."

For slabs-on-grade, use supports with sand plates or horizontal runners where base material will
not support chair legs.

For exposed-to-view concrete surfaces, where legs of supports are in contact with forms, provide
supports with legs that are plastic protected (CRSI, Class 1) or stainless steel protected (CRSI,
Class 2).
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A.

CONCRETE MATERIALS

Cementitious Materials:
1. Portland Cement: ASTM C 150, Type I/I1
Fly Ash: ASTM C 618, Class F.

Use one brand of cement throughout project unless otherwise acceptable to Engineer.

Sl

Type II Cement shall be used in slab-on-grade.

Normal-Weight Aggregates: ASTM C 33, graded.

1. Maximum Coarse-Aggregate Size: According to ACI 318.

2. Fine Aggregate: Free of materials with deleterious reactivity to alkali in cement.

Lightweight Aggregate: ASTM C 330, maximum size per ACI 318.

Water: ASTM C 94 and potable without deleterious amounts of chloride ions.

Chemical Admixtures: Certified by manufacturer to be compatible with other admixtures and that
do not contribute water-soluble chloride ions exceeding those permitted in hardened concrete. Do
not use calcium chloride or admixtures containing calcium chloride.

1. Air-Entraining Admixture: ASTM C 260.

Water-Reducing Admixture: ASTM C 494, Type A.

Retarding Admixture: ASTM C 494, Type B.

Accelerating Admixture: ASTM C 494, Type C.

Water-Reducing and Retarding Admixture: ASTM C 494, Type D.

Water Reducing and Accelerating Admixture: ASMTM C 494, Type E
High-Range, Water-Reducing Admixture: ASTM C 494, Type F.

High-Range, Water-Reducing and Retarding Admixture: ASTM C 494, Type G.

A A AT L I T

Plasticizing and Retarding Admixture: ASTM C 1017, Type II.

_.
e

Corrosion-Inhibiting Admixture: ASTM C 494, for use in resisting corrosion of steel
reinforcement.

Admixture Manufacturers:
1. Sika Corp.
2. WR Grace Co.
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2.6

2.7

3. Euclid Chemical Co.
4, Or approved equal.

FIBER REINFORCEMENT

Synthetic Micro-Fiber: Monofilament polypropylene micro-fibers engineered and designed for
use in concrete, complying with ASTM C 1116, Type IIL.

Synthetic Micro-Fiber: Fibrillated polypropylene micro-fibers engineered and designed for use
in concrete, complying with ASTM C 1116, Type III.

CURING MATERIALS

Evaporation Retarder: Waterborne, monomolecular film forming, manufactured for application
to fresh concrete.

Absorptive Cover: AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, weighing
approximately 9 0z./sq. yd. when dry.

Moisture-Retaining Cover: ASTM C 171, polyethylene film or white burlap-polyethylene sheet.

Water: Potable.

Clear, Waterborne, Membrane-Forming Curing and Sealing Compound: ASTM C 309, Type 1,
Class A. Moisture loss not more than 0.055 gr./sq. cm. when applied at 200 sq. ft./gal.

1. Available Products: Subject to compliance with requirements, products that may be
incorporated in the work include, but are not limited to, the following:

a. "Kure-N-Seal WB", Sonneborn-Rexnord.
b. “Dress & Seal WB”, L & M Construction Chemicals

2. Do not apply sealers to concrete surfaces scheduled to receive floor systems or finish
coatings.
RELATED MATERIALS

Expansion- and Isolation-Joint-Filler Strips: ASTM D 1751, asphalt-impregnated fiberboard or
felt. Thickness as per plans or %2” minimum where not specified.
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A.

2.9

CONCRETE MIXTURES, GENERAL

Prepare design mixtures for each type and strength of concrete, proportioned on the basis of
laboratory trial mixture or field test data, or both, according to ACI 301.

Pozzolans:
1. Maximum amount allowed; 20% of total cement plus pozzolan weight.
2. Fly ash replacement for cement shall be a 1.2:1 ratio.

3. Fly ash supplier shall be on the South Carolina State Department of Transportation’s
current “Approved List of Suppliers of Fly Ash”.

mixtures: Use admixtures according to manufacturer's written instructions.
Ad t U d t d t fact ! tt truct

1. Use water-reducing, high-range water-reducing or plasticizing admixture in concrete, as
required, for placement and workability.

2. Use water-reducing and -retarding admixture when required by high temperatures, low
humidity, or other adverse placement conditions.

3. Use water-reducing admixture in pumped concrete, concrete for heavy-use industrial slabs
and parking structure slabs, concrete required to be watertight, and concrete with a w/c
ratio below 0.50.

CONCRETE MIXTURES FOR BUILDING ELEMENTS

Use Normal-Weight Concrete unless noted and specified otherwise.

Prepare design mixes for each type and strength of concrete by either laboratory trial batch or
field experience methods as specified in ACI 301. If trial batch method used, use an independent
testing facility acceptable to Engineer for preparing and reporting proposed mix designs. The
testing facility shall not be the same as used for field quality control testing.

Submit written reports to Engineer of each proposed mix for each class of concrete at least 15
days prior to start of work. Do not begin concrete production until proposed mix designs have
been reviewed by Engineer.

Mix parameters:

Initial
28 Day Air Course Ag- Max.
Element Strength Content gregate Slump Notes
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2.11

Footings 4,000 psi 4%-6% ASTM #56 3”
Walls 4,000 psi 4%-6% ASTM #56 4”
Sidewalks 4,000 psi 4%-6% ASTM #56 4”
Curb & Gutter 4,000 psi 4%-6% ASTM #56 4”

Adjustment to Concrete Mixes: Mix design adjustments may be requested by Contractor when
characteristics of materials, job conditions, weather, test results, or other circumstances warrant,
as accepted by Engineer. Laboratory test data for revised mix design and strength results must be
submitted to and accepted by Engineer before using in work.

Pump mixes: Maximum water/cement ratios must be maintained. If additional workability is
required for pumped placement, high or mid-range water reducers shall be used in lieu of
additional water.

FABRICATING REINFORCEMENT

Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice."

CONCRETE MIXING

Ready-Mixed Concrete: Measure, batch, mix, and deliver concrete according to ASTM C 94 and
ASTM C 1116, and furnish batch ticket information.

1. When air temperature is between 85 and 90 deg F, reduce mixing and delivery time from
1-1/2 hours to 75 minutes; when air temperature is above 90 deg F, reduce mixing and
delivery time to 60 minutes.
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PART 3 - EXECUTION

3.1

FORMWORK INSTALLATION

Design, erect, shore, brace, and maintain formwork, according to ACI 301, to support vertical,
lateral, static, and dynamic loads, and construction loads that might be applied, until structure can
support such loads.

Construct formwork so concrete members and structures are of size, shape, alignment, elevation,
and position indicated, within tolerance limits of ACI 117.

Chamfer exterior corners and edges of permanently exposed concrete.

All concrete sidewalks shall be as specified width and be placed on a 6" compacted crusher run
stone base.

A 1/4" per foot cross slope shall be maintained with the slope allowing drainage toward the
existing roadway.

At the time concrete is placed, wire reinforcement shall be free from rust scale or other coatings
that will destroy or reduce the bond. No wire partially embedded in concrete shall be field-bent

Curbs shall be cast in segments having a uniform length of approximately 10 feet. Segments shall
be separated by construction joints, with provisions made at each joint for 1/4 inch expansion.

Expansion joints 3/4 inch in width shall be provided at 20 foot intervals and formed with
premoulded bituminous joint filler. The filler material shall be cut to conform to the cross section
of the curbs.

Forms shall be steel or wood, straight, free from warp, and of such construction that there will be
no interference to inspection for grade or alignment. All forms shall extend for the full curbs
depth and shall be braced and secured adequately so that no displacement from alignment will
occur during placing of concrete.

The curbs shall be kept clean, in proper alignment, and protected from damage until final
acceptance of the work.
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3.2 EMBEDDED ITEM INSTALLATION

A.  Place and secure anchorage devices and other embedded items required for adjoining work that
is attached to or supported by cast-in-place concrete. Use setting drawings, templates, diagrams,
instructions, and directions furnished with items to be embedded.

3.3 STEEL REINFORCEMENT INSTALLATION

A.  General: Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and
supporting reinforcement.

1. Do not cut or puncture vapor retarder. Repair damage and reseal vapor retarder before
placing concrete.

34 JOINTS

A.  General: Construct joints true to line with faces perpendicular to surface plane of concrete.

B.  Construction Joints: Install so strength and appearance of concrete are not impaired, at locations
indicated or as approved by Engineer.

C. Contraction Joints in Slabs-on-Grade: Form weakened-plane contraction joints, sectioning
concrete into areas as indicated. Construct contraction joints for a depth equal to at least one-
fourth of concrete thickness as follows:

1. Grooved Joints: Form contraction joints after initial floating by grooving and finishing each
edge of joint to a radius of 1/8 inch. Repeat grooving of contraction joints after applying
surface finishes. Eliminate groover tool marks on concrete surfaces.

2. Sawed Joints: Form contraction joints with power saws equipped with shatterproof
abrasive or diamond-rimmed blades. Cut 1/8-inch-wide joints into concrete when cutting
action does not tear, abrade, or otherwise damage surface and before concrete develops
random contraction cracks.

D.  Isolation Joints in Slabs-on-Grade: After removing formwork, install joint-filler strips at slab
junctions with vertical surfaces, such as column pedestals, foundation walls, grade beams, and
other locations, as indicated.

CAST IN PLACE CONCRETE 033000-11



SALUDA WELLNESS CENTER PHASE I - AIRNASIUM & SITE IMPROVEMENTS PROJECT
MRB PROJECT NO. 1913.25001
AUGUST 21, 2026

3.5

3.6

A.

WATERSTOP INSTALLATION

Waterstops: Install in construction joints and at other locations indicated, according to
manufacturer's written instructions.

CONCRETE PLACEMENT

Comply with ACI 304, "Recommended Practice for Measuring, Mixing, Transporting, and
Placing Concrete", and as herein specified.

Before placing concrete, verify that installation of formwork, reinforcement, and embedded items
is complete. Verify concrete cover over reinforcement. Verify that required inspections are
completed.

Deposit concrete continuously in one layer or in horizontal layers of such thickness that no new
concrete is placed on concrete that has hardened enough to cause seams or planes of weakness. If
a section cannot be placed continuously, provide construction joints as indicated. Deposit concrete
to avoid segregation.

L. Consolidate placed concrete by mechanical vibrating equipment supplemented by hand-
spading, rodding, or tamping. Use equipment and procedures for consolidation of concrete
according to ACI 301.

2. Do not use vibrators to transport concrete inside forms. Insert and withdraw vibrators

vertically at uniformly spaced locations not farther than visible effectiveness of machine.
Place vibrators to rapidly penetrate placed layer and at least 6" into preceding layer. Do
not insert vibrators into lower layers of concrete that have begun to set. At each insertion
limit duration of vibration to time necessary to consolidate concrete and complete
embedment of reinforcement and other embedded items without causing segregation of
mix.

Placing Concrete Slabs: Deposit and consolidate concrete slabs in a continuous operation, within
limits of construction joints, until the placing of a panel or section is completed.

1. Consolidate concrete during placing operations so that concrete is thoroughly worked
around reinforcement and other embedded items and into corners.

2. Bring slab surfaces to correct level with straightedge and strike off. Use bull floats or
darbies to smooth surface, free of humps or hollows. Do not disturb slab surfaces prior to
beginning finishing operations.

3. Maintain reinforcing in proper position during concrete placement.
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3.8

A.

A.

FINISHING FORMED SURFACES

Rough-Formed Finish: As-cast concrete texture imparted by form-facing material with tie holes
and defects repaired and patched. Remove fins and other projections that exceed specified limits
on formed-surface irregularities.

L. Apply to concrete surfaces not exposed to public view.

Smooth-Formed Finish: As-cast concrete texture imparted by form-facing material, arranged in
an orderly and symmetrical manner with a minimum of seams. Repair and patch tie holes and
defects. Remove fins and other projections that exceed specified limits on formed-surface
irregularities.

1. Apply to concrete surfaces exposed to public view, to receive a rubbed finish, or to be
covered with a coating or covering material applied directly to concrete.

Rubbed Finish: Apply the following to smooth-formed-finished as-cast concrete where indicated:

1. Smooth-Rubbed Finish: Not later than one day after form removal, moisten concrete
surfaces and rub with carborundum brick or another abrasive until producing a uniform
color and texture. Do not apply cement grout other than that created by the rubbing process.

2. Grout-Cleaned Finish: Wet concrete surfaces and apply grout of a consistency of thick paint
to coat surfaces and fill small holes. Mix 1 part Portland cement to 1-1/2 parts fine sand
with a 1:1 mixture of bonding admixture and water. Add white Portland cement in amounts
determined by trial patches, so color of dry grout matches adjacent surfaces. Scrub grout
into voids and remove excess grout. When grout whitens, rub surface with clean burlap and
keep surface damp by fog spray for at least 36 hours.

3. Cork-Floated Finish: Wet concrete surfaces and apply a stiff grout. Mix 1 part Portland
cement and 1 part fine sand with a 1:1 mixture of bonding agent and water. Add white
Portland cement in amounts determined by trial patches, so color of dry grout matches
adjacent surfaces. Compress grout into voids by grinding surface. In a swirling motion,
finish surface with a cork float.

Related Unformed Surfaces: At tops of walls, horizontal offsets, and similar unformed surfaces
adjacent to formed surfaces, strike off smooth and finish with a texture matching adjacent formed
surfaces. Continue final surface treatment of formed surfaces uniformly across adjacent unformed
surfaces unless otherwise indicated.

FINISHING FLOORS AND SLABS

General:
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1. Comply with ACI 302.1R recommendations for screeding, restraightening, and finishing
operations for concrete surfaces.

2. Do not wet concrete surfaces.

3. Surface plane shall meet tolerances for floor flatness (Ff) of 20 and floor levelness (F1) of
17.

4. Slope surfaces uniformly to drains where indicated.

B.  Scratch Finish: While still plastic, texture concrete surface that has been screeded and bull-floated
or darbied. Use stiff brushes, brooms, or rakes to produce a profile amplitude of 1/4 inch in one
direction.

1. Apply scratch finish to surfaces to receive concrete mortar setting beds for tile, Portland
cement terrazzo, and other bonded cementitious floor finish material, and as otherwise
indicated.

C.  Float Finish: Consolidate surface with power-driven floats or by hand floating if area is small or
inaccessible to power-driven floats. Restraighten, cut down high spots, and fill low spots. Repeat
float passes and restraightening until surface is left with a uniform, smooth, granular texture.

1. Apply float finish to surfaces to receive trowel finish and slab surfaces to be covered with
membrane or elastic waterproofing, membrane or elastic roofing, and as otherwise
specified.

D.  Trowel Finish: After applying float finish, apply first troweling and consolidate concrete by hand
or power-driven trowel. Continue troweling passes and restraighten until surface is free of trowel
marks and uniform in texture and appearance. Grind smooth any surface defects that would
telegraph through applied coatings or floor coverings.

1. Apply a trowel finish to surfaces exposed to view or to be covered with resilient flooring,
carpet, ceramic or quarry tile set over a cleavage membrane, paint, or another thin-film-
finish coating system.

2. Finish and measure surface, so gap at any point between concrete surface and an unleveled,
freestanding, 10-ft.- long straightedge resting on two high spots and placed anywhere on
the surface does not exceed 1/8 inch.

E. Trowel and Fine-Broom Finish: Apply a first trowel finish to surfaces where ceramic or quarry
tile is to be installed by either thickset or thinset method. While concrete is still plastic, slightly
scarify surface with a fine broom.

1. Comply with flatness and levelness tolerances for trowel-finished floor surfaces.
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3.9

F.

Broom Finish: Apply a broom finish to exterior concrete platforms, steps, ramps, and elsewhere
as indicated.

1. Immediately after float finishing, slightly roughen trafficked surface by brooming with
fiber-bristle broom perpendicular to main traffic route. Coordinate required final finish
with Architect before application.

CONCRETE PROTECTING AND CURING

General: Protect freshly placed concrete from premature drying and excessive cold or hot
temperatures. Comply with ACI 306.1 for cold-weather protection and ACI 301 for hot-weather
protection during curing.

Evaporation Retarder: Apply evaporation retarder to unformed concrete surfaces if hot, dry, or
windy conditions cause moisture loss approaching 0.2 Ib/sq. ft. x h before and during finishing
operations. Apply according to manufacturer's written instructions after placing, screeding, and
bull floating or darbying concrete, but before float finishing.

Formed Surfaces: Cure formed concrete surfaces, including underside of beams, supported slabs,
and other similar surfaces. If forms remain during curing period, moist cure after loosening forms.
If removing forms before end of curing period, continue curing for remainder of curing period.

Cure concrete according to ACI 308.1, by one or a combination of the following methods:

1. Moisture Curing: Keep surfaces continuously moist for not less than seven days.

2. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-retaining cover
for curing concrete, placed in widest practicable width, with sides and ends lapped at least
12 inches, and sealed by waterproof tape or adhesive. Cure for not less than seven days.
Immediately repair any holes or tears during curing period, using cover material and
waterproof tape.

3. Curing Compound: Apply uniformly in continuous operation by power spray or roller
according to manufacturer's written instructions. Recoat areas subjected to heavy rainfall
within three hours after initial application. Maintain continuity of coating and repair
damage during curing period.

a. Removal: After curing period has elapsed, remove curing compound without
damaging concrete surfaces by method recommended by curing compound
manufacturer.

4, Curing and Sealing Compound: Apply uniformly to floors and slabs indicated in a
continuous operation by power spray or roller according to manufacturer's written
instructions. Recoat areas subjected to heavy rainfall within three hours after initial
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3.11

3.12

application. Repeat process 24 hours later and apply a second coat. Maintain continuity of
coating and repair damage during curing period.

SHORES AND SUPPORTS

General: Comply with ACI 347 for shoring and reshoring in multistory construction, and as
herein specified.

Remove shores and reshore in a planned sequence to avoid damage to partially cured concrete.
Locate and provide adequate reshoring to support work without excessive stress or deflection.

Keep shores in place a minimum of 15 days after placing upper tier, and longer if required, until
concrete has attained its required 28-day strength and heavy loads due to construction operations
have been removed.

REMOVAL OF FORMS

General: Formwork not supporting weight of concrete, such as sides of beams, walls, columns,
and similar parts of the work, may be removed after cumulatively curing at not less than 50°F
(10°C) for 24 hours after placing concrete, provided concrete is sufficiently hard to not be
damaged by form-removal operations, and provided curing and protection operations are
maintained.

Formwork supporting weight of concrete, such as beam soffits, joists, slabs, and other structural
elements, may not be removed in less than 14 days and until concrete has attained at least 75% of
design minimum compressive strength at 28 days. Determine potential compressive strength of
in-place concrete by testing field-cured specimens representative of concrete location or
members.

REUSE OF FORMS

Clean and repair surfaces of forms to be reused in work. Split, frayed, delaminated, or otherwise
damaged form-facing material will not be acceptable for exposed surfaces. Apply new form-
coating compound as specified for new formwork.

When forms are extended for successive concrete placement, thoroughly clean surfaces, remove
fins and laitance, and tighten forms to close joints. Align and secure joint to avoid offsets. Do
not use "patched" forms for exposed concrete surfaces except as acceptable to Engineer.

CAST IN PLACE CONCRETE 033000-16



SALUDA WELLNESS CENTER PHASE I - AIRNASIUM & SITE IMPROVEMENTS PROJECT
MRB PROJECT NO. 1913.25001
AUGUST 21, 2026

3.13

A.

3.14

MISCELLANEOUS CONCRETE ITEMS

Filling In: Fill in holes and openings left in concrete structures for passage of work by other
trades, unless otherwise shown or directed, after work of other trades is in place. Mix, place, and
cure concrete as herein specified, to blend with in-place construction. Provide other
miscellaneous concrete filling shown or required to complete work.

Equipment Bases and Foundations: Provide machine and equipment bases and foundations, as
shown on drawings. Set anchor bolts for machines and equipment to template at correct
elevations, complying with certified diagrams or templates of manufacturer furnishing machines
and equipment.

CONCRETE SURFACE REPAIRS

Defective Concrete: Repair and patch defective areas. Remove and replace concrete that cannot
be repaired and patched to Architect's approval.

Patching Defective Areas: Repair and patch defective areas with cement mortar immediately after
removal of forms, when acceptable to Engineer.

1. Cut out honeycomb, rock pockets, voids over 1/4" in any dimension, and holes left by tie
rods and bolts, down to solid concrete but in no case to a depth of less than 1 inch. Make
edges of cuts perpendicular to the concrete surface. Thoroughly clean, dampen with water,
and brush-coat the area to be patched with specified bonding agent. Place patching mortar
before bonding compound has dried.

2. For exposed-to-view surfaces, blend white Portland cement and standard Portland cement
so that, when dry, patching mortar will match color surrounding. Provide test areas at
inconspicuous location to verify mixture and color match before proceeding with patching.
Compact mortar in place and strike-off slightly higher than surrounding surface.

Repair of Formed Surfaces: Remove and replace concrete having defective surfaces if defects
cannot be repaired to satisfaction of Engineer. Surface defects, as such, include color and texture
irregularities, cracks, spalls, air bubbles, honeycomb, rock pockets, fins and other projections on
surface, and stains and other discolorations that cannot be removed by cleaning. Flush out form
tie holes, fill with dry-pack mortar, or precast cement cone plugs secured in place with bonding
agent.

1. Repair concealed formed surfaces, where possible, that contain defects that affect the
durability of concrete. If defects cannot be repaired, remove and replace concrete.
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D.

3.15

Repair of Unformed Surfaces: Test unformed surfaces, such as monolithic slabs, for smoothness
and verify surface plane to tolerances specified for each surface and finish. Correct low and high
areas as herein specified. Test unformed surfaces sloped to drain for trueness of slope and
smoothness by using a template having required slope.

1. Repair finished unformed surfaces that contain defects that affect durability of concrete.
Surface defects, as such, include crazing and cracks in excess of 0.01" wide or that
penetrate to reinforcement or completely through non-reinforced sections regardless of
width, spalling, pop outs, honeycomb, rock pockets, and other objectionable conditions.

2. Correct high areas in unformed surfaces by grinding after concrete has cured at least 14
days.
3. Correct low areas in unformed surfaces during or immediately after completion of surface

finishing operations by cutting out low areas and replacing with patching compound.
Finish repaired areas to blend into adjacent concrete. Proprietary underlayment
compounds may be used when acceptable to Engineer.

Perform structural repairs with prior approval of Engineer for method and procedure, using
specified epoxy adhesive and mortar.

FIELD QUALITY CONTROL DURING CONSTRUCTION

General: Contractor shall coordinate with an independent testing laboratory to perform tests and
to submit test reports.

Sampling and testing for quality control during placement of concrete may include the following,
as directed by Engineer.

Sampling Fresh Concrete: ASTM C 172, except modified for slump to comply with ASTM C 94.

1. Slump: ASTM C 143; one test at point of discharge for each day's pour of each type of
concrete; additional tests when concrete consistency seems to have changed.

2. Air Content: ASTM C 173, volumetric method for lightweight or normal weight concrete;
ASTM C 231 pressure method for normal weight concrete; one for each day's pour of each
type of air-entrained concrete.

3. Concrete Temperature: Test hourly when air temperature is 40°F (4°C) and below, when
80°F (27°C) and above, and each time a set of compression test specimens is made.

4. Compression Test Specimen: ASTM C 31; one set of 4 standard cylinders for each
compressive strength test, unless otherwise directed. Mold and store cylinders for
laboratory-cured test specimens except when field-cure test specimens are required.
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5. Compressive Strength Tests: ASTM C 39; one set for each day's pour plus additional sets
for each 25 cu. yds. more than the first 25 cu. yds. of each concrete class placed in any one
day; one specimen tested at 7 days, one specimen tested at 28 days, one specimen tested at
56 days, and one specimen retained in reserve for later testing if required.

a. When frequency of testing will provide fewer than 5 strength tests for a given class
of concrete, conduct testing from at least 5 randomly selected batches or from each
batch if fewer than 5 are used.

b. When strength of field-cured cylinders is less than 85% of companion laboratory-
cured cylinders, evaluate current operations and provide corrective procedures for
protecting and curing the in-place concrete. Provide additional testing as ordered by
Engineer.

c. Strength level of concrete will be considered satisfactory if averages of sets of three
consecutive strength test results equal or exceed specified compressive strength, and
no individual strength test result falls below specified compressive strength by more
than 500 psi.

D.  Testresults will be reported in writing to Engineer, Owner’s Representative, ready-mix producer,
and Contractor within 24 hours. Reports of compressive strength tests shall contain the project
identification name and number, date of concrete placement, name of concrete testing service,
concrete type and class, location of concrete batch in structure, design compressive strength at 28
days, concrete mix proportions and materials, compressive breaking strength, and type of break
for both 7-day tests and 28-day tests.

E.  Non-destructive Testing: Impact hammer, sonoscope, or other non-destructive device may be
permitted but shall not be used as the sole basis for acceptance or rejection.

F. Additional Tests: The testing service will make additional tests of in-place concrete when test
results indicate specified concrete strengths and other characteristics have not been attained in the
structure, as directed by Engineer or Owner’s representative. Testing service may conduct tests
to determine adequacy of concrete by cored cylinders complying with ASTM C 42, or by other
methods as directed. Contractor shall pay for such tests when unacceptable concrete is verified
at no cost to Owner.

G.  Special Inspections: Owner will engage a special inspector and qualified testing and inspecting
agency to perform field tests and inspections and prepare test reports.

END OF SECTION 03 30 00
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SECTION 10 00 00 — BATHROOM AND STORAGE BUILDING

PART 1 - GENERAL

1.1 DESCRIPTION

A. Provide a complete, weather-tight, code-compliant bathroom and storage building as
shown on the Drawings.

B. Building shall include two public toilet rooms and an adjacent storage room serving the
airnasium and splash pad facilities.

C. Work shall include all labor, materials, equipment, accessories, and incidental items
required to provide a complete and operational building.

D. The Civil Drawings establish the building location, general dimensions, finished floor
elevation, site grading, accessibility, utility connections, and exterior site improvements.
Architectural, structural, mechanical, electrical, plumbing, and other specialty design
shall be provided by the Contractor as delegated design where not specifically shown or
designed in the Contract Documents.

1.2 DELEGATED DESIGN

A. Contractor shall provide all structural, architectural, mechanical, electrical, plumbing, and
other specialty design required for a complete and code-compliant building where such
design is not specifically provided in the Contract Documents.

B. Delegated design shall be performed by appropriately licensed design professionals
where required by applicable codes or regulations.

C. Delegated design shall include, as applicable:

Building framing.

Foundations.

Roof framing.

Structural connections and anchorage.
Plumbing systems.

Electrical systems.

Lighting.

Plumbing fixtures and connections.
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. Bathroom ventilation.

10. Doors and hardware.

11. Accessibility components.

12. Other building systems required for a complete facility.

D. Contractor shall notify the Engineer of conflicts between the delegated design and the
Civil Drawings prior to fabrication or installation.

1.3 CODES AND REQUIREMENTS
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A. All work shall comply with the current adopted editions of applicable South Carolina
building, plumbing, mechanical, electrical, fire, energy, and accessibility codes.

B. Provide accessible facilities in accordance with applicable ADA requirements and
ICC/ANSI A117.1 requirements.

C. Contractor shall obtain all required building, plumbing, electrical, and other permits
associated with the building construction.

1.4 SUBMITTALS

A. Submit manufacturer's product data for major building materials and fixtures prior to
installation.
B. Submit delegated-design drawings and calculations where required by applicable codes.
C. Submit product information for:
1. Doors and hardware.
2. Plumbing fixtures.
3. Lavatories.
4. Water closets.
5. Toilet accessories.
6. Light fixtures.
7. Electrical equipment.
8. Plumbing equipment.

9. Roofing.

10. Exterior siding or wall finish.

11. Interior wall and ceiling finishes.
12. Other major building components.

PART 2 — PRODUCTS

2.1 CONCRETE SLAB

A. Provide a minimum 6-inch-thick concrete slab-on-grade unless otherwise required by the
final structural design.

B. Concrete shall have a minimum compressive strength of 3,000 psi at 28 days.
Slab shall be placed on properly prepared and compacted subgrade.

D. Remove unsuitable material and replace with approved compacted fill as required to
provide a stable and uniform subgrade.

E. Provide reinforcement as required by the final structural design.
Provide control joints at appropriate locations to minimize random cracking.

G. Finished floor elevation shall be as shown on the Civil Drawings.
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H.

Finished floor shall be constructed sufficiently above surrounding finished grades to
prevent surface water from entering the building.

2.2 BUILDING FRAMING AND FOUNDATIONS

A.
B.

Provide complete structural framing and foundations required for the building.

Final foundation and structural framing design shall be provided by the Contractor's
delegated structural design professional.

Provide all necessary footings, slabs, grade beams, anchor bolts, reinforcing, structural
members, connections, and other components required for a complete structure.

Structural design shall account for all applicable dead, live, wind, seismic, roof, and other
loads required by the adopted building code.

2.3 EXTERIOR WALLS

A.
B.

E.

2.4 ROOFING
A.
B.

D.

Provide exterior wall construction suitable for an outdoor public restroom facility.

Exterior walls shall be durable, moisture-resistant, and suitable for the project
environment.

Provide exterior siding or wall finish selected by the Owner from the Contractor's
available standard products.

Provide all required sheathing, weather-resistant barrier, flashing, trim, sealants, and
accessories required for a weather-tight wall assembly.

Exterior finish color shall be selected by the Owner.

Provide a complete weather-tight roof system appropriate for the building construction.

Provide all required roof sheathing, underlayment, flashing, ridge components, edge
flashing, trim, sealants, and accessories.

Roofing material and color shall be selected by the Owner from standard manufacturer's
options.

Provide roof drainage components necessary to convey runoff away from the building.

2.5 DOORS AND HARDWARE

A.
B.
C.

Provide exterior doors suitable for public use and exposure to weather.
Doors shall be durable, corrosion-resistant, and suitable for high-frequency public use.

Provide commercial-grade hinges, closers, locksets, handles, stops, weatherstripping,
thresholds, and other required hardware.
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D. Exterior doors shall be self-closing where required by applicable code.

Provide accessible door hardware and clearances in accordance with applicable
accessibility requirements.

Provide panic or other required egress hardware where required by applicable code.

G. Door locations and swings shall comply with the approved accessibility and life-safety
requirements.
2.6 TOILET ROOM FINISHES
A. Provide durable, moisture-resistant interior finishes suitable for public toilet rooms.
B. Interior wall surfaces shall be smooth, washable, and resistant to moisture.
C. Provide moisture-resistant gypsum board, cementitious board, or other approved

substrate where appropriate.

D. Paint shall be a commercial-grade, washable coating suitable for high-humidity public
areas.
E. Provide slip-resistant flooring suitable for wet public restroom environments.

Seal flooring transitions and perimeter joints to prevent water infiltration.

G. Storage room finishes shall be durable and appropriate for storage of park and
recreational equipment.

2.7 WATER CLOSETS
A. Provide one accessible water closet in each public toilet room.
B. Water closets shall be commercial-grade, vitreous china or approved equivalent.
C. Provide elongated bowls where required for accessibility.
D. Provide commercial-grade flush valves or approved flush tanks.
E. Provide seats with commercial-grade hinges and open-front configuration where required

by applicable code.
Mount water closets at the required accessible height and location.

G. Provide all carriers, connections, stops, supply piping, and accessories required for a
complete installation.

2.8 LAVATORIES

A. Provide one lavatory in each public toilet room.
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Lavatories shall be commercial-grade and suitable for public use.
Provide accessible lavatories with required knee and toe clearance.
Provide faucets with automatic, lever, push-button, or other accessible operation.

Provide hot and cold water where required by applicable code and the plumbing design.

T WU 0w

Provide all traps, supplies, stops, drains, faucets, mounting hardware, and accessories
required for a complete installation.

2.9 TOILET ACCESSORIES
A. Provide, at a minimum, the following in each toilet room:

Toilet paper dispenser.

Paper towel dispenser or approved hand-drying device.

Waste receptacle.

Wall-mounted mirror.

Coat hook where permitted by applicable accessibility requirements.
Grab bars at accessible water closet.

Other accessories required by applicable code.
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B. Grab bars shall be securely anchored to structural framing or approved backing capable
of supporting required loads.

C. Toilet accessories shall be commercial-grade and vandal-resistant where practical.

2.10 PLUMBING

A. Provide complete sanitary, domestic water, and plumbing systems required for the
building.

B. Connect building plumbing to the water and sanitary sewer services shown on the Civil
Drawings.

C. Provide all piping, valves, cleanouts, vents, traps, fixtures, insulation, supports, and

accessories required for a complete plumbing system.
Contractor shall verify utility connection locations and elevations prior to construction.
Provide shutoff valves for individual fixtures and building services as required.

Provide plumbing cleanouts at locations required by applicable code.

o m ®m o

Protect exposed plumbing components from freezing and physical damage.

2.11 ELECTRICAL

A. Provide a complete electrical system for the building.
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B. Provide electrical service, panelboards, wiring, receptacles, switches, disconnects,
grounding, and other equipment required for a complete installation.

C. Provide GFCI protection at receptacles and equipment where required by applicable
code.
D. Provide weather-resistant electrical equipment and devices in exterior or wet locations.

Provide at least one accessible electrical receptacle in each toilet room where required by
code.

F. Final electrical design and circuiting shall be provided by the Contractor's electrical
design professional where delegated design is required.

2.12 LIGHTING

A. Provide interior lighting in each toilet room and storage room.

B. Provide exterior building lighting at entrances and other locations required for safe
access.

C. Lighting shall provide adequate illumination for public restroom use and comply with

applicable energy and electrical codes.

D. Provide LED lighting fixtures suitable for the intended application.
E. Exterior fixtures shall be weather-resistant and suitable for outdoor use.
F. Lighting controls shall comply with applicable energy code requirements.

2.13 BATHROOM VENTILATION

A. Toilet rooms shall be naturally ventilated to the exterior where permitted by applicable
code.
B. Provide operable louvers, screened openings, vents, or other approved means of direct

outdoor ventilation.
Mechanical HVAC is not proposed for the toilet rooms.

D. Contractor shall verify that the proposed natural ventilation arrangement complies with
the currently adopted building and mechanical codes.

E. Provide insect screening at exterior ventilation openings.

F. Ventilation openings shall be located and protected to prevent direct entry of rainwater.

2.14 STORAGE ROOM

A. Provide a dedicated storage room as shown on the Drawings.
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B. Provide durable, moisture-resistant interior finishes suitable for storage of recreational
and park equipment.

Provide an accessible entrance where required.
D. Provide electrical lighting and receptacles appropriate for the intended storage use.

E. Provide shelving, cabinets, hooks, or other storage equipment only where specifically
shown or directed by the Owner.

F. Storage room shall be weather-tight and protected from water intrusion.

PART 3 — EXECUTION

3.1 GENERAL INSTALLATION

A. Install all building components in accordance with the manufacturer's written instructions
and applicable codes.

B. Provide a complete, weather-tight, durable, and operational building.

C. Coordinate all work between structural, architectural, plumbing, electrical, and other

building systems.
D. Verify all dimensions and field conditions prior to fabrication or installation.
E. Do not scale dimensions from the Drawings.
3.2 ACCESSIBILITY

A. Provide an accessible route from the accessible exterior route shown on the Civil
Drawings to each public toilet room entrance.

B. Provide accessible door clearances, maneuvering clearances, fixture clearances, grab
bars, lavatory clearances, and other accessibility features required by applicable codes.

C. Finished floor transitions shall be flush or provided with compliant transitions.
D. Contractor shall verify all accessibility dimensions prior to construction.

3.3 PLUMBING INSTALLATION

A. Install plumbing fixtures square, level, plumb, and securely anchored.
B. Provide watertight connections at all plumbing fixtures.

C. Test water supply and sanitary drainage systems prior to concealment.
D. Repair leaks and deficiencies prior to final acceptance.

E. Provide accessible shutoff valves and cleanouts.

3.4 ELECTRICAL AND LIGHTING INSTALLATION
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A. Install electrical systems in accordance with the National Electrical Code and applicable
local requirements.

B. Provide concealed wiring where practical.
Securely mount all switches, receptacles, fixtures, and equipment.

D. Test all lighting, receptacles, GFCI devices, and other electrical components prior to final
acceptance.

3.5 NATURAL VENTILATION

A. Provide all required exterior ventilation openings.

B. Protect openings with corrosion-resistant insect screening.

C. Seal around ventilation openings and penetrations to prevent water intrusion.
D. Verify operation of operable ventilation components prior to final acceptance.

3.6 COMPLETION

A. Clean the completed building and remove construction debris.

B. Clean plumbing fixtures, floors, walls, doors, and other finished surfaces.

C. Remove protective coverings and labels from fixtures and equipment.

D. Correct deficiencies identified by the Owner or Engineer prior to final acceptance.

E. Provide the Owner with manufacturer's warranties, product information, maintenance

information, and delegated design documentation at project completion.

END OF SECTION 10 00 00
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SECTION 13 34 19 — PREFABRICATED AIRNASIUM STRUCTURE
PART 1 - GENERAL

1.1 DESCRIPTION

A. Provide a complete prefabricated airnasium structure approximately 125 feet by 65 feet
as shown on the Drawings. The airnasium shall provide a covered, enclosed recreational
facility suitable for basketball and other recreational activities.

B. Work shall include, but not be limited to, the complete structural framing system, roof
system, wall system, structural connections, bracing, anchorage, flashing, trim, closures,
fasteners, sealants, and all accessories required to provide a complete and weather-tight

structure.

C. The airnasium shall be designed and furnished as a complete engineered system by the
manufacturer.

D. Basis of Design: ClearSpan Structures, or approved equal, providing a complete

prefabricated airnasium structure meeting the requirements of these Contract Documents.
See Section 4 — Reference Documents for preliminary layout and preliminary structural
reactions.

1.2 DELEGATED DESIGN

A. Final structural design of the airnasium shall be provided by the manufacturer or an
appropriately licensed structural engineer retained by the Contractor.

B. Delegated structural design shall include, at a minimum:
1. Primary and secondary structural framing.
2. Structural connections.
3. Bracing and lateral load-resisting systems.
4. Column base connections and anchorage.
5. Foundations and footings.
6. Wind and other applicable environmental loads.
7. Roof loads.
8. Seismic loads where applicable.
9. All other structural components necessary for a complete and stable structure.

C. Delegated design shall be based on the actual project site and shall comply with the
current adopted South Carolina Building Code and applicable referenced standards.

D. The delegated design engineer shall be responsible for determining the final structural
requirements for the airnasium, including foundation sizes, reinforcement, anchor bolts,
embedments, structural member sizes, connections, and bracing.

1.3 DESIGN REQUIREMENTS

A. Design the complete structure for all applicable dead, live, wind, seismic, rain, roof, and
other loads required by the adopted building code.

B. The structural design shall account for the project-specific site conditions, including
applicable wind speed, exposure category, risk category, and other site-specific design
criteria.
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C.

D.

Provide adequate structural clearance for the intended recreational use, including
basketball goals, backboards, lighting, doors, and other equipment.

Final structural design shall provide a stable and weather-tight structure under the
applicable design conditions.

1.4 SUBMITTALS

A. Submit the following prior to fabrication:

C.

1. Manufacturer's product data.
2. Final airnasium shop drawings.
3. Sealed structural drawings and calculations prepared by an appropriately licensed

professional where required.

Structural framing plans and details.
Foundation and anchorage requirements.
Column base and anchor bolt information.
Roofing product data.

Roofing installation details.

. Color selections and finish information.

0. Manufacturer's installation requirements.
1. Applicable warranties.
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Submit final foundation and anchor bolt information sufficiently in advance of concrete
placement to allow coordination with the concrete and civil work.

Contractor shall not fabricate or install structural components until final delegated design
documents have been completed and coordinated.

PART 2 — PRODUCTS

2.1 PREFABRICATED STRUCTURAL SYSTEM

A. Provide a complete ClearSpan (or approved equal) prefabricated structural system
manufactured specifically for the intended airnasium application.

B. Structural members shall be fabricated in accordance with the manufacturer's approved
engineering documents.

C. Provide all primary and secondary framing, bracing, connections, base plates, fasteners,
hardware, and accessories required for a complete installation.

D. Structural steel shall receive a factory-applied protective finish appropriate for the
exterior environment.

E. Structural steel color shall be selected by the Owner from the manufacturer's standard
available colors.

2.2 METAL ROOFING
A. Provide 26-gauge exposed-fastener metal roofing over the complete airnasium roof area.
B. Roofing panels shall be compatible with the manufacturer's structural system and shall be

installed in accordance with the roofing manufacturer's requirements.
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C. Provide all required:

G.

Roof panels.
Ridge caps.

Eave trim.

Rake trim.
Flashing.
Closures.

End laps.

Side laps.

9. Sealants.

10. Exposed fasteners.
11. Washers and accessories.
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Exposed fasteners shall be corrosion-resistant and suitable for the roofing system and
exterior environment.

Roofing system shall be installed to provide a complete, weather-tight assembly.

Roof color shall be selected by the Owner from the manufacturer's standard available
colors.

Contractor shall obtain Owner approval of the roof color and structural steel color prior to
ordering materials.

2.3 CONCRETE SLAB

A.

Provide a minimum 6-inch-thick concrete slab-on-grade throughout the airnasium unless
a greater thickness is required by the final delegated structural design.

Concrete shall have a minimum compressive strength of 3,000 psi at 28 days.
Concrete slab shall be placed over properly prepared and compacted subgrade.

Remove unsuitable material and replace with suitable compacted fill as required to
provide a stable and uniform supporting surface.

Provide reinforcement as required by the final structural design and applicable concrete
requirements.

Provide control joints at appropriate spacing to control random cracking. Joint layout
shall be coordinated with the basketball court and airnasium column layout.

Maintain required concrete cover and support reinforcement during concrete placement.

Concrete shall receive a uniform finish suitable for the intended recreational use and any
proposed sports flooring system.

2.4 FOUNDATIONS AND ANCHORAGE

A.
B.
C.

Provide all foundations required to support the airnasium structure.
Foundation design shall be provided as part of the delegated structural design.

Foundations may include isolated footings, piers, thickened slab areas, grade beams, or
other structural foundation systems as required by the final design.
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D.

Provide all anchor bolts, embedded plates, base plates, reinforcing steel, and other
components required for structural anchorage.

Anchor bolt locations and foundation requirements shall be coordinated with the final
structural drawings prior to concrete placement.

The 6-inch concrete slab shall not be assumed to provide structural support or anchorage
for the airnasium columns unless specifically designed for that purpose by the delegated
structural engineer.

2.5 ROOF DRAINAGE

A.
B.

Provide a complete roof drainage system where indicated or required by the final design.

Provide gutters, downspouts, outlets, flashing, and other components required to collect
and convey roof runoff.

Downspouts shall discharge to the storm drainage system or other locations indicated on
the Civil Drawings.

Do not discharge roof runoff directly against foundations, slab edges, or adjacent
improvements in a manner that causes erosion or ponding.

PART 3 — EXECUTION

3.1 INSTALLATION

A.

Install the airnasium structure in accordance with the manufacturer's approved
installation instructions and final delegated structural design.

Provide all temporary bracing and stabilization necessary during erection.

Do not remove temporary bracing until the permanent structural system is complete and
stable.

All structural connections shall be completed in accordance with the final structural
drawings and manufacturer's requirements.

Field modifications to structural members, connections, roofing panels, or other structural
components shall not be permitted without approval from the delegated structural
engineer.

3.2 COORDINATION

A.

B.

Contractor shall coordinate the airnasium structure with all civil, electrical, plumbing,
lighting, basketball equipment, drainage, and other site improvements.

Coordinate the final column layout with the basketball court, goals, backboards, lighting,
doors, and other equipment prior to fabrication.

Coordinate all utility penetrations and attachments with the final airnasium design.

Contractor shall notify the Engineer of conflicts between the final airnasium design and
the Civil Drawings prior to construction.
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3.3 ROOFING INSTALLATION

A. Install metal roofing in accordance with the manufacturer's written requirements.

B. Provide proper panel laps, closures, flashing, sealants, and fastener installation to provide
a weather-tight system.

C. Do not make unauthorized penetrations through roof panels.

Seal and flash all approved roof penetrations in accordance with the roofing
manufacturer's requirements.

3.4 CONCRETE SLAB INSTALLATION

A. Prepare and compact the subgrade prior to placement of concrete.

B. Do not place concrete on frozen, muddy, saturated, or otherwise unsuitable subgrade.
C. Place concrete continuously between planned construction joints where practical.

D. Finish and cure concrete in accordance with accepted concrete construction practices.
E. Protect concrete from premature drying, damage, and construction traffic during curing.

3.5 COMPLETION

A. Upon completion, the airnasium shall be structurally complete, weather-tight, properly
anchored, and ready for the installation and use of the intended recreational equipment.

Correct deficiencies identified during inspection prior to final acceptance.

Provide the Owner with manufacturer's warranties, maintenance information, product
information, and final delegated design documentation at project completion.

3.6 OWNER'S COLOR SELECTION

A. The Owner shall select the final colors for:
I. Metal roof panels.
2. Structural steel framing.
3. Other exterior metal components where manufacturer standard color selections

are available.

B. Contractor shall provide color samples or manufacturer's standard color charts to the
Owner prior to ordering materials.

C. No material requiring a color selection shall be ordered without Owner approval.

PART 4 — REFERENCE DOCUMENTS (PRELIMINARY LAYOUT & REACTIONS)
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END OF SECTION 13 34 19
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SECTION 32 31 13 - CHAIN LINK FENCES AND GATES

PART 1 - GENERAL

1.1

A.

1.2

1.3

SUMMARY
Section Includes:

Fence framework, fabric, and accessories.

Excavation for post bases.

Concrete foundation for posts and center drops for gates.
Manual gates and related hardware.

Automatic Slide Gates/ Manual Slide Gates
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Related Sections:
1. Section 03 30 00: Cast-In-Place Concrete.
2. Section 02 23 16: Earthwork.

REFERENCES

ASTM International:

1. ASTM AS817 - Standard Specification for Metallic-Coated Steel Wire for Chain-Link
Fence Fabric and Marcelled Tension Wire.

2. A1011/A1011M-07 Standard Specification for Steel, Sheet and Strip, Hot-Rolled, Carbon,

Structural, High-Strength Low-Alloy, High-Strength Low-Alloy with Improved

Formability, and Ultra-High Strength

ASTM C94/C94M - Standard Specification for Ready-Mixed Concrete.

ASTM F552 - Standard Terminology relating to Chain Link Fencing.

ASTM F567 - Standard Practice for Installation of Chain-Link Fence.

ASTM F626 - Standard Specification for Fence Fittings.

ASTM F668 - Standard Specification for Polyvinyl Chloride (PVC) and Other Organic

Polymer-Coated Steel Chain-Link Fence Fabric.

ASTM F900 - Standard Specification for Industrial and Commercial Swing Gates.

9. ASTM F934 - Standard Specification for Standard Colors for Polymer-Coated Chain Link
Fence Materials.

10. ASTM F1043 - Standard Specification for Strength and Protective Coatings on Metal
Industrial Chain Link Fence Framework.

11. ASTM F1183 - Standard Specification for Aluminum Alloy Chain Link Fence Fabric.

12.  ASTM F1184 - Standard Specification for Industrial and Commercial Horizontal Slide
Gates.
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SYSTEM DESCRIPTION
Fence Height: Eight (8) Feet & four (4) Feet. See plans for locations.

Line Post Spacing: maximum of 10 feet on center.
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1.4

A.

B.

1.5

1.6

1.8

SUBMITTALS
Section 01 33 00 - Submittal Procedures: Requirements for submittals.

Shop Drawings: Indicate plan layout, spacing of components, post foundation dimensions,
hardware anchorage, gates, and schedule of components.

Product Data: Submit data on fabric, posts, accessories, fittings and hardware.

Manufacturer: Installation Instructions; submit installation requirements, including standard
details of fence and gate installation.

CLOSEOUT SUBMITTALS

Section 01 70 00 - Execution and Closeout Requirements: Closeout procedures.

Project Record Documents: Accurately record actual locations of property perimeter posts
relative to property lines.

Operation and Maintenance Data: Procedures for submittals.

QUALITY ASSURANCE
Supply material according to Plans and Specifications.
Perform installation according to ASTM F567.

Maintain one (1) of each document on site.

QUALIFICATIONS

Manufacturer: Company specializing in manufacturing Products specified in this section with
minimum five (5) years documented experience.

Installer: Company specializing in performing work of this section with minimum five (5) years
documented experience approved by manufacturer.
DELIVERY, STORAGE AND HANDLING

Section 01 60 00 - Product Requirements: Requirements for transporting, handling, storing, and
protecting products.

Deliver fence fabric and accessories in packed cartons or firmly tied rolls.
Identify each package with manufacturer's name.

Store fence fabric and accessories in secure and dry place.
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PART 2 - PRODUCTS

2.1

2.2

23

24

A.
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MATERIALS

Framing (vinyl coated steel): ASTM A1011/A1011M; hot rolled steel strip, cold formed to pipe
configuration, longitudinally welded construction, minimum Grade 50; coating conforming to
ASTM F1043 Type B on pipe exterior and interior.

Fabric Wire (vinyl coated steel): ASTM A392 Class 1 steel wire with black vinyl coating.

Concrete: Concrete to be 3,000 psi.

COMPONENTS

Line Posts: 2 -3/8 inch diameter.

Corner and Terminal Posts: 4.0 inch.

Gate Posts: 4.0-inch diameter.

Top and Brace Rail: 1-5/8 inch diameter, plain end, sleeve coupled.
Gate Frame: 1.875-inch diameter.

Fabric: 2-inch diamond mesh interwoven wire, 9 gauge thick, top salvage knuckle end closed,
bottom selvage knuckle end closed.

Tension Band: 3/8 x 3/4-inch-thick steel with turnbuckles.
Tension Strap: 3/8-inch-thick steel.

Tie Wire: Aluminum alloy steel wire.

ACCESSORIES
Caps: Black vinyl coated; sized to post diameter, set screw retainer.

Fittings: Sleeves, bands, clips, rail ends, tension bars, fasteners and fittings; black vinyl coated.

GATES

General:

1. Gate Types, Opening Widths and Directions of Operation: As indicated on Drawings.
2. Factory assemble gates.

3. Design gates for operation by one person.

Automatic Slide Gates:
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1.
2.

3.

PN

9.

Gate to be motorized cantilever slide gate.

Gates is to be supported by two tracks containing self-aligning, 4-wheeled, sealed lubricant
ball bearing track assemblies.

Top primary member is rectangular in cross section, bottom primary member is a structural
channel.

Vertical members at ends of frame and between counter balance and opening are square in
cross section and no less than 27x2”.

Self-lubricating polymer guide wheels are provided for the bottom of the support post.
Counterbalance to be a minimum of 1/5 times the gate length plus 1 foot.

Cross bracing of 3/16” diameter stainless steel cable for vertical adjustment.

The gate operator (motor) shall work with the power specified as supplied by the project
electrical contract (3 phase 460V).

Gate to operate by Keypad and Remote Control (provide 16 remotes as part of the contract).

C. Manual Slide Gates:

—

AN

Gate to be manual cantilever slide gate.

Gates is to be supported by two tracks containing self-aligning, 4-wheeled, sealed lubricant
ball bearing track assemblies.

Top primary member is rectangular in cross section, bottom primary member is a structural
channel.

Vertical members at ends of frame and between counter balance and opening are square in
cross section and no less than 2”x2”.

Self-lubricating polymer guide wheels are provided for the bottom of the support post.
Counterbalance to be a minimum of 1/5 times the gate length plus 1 foot.

Cross bracing of 3/16” diameter stainless steel cable for vertical adjustment.

2.5 FINISHES

Components and Fabric: Black vinyl coated.

Accessories: Black vinyl coated.

A.
B.  Hardware: Black vinyl coated.
C.
D.

Miscellaneous: Black vinyl coated.

PART 3 - EXECUTION

3.1 INSTALLATION

A. Install framework, fabric, accessories and gates according to ASTM F567.

B. Set intermediate, terminal, gate, and posts plumb, in concrete footings 2 inches above 6 inches
below finish grade. Slope top of concrete for water runoff.
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C.

D.

E.
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Line Post Footing Depth Below Finish Grade: ASTM F567.
Corner, Gate and Terminal Post Footing Depth Below Finish Grade: ASTM F567.

Brace each gate and corner post to adjacent line post with horizontal center brace rail and diagonal
truss rods. Install brace rail one bay from end and gate posts.

Install center and bottom brace rail on corner gate leaves.

Place fabric on outside of posts and rails.

Do not stretch fabric until concrete foundation has cured 14 days.

Stretch fabric between terminal posts or at intervals of 100 feet maximum, whichever is less.
Position bottom of fabric 2 inches above finished grade.

Fasten fabric to top rail, line posts, braces, and bottom tension wire with tie wire at maximum 15
inches on centers.

Attach fabric to end, corner, and gate posts with tension bars and tension bar clips.
Install bottom tension wire stretched taut between terminal posts.
Connect to existing fence at new terminal post.

Install posts with 6 inches maximum clear opening from end posts to buildings, fences and other
structures.

Excavate holes for posts to diameter and spacing indicated on Drawings without disturbing
underlying material

END OF SECTION 32 31 13
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