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SE-310
INVITATION FOR DESIGN-BID-BUILD CONSTRUCTION SERVICES

AGENCY: SLED - State Law Enforcement Division
PROJECT NAME: Forensics Lab Air Compressor Addition
PROJECT NUMBER: D10-N034-AT CONSTRUCTION COST RANGE: $190,000 to $205,000
PROJECT LOCATION: 4700 Broad River Road, Columbia SC
DESCRIPTION OF PROJECT/SERVICES: (450 character limit)
Project to include installing a new 40HP rotary screw air compressor system complete to include compressor, desiccant
dryers, pre-filter, after-filter, 120 gallon wet tank, 400 gallon dry tank, interconnecting piping and electrical (all within the
exist mechanical penthouse).

BID/SUBMITTAL DUE DATE: 07/06/2026 TIME: 02:00 PM NUMBER OF COPIES: 1
PROJECT DELIVERY METHOD: Design-Bid-Build
AGENCY PROJECT COORDINATOR: Randy B Bradley
EMAIL: rbradley@sled.sc.gov TELEPHONE: (803) 667-1360
DOCUMENTS OBTAINED FROM: The Print Machine www.tpm-columbia.com 803-252-4770

BID SECURITY IS REQUIRED IN AN AMOUNT NOT LESS THAN 5% OF THE BASE BID.
PERFORMANCE AND LABOR & MATERIAL PAYMENT BONDS: The successful Contractor will be required to
provide Performance and Labor and Material Payment Bonds, each in the amount of 100% of the Contract Price.

DOCUMENT DEPOSIT AMOUNT: $0.00   IS DEPOSIT REFUNDABLE: Yes No N/A
Bidders must obtain Bidding Documents/Plans from the above listed sources(s) to be listed as an official plan holder. Bidders that
rely on copies obtained from any other source do so at their own risk. All written communications with official plan holders &
bidders will be via email or website posting.

Agency WILL NOT accept Bids sent via email.

All questions & correspondence concerning this Invitation shall be addressed to the A/E.
A/E NAME: Mechanical Design, Inc. A/E CONTACT: Dana Fulmer
EMAIL: dana@mdi9834.com TELEPHONE: (803) 731-9834

PRE-BID CONFERENCE: Yes No MANDATORY ATTENDANCE: Yes No
PRE-BID DATE: 06/18/2026 TIME: 10:00 AM

PRE-BID PLACE: Forensics Laboratory - 4700 Broad River Road
BID OPENING PLACE: Forensics Laboratory 4700 Broad River Road
BID DELIVERY ADDRESSES:

HAND-DELIVERY: MAIL SERVICE:
Attn: Julie Boland Attn: Julie Boland
4400 Broad River Road 4400 Broad River Road
Columbia, SC 29210 Columbia, SC 29210

IS PROJECT WITHIN AGENCY CONSTRUCTION CERTIFICATION? Yes No

APPROVED BY: DATE: 06/09/2026

(OSE PROJECT MANAGER)





























The Bid Bond shall be in the form of the 

AIA Document A310 (2010 Edition)

Bid Bond

Original AIA Document on file at
Mechanical Design Inc. Office

4403 Broad River Rd., Columbia, SC 29210
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SE-330 
LUMP SUM BID FORM 
Bidders shall submit bids on only Bid Form SE-330. 

 BF – 1 SE-330 

  

BID SUBMITTED BY:         
(Bidder's Name) 

BID SUBMITTED TO:  SC Law Enforcement Division  
(Agency’s Name) 

FOR: PROJECT  NAME:  Forensics Lab Air Compressor Addition  
PROJECT  NUMBER:  D10-N034-AT  

OFFER 
§ 1. In response to the Invitation for Construction Services and in compliance with the Instructions to Bidders for the above-

named Project, the undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into a Contract with the 
Agency on the terms included in the Bidding Documents, and to perform all Work as specified or indicated in the Bidding 
Documents, for the prices and within the time frames indicated in this Bid and in accordance with the other terms and 
conditions of the Bidding Documents. 

§ 2. Pursuant to SC Code § 11-35-3030(1), Bidder has submitted Bid Security in the amount and form required by the Bidding 
Documents. 

§ 3. Bidder acknowledges the receipt of the following Addenda to the Bidding Documents and has incorporated the effects of 
said Addenda into this Bid: 
(Bidder, check all that apply.  Note, there may be more boxes than actual addenda.  Do not check boxes that do not apply) 

ADDENDA:   #1   #2   #3   #4   #5 

§ 4. Bidder accepts all terms and conditions of the Invitation for Bids, including, without limitation, those dealing with the 
disposition of Bid Security.  Bidder agrees that this Bid, including all Bid Alternates, if any, may not be revoked or 
withdrawn after the opening of bids, and shall remain open for acceptance for a period of   60   Days following the Bid 
Date, or for such longer period of time that Bidder may agree to in writing upon request of the Agency.  

§ 5. Bidder herewith offers to provide all labor, materials, equipment, tools of trades and labor, accessories, appliances, 
warranties and guarantees, and to pay all royalties, fees, permits, licenses and applicable taxes necessary to complete the 
following items of construction work: 

§ 6.1 BASE BID WORK (as indicated in the Bidding Documents and generally described as follows):   Project to include installing 
a new 40HP rotary screw air compressor system complete to include compressor, desiccant dryers, pre-filter, after-filter, 
120 gallon wet tank, 400 gallon dry tank, interconnecting piping and electrical (all within the existing mechanical 
penthouse).  

$ , which sum is hereafter called the Base Bid. 
(Bidder to insert Base Bid Amount on line above) 
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SE-330 
LUMP SUM BID FORM 

 BF – 2 SE-330 

§ 7. LISTING OF PROPOSED SUBCONTRACTORS PURSUANT TO SECTION 3020(b)(i), CHAPTER 
35, TITLE 11 OF THE SOUTH CAROLINA CODE OF LAWS, AS AMENDED 
(See Instructions on page BF-2A) 

Bidder shall use the below-listed Subcontractors in the performance of the Subcontractor Classification work listed:
(A) 

LICENSE 
CLASSIFICATION or 

SUBCLASSIFICATION 
ABBREVIATION per 

SCLLR 
(Completed by Agency) 

(B) 
NAME of SUBCONTRACTOR and/or 

PRIME CONTRACTOR 
(Completed by Bidder) 

(C) 
SUBCONTRACTOR'S and/or 

PRIME CONTRACTOR'S 
SC LICENSE NUMBER 

(Completed by Bidder) 

BASE BID 

NO SUBCONTRACTOR 
LISTING REQUIRED   

        

        

        

ALTERNATE #1 

        

        

        

        

ALTERNATE #2 

        

        

        

        

ALTERNATE #3 

        

        

        

        

 

 .
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 BF – 3 SE-330 

§ 8. LIST OF MANUFACTURERS, MATERIAL SUPPLIERS, AND SUBCONTRACTORS OTHER 
THAN SUBCONTRACTORS LISTED IN SECTION 7 ABOVE (FOR INFORMATION ONLY): 

Pursuant to instructions in the Invitation for Construction Services, if any, Bidder will provide to Agency upon the 
Agency’s request and within 24 hours of such request, a listing of manufacturers, material suppliers, and subcontractors, 
other than those listed in Section 7 above, that Bidder intends to use on the project.  Bidder acknowledges and agrees that 
this list is provided for purposes of determining responsibility and not pursuant to the subcontractor listing requirements 
of SC Code § 11-35-3020(b)(i). 

§ 9. TIME OF CONTRACT PERFORMANCE AND LIQUIDATED DAMAGES 
a) CONTRACT TIME 

Bidder agrees that the Date of Commencement of the Work shall be established in a Notice to Proceed to be issued 
by the Agency.  Bidder agrees to substantially complete the Work within         120   Calendar Days 
from the Date of Commencement, subject to adjustments as provided in the Contract Documents. 

b) LIQUIDATED DAMAGES 

Bidder further agrees that from the compensation to be paid, the Agency shall retain as Liquidated Damages the 
amount of $      500.00   for each Calendar Day the actual construction time required to achieve Substantial 
Completion exceeds the specified or adjusted time for Substantial Completion as provided in the Contract Documents.  
This amount is intended by the parties as the predetermined measure of compensation for actual damages, not as a 
penalty for nonperformance. 

§ 10. AGREEMENTS 

a) Bidder agrees that this bid is subject to the requirements of the laws of the State of South Carolina. 

b) Bidder agrees that at any time prior to the issuance of the Notice to Proceed for this Project, this Project may be 
canceled for the convenience of, and without cost to, the State. 

c) Bidder agrees that neither the State of South Carolina nor any of its agencies, employees or agents shall be responsible 
for any bid preparation costs, or any costs or charges of any type, should all bids be rejected or the Project canceled 
for any reason prior to the issuance of the Notice to Proceed.  

§ 11. ELECTRONIC BID BOND 
By signing below, the Principal is affirming that the identified electronic bid bond has been executed and that the Principal 
and Surety are firmly bound unto the State of South Carolina under the terms and conditions of the AIA Document A310, 
Bid Bond, referenced in the Bidding Documents. 
 
ELECTRONIC BID BOND NUMBER:   

SIGNATURE AND TITLE:  
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CONTRACTOR'S CLASSIFICATIONS AND SUBCLASSIFICATIONS WITH LIMITATION 

SC Contractor's License Number(s):  

Classification(s) & Limits:  

Subclassification(s) & Limits:  
 
 
By signing this Bid, the person signing reaffirms all representation and certification made by both 
the person signing and the Bidder, including without limitation, those appearing in Article 2 of the 
SCOSE Version of the AIA Document A701, Instructions to Bidders, is expressly incorporated by 
reference. 

BIDDER’S LEGAL NAME:  

ADDRESS:  

  

TELEPHONE:  

EMAIL:  

 

 

SIGNATURE:  DATE:  

PRINT NAME:  

TITLE:  
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SE-355 
PERFORMANCE BOND  

 1 of 2 SE-355 

KNOW ALL MEN BY THESE PRESENTS, that (Insert full name or legal title and address of Contractor) 
Name:          

Address:         
        

hereinafter referred to as “Contractor”, and (Insert full name and address of principal place of business of Surety) 
Name:          

Address:         
        

hereinafter called the “surety”, are jointly and severally held and firmly bound unto (Insert full name and address of Agency) 
Name:  SC Law Enforcement Division   

Address:  4400 Broad River Rd  
 Columbia, SC 29210  

hereinafter referred to as “Agency”, or its successors or assigns, the sum of           ($     ), being the sum 
of the Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, Contractor has by written agreement dated            entered into a contract with Agency to construct 

State Project Name:  Forensics Lab Air Compressor Addition  
State Project Number:  D10-N034-AT  
Brief Description of Awarded Work:  Project to include installing a new 40HP rotary screw air compressor system 

complete to include compressor, desiccant dryers, pre-filter, after-filter, 120 gallon wet tank, 400 gallon dry tank, 
interconnecting piping and electrical (all within the existing mechanical penthouse).  

in accordance with Drawings and Specifications prepared by (Insert full name and address of A/E) 
Name:  Mechanical Design, Inc.   

Address:  4403 Broad River Rd.  
 Columbia, SC 29210  

which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract. 
 
IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms stated herein, do 
each cause this Performance Bond to be duly executed on its behalf by its authorized officer, agent or representative. 
 
DATED this          day of        , 2      BOND NUMBER          
 (shall be no earlier than Date of Contract) 

 
CONTRACTOR SURETY 
 
By:    

(Seal) 

 
By:    

(Seal) 
 
Print Name:         

 
Print Name:         

 
Print Title:         

 
Print Title:         
(Attach Power of Attorney)

 
Witness:   

 
Witness:   

 
(Additional Signatures, if any, appear on attached page) 
 



2023 Edition 

SE-355 
PERFORMANCE BOND  

 2 of 2 SE-355 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT:  
1. The Contractor and the Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, successors and 
assigns to the Agency for the full and faithful performance of the 
contract, which is incorporated herein by reference. 
2. If the Contractor performs the contract, the Surety and the 
Contractor have no obligation under this Bond, except to 
participate in conferences as provided in paragraph 3.1. 
3. The Surety's obligation under this Bond shall arise after: 
3.1 The Agency has notified the Contractor and the Surety at the 

address described in paragraph 10 below, that the Agency is 
considering declaring a Contractor Default and has requested 
and attempted to arrange a conference with the Contractor 
and the Surety to be held not later than 15 days after receipt 
of such notice to discuss methods of performing the Contract.  
If the Agency, the Contractor and the Surety agree, the 
Contractor shall be allowed a reasonable time to perform the 
Contract, but such an agreement shall not waive the Agency's 
right, if any, subsequently to declare a Contractor Default; or 

3.2 The Agency has declared a Contractor Default and formally 
terminated the Contractor's right to complete the Contract. 

4. The Surety shall, within 15 days after receipt of notice of the 
Agency's declaration of a Contractor Default, and at the Surety's 
sole expense, take one of the following actions: 
4.1 Arrange for the Contractor, with consent of the Agency, to 

perform and complete the Contract; or 
4.2 Undertake to perform and complete the Contract itself, 

through its agents or through independent contractors; or 
4.3 Obtain bids or negotiated proposals from qualified  

contractors acceptable to the Agency for a contract for 
performance and completion of the Contract, arrange for a 
contract to be prepared for execution by the Agency and the 
contractor selected with the Agency's concurrence, to be 
secured with performance and payment bonds executed by a 
qualified surety equivalent to the Bonds issued on the 
Contract, and pay to the Agency the amount of damages as 
described in paragraph 7 in excess of the Balance of the 
Contract Sum incurred by the Agency resulting from the 
Contractor Default; or 

4.4 Waive its right to perform and complete, arrange for 
completion, or obtain a new contractor, and: 
4.4.1 After investigation, determine the amount for which it 
may be liable to the Agency and, within 60 days of waiving 
its rights under this paragraph, tender payment thereof to the 
Agency; or 
4.4.2 Deny liability in whole or in part and notify the 
Agency, citing the reasons therefore. 

5. Provided Surety has proceeded under paragraphs 4.1, 4.2, or 
4.3, the Agency shall pay the Balance of the Contract Sum to 
either: 
5.1 Surety in accordance with the terms of the Contract; or 
5.2 Another contractor selected pursuant to paragraph 4.3 to 

perform the Contract. 
5.3 The balance of the Contract Sum due either the Surety or 

another contractor shall be reduced by the amount of 
damages as described in paragraph 7. 

6. If the Surety does not proceed as provided in paragraph 4 
with reasonable promptness, the Surety shall be deemed to be in 
default on this Bond 15 days after receipt of written notice from the 
Agency to the Surety demanding that the Surety perform its 
obligations under this Bond, and the Agency shall be entitled to 
enforce any remedy available to the Agency. 

6.1 If the Surety proceeds as provided in paragraph 4.4 and the 
Agency refuses the payment tendered or the Surety has denied 
liability, in whole or in part, then without further notice the 
Agency shall be entitled to enforce any remedy available to the 
Agency. 

6.2 Any dispute, suit, action or proceeding arising out of or 
relating to this Bond shall be governed by the Dispute 
Resolution process defined in the Contract Documents and the 
laws of the State of South Carolina. 

7. After the Agency has terminated the Contractor's right to 
complete the Contract, and if the Surety elects to act under 
paragraph 4.1, 4.2, or 4.3 above, then the responsibilities of the 
Surety to the Agency shall be those of the Contractor under the 
Contract, and the responsibilities of the Agency to the Surety shall 
those of the Agency under the Contract.  To a limit of the amount of 
this Bond, but subject to commitment by the Agency of the Balance 
of the Contract Sum to mitigation of costs and damages on the 
Contract, the Surety is obligated to the Agency without duplication 
for: 
7.1 The responsibilities of the Contractor for correction of 

defective Work and completion of the Contract; and 
7.2 Additional legal, design professional and delay costs resulting 

from the Contractor's Default, and resulting from the actions or 
failure to act of the Surety under paragraph 4; and 

7.3 Damages awarded pursuant to the Dispute Resolution 
Provisions of the Contract. Surety may join in any Dispute 
Resolution proceeding brought under the Contract and shall be 
bound by the results thereof; and  

7.4 Liquidated Damages, or if no Liquidated Damages are 
specified in the Contract, actual damages caused by delayed 
performance or non-performance of the Contractor. 

8. The Surety shall not be liable to the Agency or others for 
obligations of the Contractor that are unrelated to the Contract, and 
the Balance of the Contract Sum shall not be reduced or set-off on 
account of any such unrelated obligations.  No right of action shall 
accrue on this Bond to any person or entity other than the Agency 
or its heirs, executors, administrators, or successors. 
9. The Surety hereby waives notice of any change, including 
changes of time, to the contract or to related subcontracts, purchase 
orders and other obligations. 
10. Notice to the Surety, the Agency or the Contractor shall be 
mailed or delivered to the address shown on the signature page. 
11. Definitions 
11.1 Balance of the Contract Sum: The total amount payable by the 

Agency to the Contractor under the Contract after all proper 
adjustments have been made, including allowance to the 
Contractor of any amounts to be received by the Agency in 
settlement of insurance or other Claims for damages to which 
the Contractor si entitled, reduced by all valid and proper 
payments made to or on behalf of the Contractor under the 
Contract. 

11.2 Contractor Default: Failure of the Contractor, which has 
neither been remedied nor waived, to perform the Contract or 
otherwise to comply with the terms of the Contract. 
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SE-357 
LABOR & MATERIAL PAYMENT BOND  

 1 of 2 SE-357 

KNOW ALL MEN BY THESE PRESENTS, that (Insert full name or legal title and address of Contractor) 
Name:          

Address:         
        

hereinafter referred to as “Contractor”, and (Insert full name and address of principal place of business of Surety) 
Name:          

Address:         
        

hereinafter called the “surety”, are jointly and severally held and firmly bound unto (Insert full name and address of Agency) 
Name:  SC Law Enforcement Division   

Address:  4400 Broad River Rd  
 Columbia, SC 29210  

hereinafter referred to as “Agency”, or its successors or assigns, the sum of          ($     ), being the sum 
of the Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, Contractor has by written agreement dated           entered into a contract with Agency to construct  

State Project Name:  Forensics Lab Air Compressor Addition  
State Project Number:  D10-N034-AT  
Brief Description of Awarded Work:  Project to include installing a new 40HP rotary screw air compressor system 

complete to include compressor, desiccant dryers, pre-filter, after-filter, 120 gallon wet tank, 400 gallon dry tank, 
interconnecting piping and electrical (all within the existing mechanical penthouse).  

in accordance with Drawings and Specifications prepared by (Insert full name and address of A/E) 
Name:  Mechanical Design, Inc.  

Address:  4403 Broad River Rd.  
 Columbia, SC 29210  

which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract. 
 
 
 
IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms stated herein, do 
each cause this Labor & Material Payment Bond to be duly executed on its behalf by its authorized officer, agent or 
representative. 
 
DATED this          day of        , 2      BOND NUMBER         
 (shall be no earlier than Date of Contract) 

 
CONTRACTOR SURETY 
 
By:   

(Seal) 

 
By:   

(Seal) 
 
Print Name:         

 
Print Name:         

 
Print Title:         

 
Print Title:         
(Attach Power of Attorney)

 
Witness:   

 
Witness:  

 
(Additional Signatures, if any, appear on attached page) 
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LABOR & MATERIAL PAYMENT BOND  

 2 of 2 SE-357 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT:  
1. The Contractor and the Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, successors and 
assigns to the Agency to pay for all labor, materials and equipment 
required for use in the performance of the Contract, which is 
incorporated herein by reference. 
2. With respect to the Agency, this obligation shall be null and 
void if the Contractor: 
2.1 Promptly makes payment, directly or indirectly, for all sums 

due Claimants; and 
2.2 Defends, indemnifies and holds harmless the Agency from all 

claims, demands, liens or suits by any person or entity who 
furnished labor, materials or equipment for use in the 
performance of the Contract. 

3. With respect to Claimants, this obligation shall be null and 
void if the Contractor promptly makes payment, directly or 
indirectly, for all sums due. 
4. With respect to Claimants, and subject to the provisions of 
Title 29, Chapter 5 and the provisions of §11-35-3030(2)(c) of the 
SC Code of Laws, as amended, the Surety’s obligation under this 
Bond shall arise as follows: 
4.1 Every person who has furnished labor, material or rental 

equipment to the Contractor or its subcontractors for the work 
specified in the Contract, and who has not been paid in full 
therefore before the expiration of a period of ninety (90) days 
after the date on which the last of the labor was done or 
performed by him or material or rental equipment was 
furnished or supplied by him for which such claim is made, 
shall have the right to sue on the payment bond for the 
amount, or the balance thereof, unpaid at the time of 
institution of such suit and to prosecute such action for the 
sum or sums justly due him. 

4.2 A remote claimant shall have a right of action on the payment 
bond upon giving written notice by certified or registered mail 
to the Contractor within ninety (90) days from the date on 
which such person did or performed the last of the labor or 
furnished or supplied the last of the material or rental 
equipment upon which such claim is made. 

4.3 Every suit instituted upon a payment bond shall be brought in 
a court of competent jurisdiction for the county or circuit in 
which the construction contract was to be performed, but no 
such suit shall be commenced after the expiration of o ne year 
after the day on which the last of the labor was performed or 
material or rental equipment was supplied by the person 
bringing suit. 

5. When the Claimant has satisfied the conditions of paragraph 4, 
the Surety shall promptly and at the Surety’s expense take the 
following actions: 
5.1 Send an answer to the Claimant, with a copy to the Agency, 

within sixty (60) days after receipt of the claim, stating the 
amounts that are undisputed and the basis for challenging any 
amounts that are disputed. 

5.2 Pay or arrange for payment of any undisputed amounts. 
5.3 The Surety’s failure to discharge its obligations under this 

paragraph 5 shall not be deemed to constitute a waiver of 
defenses the Surety or Contractor may have or acquire as to a 
claim.  However, if the Surety fails to discharge its obligations 
under this paragraph 5, the Surety shall indemnify the 
Claimant for the reasonable attorney’s fees the Claimant 
incurs to recover any sums found to be due and owing to the 
Claimant. 

6. Amounts owed by the Agency to the Contractor under the 
Contract shall be used for the performance of the Contract and to 
satisfy claims, if any, under any Performance Bond.  By the 
Contractor furnishing and the Agency accepting this Bond, they 
agree that all funds earned by the contractor in the performance of 
the Contract are dedicated to satisfy obligations of the Contractor 
and the Surety under this Bond, subject to the Agency’s prior right 
to use the funds for the completion of the Work. 
7. The Surety shall not be liable to the Agency, Claimants or 
others for obligations of the Contractor that are unrelated to the 
Contract.  The Agency shall not be liable for payment of any costs 
or expenses of any claimant under this bond, and shall have under 
this Bond no obligations to make payments to, give notices on 
behalf of, or otherwise have obligations to Claimants under this 
Bond. 
8. The Surety hereby waives notice of any change, including 
changes of time, to the Contract or to related Subcontracts, 
purchase orders and other obligations. 
9. Notice to the Surety, the Agency or the Contractor shall be 
mailed or delivered to the addresses shown on the signature page.  
Actual receipt of notice by Surety, the Agency or the contractor, 
however accomplished, shall be sufficient compliance as of the 
date received at the address shown on the signature page. 
10. By the Contractor furnishing and the Agency accepting this 
Bond, they agree that this Bond has been furnished to comply with 
the statutory requirements of the South Carolina Code of Laws, as 
amended, and further, that any provision in this Bond conflicting 
with said statutory requirements shall be deemed deleted herefrom 
and provisions conforming to such statutory or other legal 
requirement shall be deemed incorporated herein.  The intent is that 
this Bond shall be construed as a statutory Bond and not as a 
common law bond. 
11. Upon request of any person or entity appearing to be a potential 
beneficiary of this bond, the Contractor shall promptly furnish a 
copy of this Bond or shall permit a copy to be made. 
12. Any dispute, suit, action or proceeding arising out of or relating 
to this Bond shall be governed by the laws of the State of South 
Carolina. 
13. DEFINITIONS 
13.1 Claimant:  An individual or entity having a direct contract 

with the Contractor or with a Subcontractor of the Contractor 
to furnish labor, materials, or equipment for use in the 
performance of the Contract.  The intent of this Bond shall 
be to include without limitation in the terms “labor, materials 
or equipment” that part of water, gas, power, light, heat, oil, 
gasoline, telephone service or rental equipment used in the 
Contract, architectural and engineering services required for 
performance of the Work of the Contractor and the 
Contractor’s Subcontractors, and all other items for which a 
mechanic’s lien might otherwise be asserted. 

13.2 Remote Claimant:  A person having a direct contractual 
relationship with a subcontractor of the Contractor or 
subcontractor, but no contractual relationship expressed or 
implied with the Contractor. 

13.3 Contract:  The agreement between the Agency and the 
Contractor identified on the signature page, including all 
Contract Documents and changes thereto. 
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SE-380 

SE-380 CHANGE ORDER NO.:         

CHANGE  ORDER  TO  DESIGN-BID-BUILD  CONTRACT 
  

AGENCY: SC Law Enforcement Division  
PROJECT NAME: Forensics Lab Air Compressor Addition  
PROJECT NUMBER: D10-N034-AT  
  

CONTRACTOR:        
  
This Contract is changed as follows: (Insert description of change in space provided below.) 
      
  

ADJUSTMENTS IN THE CONTRACT SUM: 
1. Original Contract Sum:  $       

2. Change in Contract Sum by previously approved Change Orders:        

3. Contract Sum prior to this Change Order:  $    0.00 

4. Amount of this Change Order:        

5. New Contract Sum, including this Change Order:  $    0.00 

ADJUSTMENTS IN THE CONTRACT TIME: 
1. Initial Date for Substantial Completion:        

2. Sum of previously approved increases and decreases in Days:       Days 

3. Change in Days for this Change Order:       Days 

4. Total Number of Days added to this Contract including this Change Order:    0  Days  

5. New Date for Substantial Completion:        
  

 
AGENCY ACCEPTANCE AND CERTIFICATION: 

I certify that the Agency has authorized, unencumbered funds available for obligation to this contract. 
 
BY:  Date:         

(Signature of Representative) 
Print Name of Representative:         

Change is within Agency Construction Contract Change Order Certification of: $          Yes   No   
  

APPROVED BY:  DATE:        
(OSE Project Manager) 

  
SUBMIT THE FOLLOWING TO OSE 
1. SE-380, completed and signed by the Agency. 
2. SE-380, Page 2, completed and signed by the Contractor, A/E and Agency, with back-up information to support request. 



2023 Edition 

SE-380, Page 2 

SE-380, Page 2 CHANGE ORDER REQUEST NO.:         

CHANGE ORDER REQUEST SUMMARY – DESIGN-BID-BUILD 
  

AGENCY: SC Law Enforcement Division  
PROJECT NAME: Forensics Lab Air Compressor Addition  
PROJECT NUMBER: D10-N034-AT  
  

CONTRACTOR:        
  
This Contract is requested to be changed as follows: (Insert description of change in space provided below.) 
      
  

ADJUSTMENTS IN THE CONTRACT TIME: Requested Change in Days for this Change Order:          Days 
  
 

   (1) 
Contractor

(2) 
Subcontractor 

(3) 
TOTAL

Direct Costs  
(Provide back-up, 

including hourly rates, 
invoices, manhours, etc.) 

1. Labor              

2. Materials  (including Sales Tax)              

3. Rental Charges              

4. Subtotal Direct Costs 
(sum lines 1 – 3) $   0.00 $   0.00 $   0.00 

Contractor Markup (per 
AIA A201, Section 7.1.5) 

5.  Contractor OH&P 
(not to exceed 17% of line 4, col 1)         

6.  Subcontractor’s OH&P 
(not to exceed 17% of line 4, col 2)         

7.  Contractor markup on Subcontractor 
(not to exceed 10% of line 4, col 2)         

8.  Total Contractor Markup 
(sum lines 5 – 7) $   0.00 $   0.00 $   0.00 

Additional Bonding, 
Insurance and Permit 
Costs Associated with 

Change Order 

9.  Bonds              

10.  Insurance              

11.  Permits, Licenses or Fees              

12.  Subtotal (sum lines 9 – 11) $   0.00 $   0.00 $   0.00 

TOTAL 13.  Change Order Cost 
(sum lines 4, 8, 12, col 3)   $   0.00 

ADJUSTMENTS IN THE CONTRACT SUM: Amount of this Change Order Request:     $           
  

CONTRACTOR ACCEPTANCE: 
 
BY:  Date:         

(Signature of Representative) 
Print Name of Representative:         

 
A/E RECOMMENDATION FOR ACCEPTANCE: 

 
BY:  Date:         

(Signature of Representative) 
Print Name of Representative:         
 

AGENCY ACCEPTANCE: 
 
BY:  Date:         

(Signature of Representative) 
Print Name of Representative:         

  
Instruction to Contractor:  Attach documentation as needed to justify the requested change to the contract and submit to A/E or Agency. 
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SECTION 01 56 50 
SECURITY MEASURES 

 
PART 1  GENERAL 

 
1.01 SECTION INCLUDES 

 
A. Security clearance prior to entering, security program, entry control, personnel identification, 

restrictions and tools and material control.  
 

1.03 SECURITY CLEARANCE PRIOR TO ENTERING 
 
A. Contractor’s personnel must receive security clearance prior to entering the property. Within 10 

calendar days after award of Contract, Contractor shall provide a list of all personnel who will 
be working on the project site for the Contractor and Subcontractors. In addition, Contractor 
shall provide the information needed to process clearance: the individual’s full name, social 
security number, company name, and a copy of the driver’s license clearly depicting the 
individual’s photo, date of birth & driver’s license number. A minimum period of 5 working days 
should be allocated for clearance requests prior to the scheduled date of entry. If an individual 
does not pass the background check, he/she will not be allowed onto property. 
 

B. Background checks will be provided at no cost through SLED CJIS Online System. No other 
background checks will be accepted. 

 
C. Contractors shall ensure and certify that their employees are legally documented resident 

aliens or US citizens in conformance with all applicable State and federal laws. 
 
C. Prior arrest/conviction record may or may not affect the eligibility of a worker. will decide in 

each individual case. All information including numbers and arrest/conviction records will be 
kept confidential. 

 
D. Maintaining a consistent crew throughout the duration of the project would be beneficial to the 

Contractor in expediting the project. Additional or replacement personnel shall comply with 
initial entry requirements. 

 
E. Workers are subject to eviction from property at any time when a question of security clearance 

arises. Eviction for this reason is not a statement as to the character of the personnel being 
evicted. 

 
F. Any Contractor’s personnel who are terminated from employment shall immediately leave 

property. The Contractor shall immediately notify of such termination. 
 
G. Construction personnel shall be restricted to the immediate construction area, except as 

coordinated with the Owner and accompanied by Owner's security forces. 
 

1.04 SECURITY PROGRAM 
 
A. Protect Work and Owner's operations from theft, vandalism, and unauthorized entry, both from 

without and within the institution. 
 
B. Initiate program in coordination with Owner's existing security system at project mobilization. 
 
D. Maintain program throughout construction period until Owner acceptance precludes the need 

for Contractor security, or as otherwise directed by the Owner. 
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1.05 ENTRY CONTROL 
 
A. Restrict entrance of persons and vehicles into Project site. 
 
B. Allow entrance only to authorized persons with proper identification. 
 
C. Maintain log of workers and visitors, make available to Owner on request.  All entry into 

secured areas shall be coordinated with a designated owner representative and persons shall 
be accompanied by a correctional officer at all times. 

 
D. Owner will control entrance of persons and vehicles related to Owner's operations. 

 
E. All vehicles entering secure areas of the project site shall be carefully coordinated with the 

Owner, must adhere to and the institution's security rules, and may be thoroughly searched at 
Owner's discretion.  Access shall be allowed only at specified times. 

 
F. Construction personnel shall be restricted to the immediate construction area, except as 

coordinated with the Owner and accompanied by Owner's security forces. 
 
G. Construction personnel are forbidden to converse with inmates. 
  

1.06 PERSONNEL IDENTIFICATION 
 
A. Contractor shall provide an identification badge to each person authorized to enter premises. 
 
B. Badge to include:  personal photograph, name, assigned number, expiration date and 

employer. 
 
C. Maintain a list of authorized persons; submit copy to Owner on request. 

 
1.07 RESTRICTIONS 

 
A. Cameras are not allowed on property without prior written approval of the Owner. 
 
B. The Contractor and all personnel working on the project site shall conform to all contraband, 

prohibited substance(s), and other restrictions of Anyone in violation of these or any other 
department rules or regulations will be duly prosecuted. 

C. List of contraband and prohibited substances include (but not limited to): 

a. Weapons or replica weapons, any and all firearms, explosives, etc. (to include bullets, 
knives and clubs). 

b. Tobacco products (to include snuff and chewing tobacco). 
c. Cell phone or computer devices 
d. More than $50 cash. 
e. Drugs of any description (to include barbiturates, narcotics, medicines and poisons) and 

drug paraphernalia.  
f. Any and all types of alcoholic drinks (to include “homemade” alcohol and any liquid 

containing alcohol). 
g. Clothing that displays sexually or racially offensive, vulgar or profane images or wording. 
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1.08 TOOL AND MATERIALS CONTROL 
 

A. Contractor shall be accountable for all tools and materials used at the project jobsite, at all 
times. 

 
B. Tools and materials shall be secured at all times within the secure perimeter of the Institution 

and shall be securely housed on property in locked bins, toolboxes, etc., or taken outside the 
secure perimeter of the Institution during non-work hours. 

 
 
PART 2  PRODUCTS - NOT USED 

 
 

PART 3  EXECUTION - NOT USED 
 

END OF SECTION 
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